

| NJTA Contract No. P500.325 - Base Line Item Detail |           |           |      | Hall Building Corp.   |              | Joseph A. Natoli Construction Corp. |              | A.P.S. Contracting Inc. |              | Alna Construction Corp. |              | J. Fletcher Creamer & Son, Inc. |              | John O'hara Co., Inc. |              |              |
|--|-----------|-----------|------|---|--------------|-------------------------------------|--------------|-------------------------|--------------|-------------------------|--------------|---------------------------------|--------------|-----------------------|--------------|--------------|
| Item No.   | Unit Code | Qty       | UOM  | Description   | Unit Price   | Line Total                          | Unit Price   | Line Total              | Unit Price   | Line Total              | Unit Price   | Line Total                      | Unit Price   | Line Total            | Unit Price   | Line Total   |
| 1  | 1D01LAY   | 1         | L.S. | Construction Layout   | \$34,000.00  | \$34,000.00                         | \$11,000.00  | \$11,000.00             | \$50,000.00  | \$50,000.00             | \$30,000.00  | \$30,000.00                     | \$50,000.00  | \$50,000.00           | \$5,750.00   | \$5,750.00   |
| 2  | 1D10MOB   | 1         | L.S. | Mobilization  | \$330,000.00 | \$330,000.00                        | \$25,000.00  | \$25,000.00             | \$300,000.00 | \$300,000.00            | \$40,000.00  | \$40,000.00                     | \$415,000.00 | \$415,000.00          | \$628,561.00 | \$628,561.00 |
| 3  | 1G01SCH   | 1         | L.S. | Progress Schedule   | \$20,000.00  | \$20,000.00                         | \$16,500.00  | \$16,500.00             | \$30,000.00  | \$30,000.00             | \$25,000.00  | \$25,000.00                     | \$18,000.00  | \$18,000.00           | \$2,875.00   | \$2,875.00   |
| 4  | 1HFP0B    | 1         | L.S. | Fuel Price Adjustment (NO-BID)                                  | \$5,000.00   | \$5,000.00                          | \$5,000.00   | \$5,000.00              | \$5,000.00   | \$5,000.00              | \$5,000.00   | \$5,000.00                      | \$5,000.00   | \$5,000.00            | \$5,000.00   | \$5,000.00   |
| 5  | 2A02CAG   | 1         | L.S. | Clearing and Grubbing   | \$128,000.00 | \$128,000.00                        | \$112,300.00 | \$112,300.00            | \$60,000.00  | \$60,000.00             | \$184,200.00 | \$184,200.00                    | \$265,000.00 | \$265,000.00          | \$13,606.00  | \$13,606.00  |
| 6  | 2A06CAG   | 45        | Each | Sealing of Abandoned Well                                       | \$725.00     | \$32,625.00                         | \$700.00     | \$31,500.00             | \$2,500.00   | \$112,500.00            | \$2,000.00   | \$90,000.00                     | \$800.00     | \$36,000.00           | \$1,380.00   | \$62,100.00  |
| 7  | 2A08CAG   | 18        | Each | Monitoring Well   | \$3,100.00   | \$55,800.00                         | \$6,000.00   | \$108,000.00            | \$4,500.00   | \$81,000.00             | \$5,125.00   | \$92,250.00                     | \$3,300.00   | \$59,400.00           | \$3,220.00   | \$57,960.00  |
| 8  | 2B02REX   | 1,936.00  | C.Y. | Roadway Excavation, Earth                                       | \$20.00      | \$38,720.00                         | \$13.00      | \$25,168.00             | \$35.00      | \$67,760.00             | \$16.60      | \$32,137.60                     | \$40.00      | \$77,440.00           | \$69.00      | \$133,584.00 |
| 9  | 2B15STS   | 573       | C.Y. | Stripping Topsoil   | \$10.00      | \$5,730.00                          | \$13.00      | \$7,449.00              | \$30.00      | \$17,190.00             | \$10.50      | \$6,016.50                      | \$1.00       | \$573.00              | \$9.20       | \$5,271.60   |
| 10   | 2C02EMB   | 984       | C.Y. | Embankment, Grade A   | \$39.00      | \$38,376.00                         | \$32.00      | \$31,488.00             | \$28.00      | \$27,552.00             | \$37.45      | \$36,850.80                     | \$55.00      | \$54,120.00           | \$46.00      | \$45,264.00  |
| 11   | 2C01EMB   | 18,599.00 | C.Y. | Embankment, Common  | \$9.00       | \$167,391.00                        | \$33.60      | \$624,926.40            | \$24.00      | \$446,376.00            | \$17.40      | \$323,622.60                    | \$15.00      | \$278,985.00          | \$36.80      | \$684,443.20 |
| 12   | 2E01CAL   | 4         | C.Y. | Coarse Aggregate Layer  | \$100.00     | \$400.00                            | \$158.00     | \$632.00                | \$60.00      | \$240.00                | \$125.00     | \$500.00                        | \$100.00     | \$400.00              | \$115.00     | \$460.00     |
| 13   | 2E01FEX   | 500       | C.Y. | Foundataion Excavation  | \$20.00      | \$10,000.00                         | \$32.00      | \$16,000.00             | \$35.00      | \$17,500.00             | \$28.00      | \$14,000.00                     | \$32.00      | \$16,000.00           | \$69.00      | \$34,500.00  |
| 14   | 2H00007   | 2,602.00  | L.F. | Heavy Duty Silt Fence, Black                                    | \$5.00       | \$13,010.00                         | \$7.00       | \$18,214.00             | \$11.00      | \$28,622.00             | \$6.50       | \$16,913.00                     | \$8.00       | \$20,816.00           | \$2.30       | \$5,984.60   |
| 15   | 2H40TEC   | 15        | Each | Inlet Filters   | \$150.00     | \$2,250.00                          | \$315.00     | \$4,725.00              | \$400.00     | \$6,000.00              | \$120.00     | \$1,800.00                      | \$150.00     | \$2,250.00            | \$103.50     | \$1,552.50   |
| 16   | 2H45TEC   | 103       | Ton  | Construction Driveway   | \$45.00      | \$4,635.00                          | \$42.00      | \$4,326.00              | \$65.00      | \$6,695.00              | \$65.00      | \$6,695.00                      | \$40.00      | \$4,120.00            | \$126.50     | \$13,029.50  |
| 17   | 2H00021   | 2         | Each | Concrete Washout Facility                                       | \$5,000.00   | \$10,000.00                         | \$1,575.00   | \$3,150.00              | \$5,000.00   | \$10,000.00             | \$18,000.00  | \$36,000.00                     | \$3,000.00   | \$6,000.00            | \$2,875.00   | \$5,750.00   |
| 18   | 2B11REC   | 17,005.00 | C.Y. | Roadway Excavation, Contaminated Soil                           | \$23.00      | \$391,115.00                        | \$21.00      | \$357,105.00            | \$20.00      | \$340,100.00            | \$12.10      | \$205,760.50                    | \$19.00      | \$323,095.00          | \$17.62      | \$299,628.10 |
| 19   | 3A05ABC   | 4,102.00  | S.Y. | Aggregate Base Course, 5" Thick                                 | \$8.00       | \$32,816.00                         | \$9.00       | \$36,918.00             | \$15.00      | \$61,530.00             | \$7.75       | \$31,790.50                     | \$7.00       | \$28,714.00           | \$11.50      | \$47,173.00  |
| 20   | 3A08ABC   | 678       | S.Y. | Aggregate Base Course, 8" Thick                                 | \$12.75      | \$8,644.50                          | \$14.00      | \$9,492.00              | \$20.00      | \$13,560.00             | \$12.75      | \$8,644.50                      | \$10.00      | \$6,780.00            | \$18.40      | \$12,475.20  |
| 21   | 3BAPA0B   | 1         | L.S. | Asphalt Price Adjustment (NO-BID)                               | \$5,000.00   | \$5,000.00                          | \$5,000.00   | \$5,000.00              | \$5,000.00   | \$5,000.00              | \$5,000.00   | \$5,000.00                      | \$5,000.00   | \$5,000.00            | \$5,000.00   | \$5,000.00   |
| 22   | 3B34HMA   | 848       | Ton  | Hot Mix Asphalt 19M 76 Intermediate Course                      | \$110.00     | \$93,280.00                         | \$100.00     | \$84,800.00             | \$100.00     | \$84,800.00             | \$95.00      | \$80,560.00                     | \$110.00     | \$93,280.00           | \$141.45     | \$119,949.60 |
| 23   | 3B33HMA   | 283       | Ton  | Hot Mix Asphalt 25M 64 Base Course                              | \$103.00     | \$29,149.00                         | \$92.00      | \$26,036.00             | \$100.00     | \$28,300.00             | \$95.00      | \$26,885.00                     | \$100.00     | \$28,300.00           | \$141.45     | \$40,030.35  |
| 24   | 3B32HMA   | 1,253.00  | Ton  | Hot Mix Asphalt 12.5M 76 Surface Course                         | \$106.00     | \$132,818.00                        | \$100.00     | \$125,300.00            | \$110.00     | \$137,830.00            | \$98.00      | \$122,794.00                    | \$110.00     | \$137,830.00          | \$179.40     | \$224,788.20 |
| 25   | 3D01SCS   | 1         | Each | Oil-Water Separator Concrete Slab                               | \$6,700.00   | \$6,700.00                          | \$5,000.00   | \$5,000.00              | \$5,000.00   | \$5,000.00              | \$9,450.00   | \$9,450.00                      | \$6,000.00   | \$6,000.00            | \$3,335.00   | \$3,335.00   |
| 26   | 3E07PMR   | 5,926.00  | S.Y. | Pavement Removal, 2" Depth                                      | \$4.75       | \$28,148.50                         | \$10.50      | \$62,223.00             | \$8.00       | \$47,408.00             | \$4.25       | \$25,185.50                     | \$6.50       | \$38,519.00           | \$5.75       | \$34,074.50  |
| 27   | 3B26TAC   | 1,163.00  | GAL  | Tack Coat   | \$5.40       | \$6,280.20                          | \$4.00       | \$4,652.00              | \$6.00       | \$6,978.00              | \$4.50       | \$5,233.50                      | \$0.01       | \$11.63               | \$4.60       | \$5,349.80   |
| 28   | 3D08PCP   | 83        | S.Y. | Portland Cement Concrete Pavement, 8" Thick                     | \$120.00     | \$9,960.00                          | \$91.00      | \$7,553.00              | \$100.00     | \$8,300.00              | \$175.00     | \$14,525.00                     | \$175.00     | \$14,525.00           | \$142.60     | \$11,835.80  |
| 29   | 4A10RFS   | 382       | LB   | Reinforcement Steel   | \$3.00       | \$1,146.00                          | \$3.50       | \$1,337.00              | \$10.00      | \$3,820.00              | \$2.00       | \$764.00                        | \$4.00       | \$1,528.00            | \$2.30       | \$878.60     |
| 30   | 4O02TSP   | 9,380.00  | S.F. | Temporary Sheet piling to Remain in Place                       | \$44.00      | \$412,720.00                        | \$80.00      | \$750,400.00            | \$60.00      | \$562,800.00            | \$98.70      | \$925,806.00                    | \$75.00      | \$703,500.00          | \$28.75      | \$269,675.00 |
| 31   | 5B04PVC   | 149       | L.F. | 4" PVC Pipe, Schedule 80  | \$40.00      | \$5,960.00                          | \$36.75      | \$5,475.75              | \$65.00      | \$9,685.00              | \$25.00      | \$3,725.00                      | \$35.00      | \$5,215.00            | \$46.00      | \$6,854.00   |
| 32   | 5B06PVC   | 348       | L.F. | 6" PVC Pipe, Schedule 80  | \$45.00      | \$15,660.00                         | \$37.80      | \$13,154.40             | \$70.00      | \$24,360.00             | \$35.00      | \$12,180.00                     | \$30.00      | \$10,440.00           | \$46.00      | \$16,008.00  |
| 33   | 5B00093   | 51        | L.F. | 3" PVC Pipe, Schedule 80  | \$40.00      | \$2,040.00                          | \$42.00      | \$2,142.00              | \$60.00      | \$3,060.00              | \$23.00      | \$1,173.00                      | \$35.00      | \$1,785.00            | \$46.00      | \$2,346.00   |
| 34   | 5B18RC3   | 356       | L.F. | 18" Reinforced Concrete Pipe                                    | \$60.00      | \$21,360.00                         | \$42.00      | \$14,952.00             | \$115.00     | \$40,940.00             | \$40.00      | \$14,240.00                     | \$65.00      | \$23,140.00           | \$63.25      | \$22,517.00  |
| 35   | 5ZL0066   | 45        | L.F. | 4" Polyvinyl Chloride Sewer Pipe                                | \$50.00      | \$2,250.00                          | \$42.00      | \$1,890.00              | \$65.00      | \$2,925.00              | \$35.00      | \$1,575.00                      | \$65.00      | \$2,925.00            | \$51.75      | \$2,328.75   |
| 36   | 5ZL0032   | 42        | L.F. | 6" Polyvinyl Chloride Sewer Pipe                                | \$50.00      | \$2,100.00                          | \$42.00      | \$1,764.00              | \$68.00      | \$2,856.00              | \$38.00      | \$1,596.00                      | \$70.00      | \$2,940.00            | \$48.30      | \$2,028.60   |
| 37   | 5ZL0044   | 822       | L.F. | 8" Polyvinyl Chloride Sewer Pipe                                | \$40.00      | \$32,880.00                         | \$44.10      | \$36,250.20             | \$71.00      | \$58,362.00             | \$40.00      | \$32,880.00                     | \$60.00      | \$49,320.00           | \$62.00      | \$50,964.00  |
| 38   | 5C00022   | 2         | Each | Reset Existing Casting  | \$650.00     | \$1,300.00                          | \$1,575.00   | \$3,150.00              | \$2,000.00   | \$4,000.00              | \$250.00     | \$500.00                        | \$400.00     | \$800.00              | \$230.00     | \$460.00     |
| 39   | 5C01ND3   | 2         | Each | Inlet, Type D3  | \$3,500.00   | \$7,000.00                          | \$3,675.00   | \$7,350.00              | \$3,700.00   | \$7,400.00              | \$3,000.00   | \$6,000.00                      | \$3,200.00   | \$6,400.00            | \$4,025.00   | \$8,050.00   |
| 40   | 5C10ED3   | 2         | Each | Reconstructed Inlet, Type D3, Using Existing Grate and Frame    | \$2,000.00   | \$4,000.00                          | \$3,150.00   | \$6,300.00              | \$1,500.00   | \$3,000.00              | \$1,850.00   | \$3,700.00                      | \$1,600.00   | \$3,200.00            | \$2,300.00   | \$4,600.00   |
| 41   | 5C25EP1   | 2         | Each | Reconstructed Manhole, Type P-1, Using Existing Cover and Frame | \$2,000.00   | \$4,000.00                          | \$3,150.00   | \$6,300.00              | \$3,500.00   | \$7,000.00              | \$1,450.00   | \$2,900.00                      | \$1,600.00   | \$3,200.00            | \$2,300.00   | \$4,600.00   |
| 42   | 5C40RSF   | 3         | Each | Reset Frame   | \$500.00     | \$1,500.00                          | \$1,575.00   | \$4,725.00              | \$1,700.00   | \$5,100.00              | \$250.00     | \$750.00                        | \$400.00     | \$1,200.00            | \$230.00     | \$690.00     |
| 43   | 5D10INC   | 9         | C.Y. | Incidental Concrete   | \$850.00     | \$7,650.00                          | \$840.00     | \$7,560.00              | \$700.00     | \$6,300.00              | \$600.00     | \$5,400.00                      | \$1,200.00   | \$10,800.00           | \$345.00     | \$3,105.00   |
| 44   | N5F0001   | 2,233.00  | L.F. | 9" X 18" Concrete Curb  | \$21.00      | \$46,893.00                         | \$16.80      | \$37,514.40             | \$28.00      | \$62,524.00             | \$22.00      | \$49,126.00                     | \$28.00      | \$62,524.00           | \$26.45      | \$59,062.85  |
| 45   | 5I01SNP   | 41        | S.F. | Sign Panels   | \$20.00      | \$820.00                            | \$25.00      | \$1,025.00              | \$35.00      | \$1,435.00              | \$28.00      | \$1,148.00                      | \$20.00      | \$820.00              | \$21.28      | \$872.48     |
| 46   | N5I0002   | 183       | L.F. | Timber Posts  | \$16.50      | \$3,019.50                          | \$30.00      | \$5,490.00              | \$30.00      | \$5,490.00              | \$24.00      | \$4,392.00                      | \$50.00      | \$9,150.00            | \$17.83      | \$3,262.89   |
| 47   | 5J52ABG   | 3         | Each | Beam Guide Rail Anchorage                                       | \$1,300.00   | \$3,900.00                          | \$1,330.00   | \$3,990.00              | \$1,300.00   | \$3,900.00              | \$950.00     | \$2,850.00                      | \$1,000.00   | \$3,000.00            | \$1,374.25   | \$4,122.75   |
| 48   | 5J52BGR   | 220       | L.F. | Beam Guide Rail   | \$51.00      | \$11,220.00                         | \$60.00      | \$13,200.00             | \$60.00      | \$13,200.00             | \$35.00      | \$7,700.00                      | \$40.00      | \$8,800.00            | \$57.44      | \$12,636.80  |
| 49   | 5K72TCL   | 338       | L.F. | Temporary Chain Link Fence, 72" High                            | \$8.50       | \$2,873.00                          | \$10.50      | \$3,549.00              | \$15.00      | \$5,070.00              | \$22.00      | \$7,436.00                      | \$35.00      | \$11,830.00           | \$18.79      | \$6,351.02   |
| 50   | 5K00021   | 2,005.00  | L.F. | Temporary Fencing, 96" High                                     | \$10.00      | \$20,050.00                         | \$12.60      | \$25,263.00             | \$25.00      | \$50,125.00             | \$25.50      | \$51,127.50                     | \$35.00      | \$70,175.00           | \$10.89      | \$21,834.45  |
| 51   | 5N04PCS   | 130       | S.Y. | Concrete Sidewalk, 4" Thick                                     | \$70.00      | \$9,100.00                          | \$56.70      | \$7,371.00              | \$100.00     | \$13,000.00             | \$45.00      | \$5,850.00                      | \$85.00      | \$11,050.00           | \$72.97      | \$9,486.10   |
| 52   | 5N07CHR   | 1         | Each | Concrete Handicap Ramp  | \$1,000.00   | \$1,000.00                          | \$945.00     | \$945.00                | \$30,000.00  | \$30,000.00             | \$1,500.10   | \$1,500.10                      | \$1,300.00   | \$1,300.00            | \$345.00     | \$345.00     |
| 53   | 5P21LLS   | 6,166.00  | L.F. | Traffic Stripes, Long - Life, thermoplastic                     | \$0.65       | \$4,007.90                          | \$0.80       | \$4,932.80              | \$2.00       | \$12,332.00             | \$1.50       | \$9,249.00                      | \$0.65       | \$4,007.90            | \$0.69       | \$4,254.54   |
| 54   | 5P33LLM   | 108       | S.F. | Traffic Markings, Symbols, Long - Life, Thermoplastic           | \$9.00       | \$972.00                            | \$10.00      | \$1,080.00              | \$2.00       | \$216.00                | \$35.00      | \$3,780.00                      | \$10.00      | \$1,080.00            | \$9.78       | \$1,056.24   |
| 55   | 5Q01FOD   | 1         | L.S. | Furnish Field Office, Type D                                    | \$65,000.00  | \$65,000.00                         | \$40,000.00  | \$40,000.00             | \$55,000.00  | \$55,000.00             | \$105,000.00 | \$105,000.00                    | \$60,000.00  | \$60,000.00           | \$63,767.50  | \$63,767.50  |
| 56   | 5Q02MFD   | 14        | Mnth | Maintain Field Office, Type D                                   | \$4,500.00   | \$63,000.00                         | \$1,000.00   | \$14,000.00             | \$2,500.00   | \$35,000.00             | \$1,000.00   | \$14,000.00                     | \$3,200.00   | \$44,800.00           | \$1,523.75   | \$21,332.50  |
| 57   | 5V01PIT   | 20        | Each | Test Pits   | \$325.00     | \$6,500.00                          | \$315.00     | \$6,300.00              | \$1,000.00   | \$20,000.00             | \$200.00     | \$4,000.00                      | \$100.00     | \$2,000.00            | \$28.75      | \$575.00     |
| 58   | 5ZL0069   | 2         | Each | Connection To Existing Sanitary Manhole                         | \$2,500.00   | \$5,000.00                          | \$3,150.00   | \$6,300.00              | \$1,000.00   | \$2,000.00              | \$3,500.00   | \$7,000.00                      | \$1,250.00   | \$2,500.00            | \$920.00     | \$1,840.00   |
| 59   | 5ZL0088   | 6         | Each | Manhole, Sanitary Sewer, 5' Diameter                            | \$4,500.00   | \$27,000.00                         | \$4,200.00   | \$25,200.00             | \$4,000.00   | \$24,000.00             | \$4,000.00   | \$24,000.00                     | \$3,200.00   | \$19,200.00           | \$7,475.00   | \$44,850.00  |

| NJTA Contract No. P500.325 - Base Line Item Detail |           |          |      | Hall Building Corp.   |                | Joseph A. Natoli Construction Corp. |                | A.P.S. Contracting Inc. |                | Alna Construction Corp. |                | J. Fletcher Creamer & Son, Inc. |                | John O'hara Co., Inc. |                |                |
|--|-----------|----------|------|---|----------------|-------------------------------------|----------------|-------------------------|----------------|-------------------------|----------------|---------------------------------|----------------|-----------------------|----------------|----------------|
| 60   | 5ZL0295   | 1        | Each | 3" Sanitary Sewer Clean Out                                       | \$420.00       | \$420.00                            | \$1,575.00     | \$1,575.00              | \$2,000.00     | \$2,000.00              | \$450.00       | \$450.00                        | \$500.00       | \$500.00              | \$172.50       | \$172.50       |
| 61   | 5ZL0067   | 1        | Each | 4" Sanitary Sewer Clean Out                                       | \$420.00       | \$420.00                            | \$1,575.00     | \$1,575.00              | \$2,500.00     | \$2,500.00              | \$450.00       | \$450.00                        | \$500.00       | \$500.00              | \$230.00       | \$230.00       |
| 62   | 5ZL0068   | 1        | Each | 6" Sanitary Sewer Clean Out                                       | \$550.00       | \$550.00                            | \$1,680.00     | \$1,680.00              | \$4,000.00     | \$4,000.00              | \$475.00       | \$475.00                        | \$500.00       | \$500.00              | \$287.50       | \$287.50       |
| 64   | 5ZL0136   | 470      | L.F. | 6" Ductile Iron Water Pipe  | \$70.00        | \$32,900.00                         | \$68.25        | \$32,077.50             | \$90.00        | \$42,300.00             | \$65.00        | \$30,550.00                     | \$70.00        | \$32,900.00           | \$85.10        | \$39,997.00    |
| 65   | 5ZL0020   | 1        | Each | Water Service Connection  | \$3,500.00     | \$3,500.00                          | \$5,775.00     | \$5,775.00              | \$7,000.00     | \$7,000.00              | \$4,125.00     | \$4,125.00                      | \$7,000.00     | \$7,000.00            | \$13,225.00    | \$13,225.00    |
| 66   | 5ZL10MTD  | 1        | Each | Manufactured Treatment Devices                                    | \$21,700.00    | \$21,700.00                         | \$31,500.00    | \$31,500.00             | \$15,000.00    | \$15,000.00             | \$31,210.00    | \$31,210.00                     | \$34,000.00    | \$34,000.00           | \$46,000.00    | \$46,000.00    |
| 67   | 5ZL0332   | 92       | L.F. | 3" Plastic Gas Main   | \$80.00        | \$7,360.00                          | \$50.00        | \$4,600.00              | \$65.00        | \$5,980.00              | \$60.00        | \$5,520.00                      | \$35.00        | \$3,220.00            | \$51.75        | \$4,761.00     |
| 68   | 5ZO0027   | 10       | Each | Bollards  | \$600.00       | \$6,000.00                          | \$945.00       | \$9,450.00              | \$700.00       | \$7,000.00              | \$325.00       | \$3,250.00                      | \$1,000.00     | \$10,000.00           | \$573.85       | \$5,738.50     |
| 69   | 9A01UBW   | 1        | L.S. | Building Architectural Work                                       | \$1,082,000.00 | \$1,082,000.00                      | \$1,764,334.55 | \$1,764,334.55          | \$1,620,000.00 | \$1,620,000.00          | \$2,324,767.00 | \$2,324,767.00                  | \$320,000.00   | \$320,000.00          | \$1,548,324.25 | \$1,548,324.25 |
| 70   | 9A03UBW   | 1        | L.S. | Building Plumbing Work  | \$243,000.00   | \$243,000.00                        | \$156,000.00   | \$156,000.00            | \$220,000.00   | \$220,000.00            | \$153,500.00   | \$153,500.00                    | \$225,000.00   | \$225,000.00          | \$242,650.00   | \$242,650.00   |
| 71   | 9A04UBW   | 1        | L.S. | Building Electric Work  | \$445,000.00   | \$445,000.00                        | \$430,900.00   | \$430,900.00            | \$466,000.00   | \$466,000.00            | \$376,000.00   | \$376,000.00                    | \$550,000.00   | \$550,000.00          | \$485,748.00   | \$485,748.00   |
| 72   | 9A44UBW   | 1        | L.S. | Building Mechanical Work  | \$568,000.00   | \$568,000.00                        | \$529,000.00   | \$529,000.00            | \$585,000.00   | \$585,000.00            | \$530,000.00   | \$530,000.00                    | \$500,000.00   | \$500,000.00          | \$690,000.00   | \$690,000.00   |
| 73   | 9A45UBW   | 1        | L.S. | Building Structural Work  | \$410,000.00   | \$410,000.00                        | \$265,000.00   | \$265,000.00            | \$340,000.00   | \$340,000.00            | \$274,000.00   | \$274,000.00                    | \$1,500,000.00 | \$1,500,000.00        | \$316,250.00   | \$316,250.00   |
| 74   | 9AFAA0B   | 1        | C.P. | Force Account for Building Architectural Work Allowances (NO-BID) | \$25,000.00    | \$25,000.00                         | \$25,000.00    | \$25,000.00             | \$25,000.00    | \$25,000.00             | \$25,000.00    | \$25,000.00                     | \$25,000.00    | \$25,000.00           | \$25,000.00    | \$25,000.00    |
| 75   | 9AFAE0B   | 1        | C.P. | Force Account for Building Electrical Work Allowances (NO-BID)    | \$10,000.00    | \$10,000.00                         | \$10,000.00    | \$10,000.00             | \$10,000.00    | \$10,000.00             | \$10,000.00    | \$10,000.00                     | \$10,000.00    | \$10,000.00           | \$10,000.00    | \$10,000.00    |
| 76   | 9AFAM0B   | 1        | C.P. | Force Account for Building Mechanical Work Allowances (NO-BID)    | \$10,000.00    | \$10,000.00                         | \$10,000.00    | \$10,000.00             | \$10,000.00    | \$10,000.00             | \$10,000.00    | \$10,000.00                     | \$10,000.00    | \$10,000.00           | \$10,000.00    | \$10,000.00    |
| 77   | 9AFAP0B   | 1        | C.P. | Force Account for Building Plumbing Work Allowances (NO-BID)      | \$5,000.00     | \$5,000.00                          | \$5,000.00     | \$5,000.00              | \$5,000.00     | \$5,000.00              | \$5,000.00     | \$5,000.00                      | \$5,000.00     | \$5,000.00            | \$5,000.00     | \$5,000.00     |
| 78   | 9AFAS0B   | 1        | C.P. | Force Account for Building Structural Work Allowances (NO-BID)    | \$5,000.00     | \$5,000.00                          | \$5,000.00     | \$5,000.00              | \$5,000.00     | \$5,000.00              | \$5,000.00     | \$5,000.00                      | \$5,000.00     | \$5,000.00            | \$5,000.00     | \$5,000.00     |
| 79   | 5ZL0261   | 1        | L.S. | Site Electrical & Communication Work                              | \$123,700.00   | \$123,700.00                        | \$30,000.00    | \$30,000.00             | \$52,000.00    | \$52,000.00             | \$50,000.00    | \$50,000.00                     | \$111,000.00   | \$111,000.00          | \$119,151.50   | \$119,151.50   |
| 80   | 5ZO0018   | 8,500.00 | Ton  | Off-Site Disposal of ID-27 Waste                                  | \$43.00        | \$365,500.00                        | \$48.30        | \$410,550.00            | \$60.00        | \$510,000.00            | \$53.15        | \$451,775.00                    | \$85.00        | \$722,500.00          | \$71.88        | \$610,980.00   |
| 81   | 2MTSW0B   | 100      | Each | Testing of Soils for Waste Classification (NO-BID)                | \$500.00       | \$50,000.00                         | \$500.00       | \$50,000.00             | \$500.00       | \$50,000.00             | \$500.00       | \$50,000.00                     | \$500.00       | \$50,000.00           | \$500.00       | \$50,000.00    |
| 82   | 5ZOFAH0B  | 1        | C.P. | Force Account for Hazardous Regulated Material Handling (NO-BID)  | \$50,000.00    | \$50,000.00                         | \$50,000.00    | \$50,000.00             | \$50,000.00    | \$50,000.00             | \$50,000.00    | \$50,000.00                     | \$50,000.00    | \$50,000.00           | \$50,000.00    | \$50,000.00    |
| 83   | 5ZO0012   | 1        | L.S. | Demolition of Buildings (1)                                       | \$35,000.00    | \$35,000.00                         | \$51,000.00    | \$51,000.00             | \$60,000.00    | \$60,000.00             | \$32,350.00    | \$32,350.00                     | \$25,000.00    | \$25,000.00           | \$37,202.50    | \$37,202.50    |
| 84   | 5ZO0013   | 1        | L.S. | Demolition of Buildings (2)                                       | \$5,500.00     | \$5,500.00                          | \$56,500.00    | \$56,500.00             | \$40,000.00    | \$40,000.00             | \$12,200.00    | \$12,200.00                     | \$6,000.00     | \$6,000.00            | \$14,030.00    | \$14,030.00    |
| 85   | 5ZO0014   | 1        | L.S. | Demolition of Buildings (3)                                       | \$29,200.00    | \$29,200.00                         | \$24,800.00    | \$24,800.00             | \$33,000.00    | \$33,000.00             | \$16,400.00    | \$16,400.00                     | \$30,000.00    | \$30,000.00           | \$18,860.00    | \$18,860.00    |
| 86   | 5ZO0015   | 1        | L.S. | Demolition of Buildings (4)                                       | \$5,500.00     | \$5,500.00                          | \$49,300.00    | \$49,300.00             | \$53,000.00    | \$53,000.00             | \$29,350.00    | \$29,350.00                     | \$5,000.00     | \$5,000.00            | \$33,752.50    | \$33,752.50    |
| 87   | 5ZO0021   | 4        | Each | Removal of Underground Storage Tanks                              | \$18,000.00    | \$72,000.00                         | \$15,750.00    | \$63,000.00             | \$15,000.00    | \$60,000.00             | \$27,500.00    | \$110,000.00                    | \$20,000.00    | \$80,000.00           | \$69,000.00    | \$276,000.00   |
| 88   | 5ZOROA0B  | 1        | L.S. | Removal of Asbestos (NO-BID)                                      | \$50,000.00    | \$50,000.00                         | \$50,000.00    | \$50,000.00             | \$50,000.00    | \$50,000.00             | \$50,000.00    | \$50,000.00                     | \$50,000.00    | \$50,000.00           | \$50,000.00    | \$50,000.00    |
| 89   | 5ZO0186   | 1        | L.S. | Universal Waste Removal (NO-BID)                                  | \$25,000.00    | \$25,000.00                         | \$25,000.00    | \$25,000.00             | \$25,000.00    | \$25,000.00             | \$25,000.00    | \$25,000.00                     | \$25,000.00    | \$25,000.00           | \$25,000.00    | \$25,000.00    |
| 90   | 5ZO0046   | 1        | Each | Waste Oil Tank, 250 Gallons                                       | \$11,000.00    | \$11,000.00                         | \$35,000.00    | \$35,000.00             | \$5,000.00     | \$5,000.00              | \$8,000.00     | \$8,000.00                      | \$10,000.00    | \$10,000.00           | \$9,481.75     | \$9,481.75     |
| 91   | 5ZO0140   | 1        | Each | Leak Monitoring System  | \$7,150.00     | \$7,150.00                          | \$5,000.00     | \$5,000.00              | \$4,000.00     | \$4,000.00              | \$2,000.00     | \$2,000.00                      | \$3,500.00     | \$3,500.00            | \$1,840.00     | \$1,840.00     |
| 92   | 9A00157   | 1        | Each | Wall Mounted Funnel   | \$1,600.00     | \$1,600.00                          | \$500.00       | \$500.00                | \$300.00       | \$300.00                | \$2,000.00     | \$2,000.00                      | \$2,000.00     | \$2,000.00            | \$5,750.00     | \$5,750.00     |
| 93   | 5N01HPD   | 1        | L.S. | Helipad   | \$98,000.00    | \$98,000.00                         | \$105,000.00   | \$105,000.00            | \$80,000.00    | \$80,000.00             | \$130,000.00   | \$130,000.00                    | \$100,000.00   | \$100,000.00          | \$54,872.25    | \$54,872.25    |
| 94   | 7C01TOP   | 3,596.00 | S.Y. | Topsoil   | \$3.10         | \$11,147.60                         | \$8.50         | \$30,566.00             | \$8.00         | \$28,768.00             | \$4.50         | \$16,182.00                     | \$1.50         | \$5,394.00            | \$2.30         | \$8,270.80     |
| 95   | 7D03SED   | 3,596.00 | S.Y. | Seeding, Type C   | \$1.00         | \$3,596.00                          | \$1.50         | \$5,394.00              | \$4.00         | \$14,384.00             | \$1.40         | \$5,034.40                      | \$1.00         | \$3,596.00            | \$1.04         | \$3,739.84     |
| 96   | 7.00E+68  | 3        | Each | Planting, Eastern Redbud (Cercis canadensis)                      | \$350.00       | \$1,050.00                          | \$435.00       | \$1,305.00              | \$120.00       | \$360.00                | \$300.00       | \$900.00                        | \$450.00       | \$1,350.00            | \$385.25       | \$1,155.75     |
| 97   | N7E0055   | 20       | Each | Planting, Stella D'Oro Daylily (Hemerocallis Stella D'Oro)        | \$17.00        | \$340.00                            | \$25.00        | \$500.00                | \$40.00        | \$800.00                | \$10.00        | \$200.00                        | \$20.00        | \$400.00              | \$18.40        | \$368.00       |
| 98   | 7.00E+59  | 16       | Each | Planting, Blue Rug Juniper (Juniperus Horizontalis)               | \$53.00        | \$848.00                            | \$45.00        | \$720.00                | \$35.00        | \$560.00                | \$45.00        | \$720.00                        | \$40.00        | \$640.00              | \$57.50        | \$920.00       |
| 99   | 7.00E+60  | 1,340.00 | Each | Planting, Creeping Lilyturf (Liriope Spiciata)                    | \$17.00        | \$22,780.00                         | \$12.00        | \$16,080.00             | \$8.00         | \$10,720.00             | \$7.00         | \$9,380.00                      | \$9.00         | \$12,060.00           | \$18.40        | \$24,656.00    |
| 100  | N7E0057   | 30       | Each | Planting, King Alfred Daffodil (Narcissus)                        | \$5.25         | \$157.50                            | \$1.75         | \$52.50                 | \$5.00         | \$150.00                | \$10.00        | \$300.00                        | \$5.00         | \$150.00              | \$5.75         | \$172.50       |
| 101  | 7.00E+62  | 30       | Each | Planting, Primeur Daffodil (Narcissus Primeur)                    | \$5.25         | \$157.50                            | \$1.75         | \$52.50                 | \$5.00         | \$150.00                | \$10.00        | \$300.00                        | \$5.00         | \$150.00              | \$5.75         | \$172.50       |
| 102  | 7.00E+127 | 3        | Each | Planting, Blue Spruce (Picea Pungens 'Bakeri')                    | \$375.00       | \$1,125.00                          | \$275.00       | \$825.00                | \$60.00        | \$180.00                | \$300.00       | \$900.00                        | \$400.00       | \$1,200.00            | \$402.50       | \$1,207.50     |
| 103  | 7.00E+58  | 20       | Each | Planting, Black Eyed Susan (Rudbeckia Fulgida Speciosa)           | \$17.00        | \$340.00                            | \$20.00        | \$400.00                | \$15.00        | \$300.00                | \$15.00        | \$300.00                        | \$20.00        | \$400.00              | \$18.40        | \$368.00       |
| 104  | N7E0045   | 16       | Each | Planting, Inkberry (Ilex Glabra)                                  | \$65.00        | \$1,040.00                          | \$90.00        | \$1,440.00              | \$20.00        | \$320.00                | \$60.00        | \$960.00                        | \$75.00        | \$1,200.00            | \$69.00        | \$1,104.00     |
| 105  | 7L01NVA   | 560      | S.Y. | Nonvegetative Surface, Hot Mix Asphalt                            | \$23.50        | \$13,160.00                         | \$53.00        | \$29,680.00             | \$100.00       | \$56,000.00             | \$23.00        | \$12,880.00                     | \$38.57        | \$21,599.20           | \$179.40       | \$100,464.00   |
| 106  | 8B31MPT   | 1        | L.S. | Maintenance and Protection of Traffic                             | \$250,000.00   | \$250,000.00                        | \$27,500.00    | \$27,500.00             | \$60,000.00    | \$60,000.00             | \$82,410.00    | \$82,410.00                     | \$50,000.00    | \$50,000.00           | \$6,900.00     | \$6,900.00     |
|  |           |          |      | Base Total  |                | \$6,542,511.20                      |                | \$7,237,000.00          |                | \$7,696,913.00          |                | \$7,727,000.00                  |                | \$7,736,547.73        |                | \$8,114,889.16 |