New Jersey Department of Transportation DATE 09/22/11
PAGE 124 -1
TABULATION OF BIDS
CALL ORDER 124 CONTRACT 1ID 11124 COUNTIES : ATLANTIC
LETTING DATE 09/22/11 10:00AM DISTRICT sl
CONTRACT TIME 03/25/12 COMPLETION DATE
CONTRACT DESCRIPTION RURAL PROJECT (S) BR-0014(126)
ROUTE 322 OVER BIG DITCH, BRIDGE REPLACEMENT
HAMILTON TOWNSHIP, ATLANTIC COUNTY
SET-ASIDE
VENDOR RANKING
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 A3063 AGATE CONSTR CO INC $ 3,607,948.78 100.0000%
2 56836 SOUTH STATE INC $ 3,610,064.08 100.0586%
3 R4689 RITACCO CONSTRUCTION INC $ 3,721,000.00 103.1334%
4 M6816 MOUNT CONSTRUCTION CO., INC. $ 4,138,617.08 114.7083%
5 12943 IEW CONSTR GP, INC $ 4,275,725.14 118.5085%
6 M0545 MARBRO INC $ 4,371,117.00 121.1524%
7 N6512 NORTHEAST REMSCO CONSTRUCTION INC $ 4,684,606.50 129.8413%
8 J7054 JPC GROUP INC $ 4,893,444.50 135.6295%
| ( 1 ) A3063 I ( 2 ) S6836 I ( 3 ) R4689
|AGATE CONSTR CO INC | SOUTH STATE INC |[RITACCO CONSTRUCTION INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
SECTION 0001 ROADWAY
| | |
0001 151003M LUMP | 16000.00000 16000.00] 20000.00000 20000.00| 20000.00000 20000.00
PERFORMANCE BOND AND PAYMENT BOND | |
0004 153003P LUMP | 1000.00000 1000.00| 10000.00000 10000.00] 3000.00000 3000.00
PROGRESS SCHEDULE | |
0005 153006P 10.000 U | 100.00000 1000.00] 600.00000 6000.00]| 500.00000 5000.00
PROGRESS SCHEDULE UPDATE | |
0006 153012P 3400.000 HOUR | 1.00000 3400.00] 1.00000 3400.00] 1.00000 3400.00
TRAINEES | | |
0007 154003P LUMP | 360000.00000 360000.00] 356000.00000 356000.00| 360000.00000 360000.00
MOBILIZATION | |
0014 157003M LUMP | 30000.00000 30000.00] 20000.00000 20000.00] 15000.00000 15000.00
CONSTRUCTION LAYOUT | |
0015 157006M 4.000 U | 500.00000 2000.00] 500.00000 2000.00] 850.00000 3400.00
MONUMENT | | |
0025 159003M 75.000 U | 150.00000 11250.00]| 0.01000 0.75] 40.00000 3000.00
BREAKAWAY BARRICADE | |
0026 159006M 65.000 U | 50.00000 3250.00] 0.01000 0.65] 25.00000 1625.00
DRUM | | |
0027 159009M 50.000 U | 0.01000 0.50] 0.01000 0.50] 5.00000 250.00
|

TRAFFIC CONE



New Jersey Department of Transportation DATE 09/22/11
PAGE 124 -2
TABULATION OF BIDS
CALL ORDER 124 CONTRACT 1ID 11124 COUNTIES : ATLANTIC
LETTING DATE : 09/22/11 10:00AM DISTRICT S1
SET-ASIDE
1 ) A3063 I ( 2 56836 I ( 3 ) R4689

LINE NO / ITEM CODE / ALT

GATE CONSTR CO INC

| SOUTH STATE INC

|RITACCO CONSTRUCTION INC

|
|
|
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0028 159012M 956.000 SF | 10.00000 9560.00| 3.00000 2868.00] 9.00000 8604.00
CONSTRUCTION SIGNS | |
0029 159015M 2.000 U | 1000.00000 2000.00] 0.01000 0.02] 750.00000 1500.00
CONSTRUCTION IDENTIFICATION SIGN, 4' X | |
8" | | |
0030 159021P 500.000 LF | 60.00000 30000.00] 34.00000 17000.00]| 50.00000 25000.00
CONSTRUCTION BARRIER CURB | |
0031 159027M 2.000 U | 100.00000 200.00] 1000.00000 2000.00] 500.00000 1000.00
FLASHING ARROW BOARD, 4' X 8' | |
0032 159030M 2.000 U | 5000.00000 10000.00]| 20000.00000 40000.00]| 500.00000 1000.00
PORTABLE VARIABLE MESSAGE SIGN | |
0033 159072M 2.000 U | 15000.00000 30000.00] 7500.00000 15000.00] 15000.00000 30000.00
TEMPORARY CRASH CUSHION, QUADGUARD 6 | |
BAYS X 24" WIDE | |
0034 159108M 2.000 U | 30000.00000 60000.00] 15000.00000 30000.00] 500.00000 1000.00
TRAFFIC CONTROL TRUCK WITH MOUNTED | |
CRASH CUSHION | |
0035 159111M 50.000 U | 0.01000 0.50] 0.01000 0.50] 90.00000 4500.00
CHANNELIZING GUIDE POST | |
0036 159114M 6680.000 LF | 1.30000 8684.00 | 0.01000 66.80]| 1.30000 8684.00
REMOVABLE BLACK LINE MASKING TAPE, 6" | |
0037 159120M 6680.000 LF | 0.97000 6479.60] 0.01000 66.80]| 1.00000 6680.00
TEMPORARY PAVEMENT MARKING TAPE, 4" | |
0038 159126M 15100.000 LF | 0.19000 2869.00] 0.19000 2869.00] 0.25000 3775.00
TEMPORARY TRAFFIC STRIPES, 4" | |
0039 159138M 14.000 T | 200.00000 2800.00] 85.00000 1190.00]| 125.00000 1750.00
HMA PATCH | |
0040 159141M 100.000 HOUR | 0.01000 1.00] 0.01000 1.00] 65.00000 6500.00
TRAFFIC DIRECTOR, FLAGGER | |
0041 159144M 4.000 U | 100.00000 400.00] 0.01000 0.04] 75.00000 300.00
EMERGENCY TOWING SERVICE | |
0042 160003M LUMP | 8200.00000 8200.00 | 8200.00000 8200.00 | 8200.00000 8200.00
FUEL PRICE ADJUSTMENT | |
0043 160006M LUMP | 9100.00000 9100.00]| 9100.00000 9100.00]| 9100.00000 9100.00
ASPHALT PRICE ADJUSTMENT | |
0044 161003P LUMP | 500.00000 500.00] 500.00000 500.00] 2500.00000 2500.00
FINAL CLEANUP | |
0045 201003P LUMP | 30000.00000 30000.00] 20000.00000 20000.00] 25000.00000 25000.00
|

CLEARING SITE



New Jersey Department of Transportation DATE 09/22/11
PAGE 124 -3
TABULATION OF BIDS
CALL ORDER 124 CONTRACT 1ID 11124 COUNTIES : ATLANTIC
LETTING DATE : 09/22/11 10:00AM DISTRICT S1
SET-ASIDE
1 ) A3063 I ( 56836 I ( 3 ) R4689

LINE NO / ITEM CODE / ALT

GATE CONSTR CO INC

| SOUTH STATE INC

|RITACCO CONSTRUCTION INC

|
|
|
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0046 202003P 1.000 ACRE | 5000.00000 5000.00] 0.01000 0.01] 5000.00000 5000.00
STRIPPING | |
0047 202006M 16.000 CY | 50.00000 800.00 | 100.00000 1600.00 | 60.00000 960.00
EXCAVATION, TEST PIT | |
0048 202009P 1358.000 CY | 0.01000 13.58] 0.01000 13.58] 5.00000 6790.00
EXCAVATION, UNCLASSIFIED | |
0049 202021P 650.000 SY | 15.00000 9750.00]| 7.00000 4550.00 | 19.00000 12350.00
REMOVAL OF PAVEMENT | |
0050 203041P 216.000 SY | 5.00000 1080.00]| 1.00000 216.00] 4.00000 864.00
GEOTEXTILE, ROADWAY STABILIZATION | |
0051 301006P 169.000 CY | 50.00000 8450.00 | 35.00000 5915.00] 55.00000 9295.00
SUBBASE | | |
0052 305027P 150.000 CY | 40.00000 6000.00] 40.00000 6000.00] 30.00000 4500.00
COARSE AGGREGATE, SIZE NO. 2 | |
0053 401009P 16847.000 SY | 3.10000 52225.70]| 2.00000 33694.00] 2.00000 33694.00
HMA MILLING, 3" OR LESS 2" DEPTH | |
0054 401021M 800.000 SY | 23.00000 18400.00]| 0.01000 8.00] 10.00000 8000.00
HOT MIX ASPHALT PAVEMENT REPAIR | |
0055 401024M 2500.000 LF | 1.00000 2500.00] 0.01000 25.00 | 3.00000 7500.00
SEALING OF CRACKS IN HOT MIX ASPHALT | |
SURFACE COURSE | |
0056 401027M 3600.000 LF | 0.01000 36.00] 1.00000 3600.00] 0.50000 1800.00
POLYMERIZED JOINT ADHESIVE | |
0057 401030M 2000.000 GAL | 0.01000 20.00| 0.01000 20.00| 0.10000 200.00
TACK COAT | |
0058 401054M 2500.000 T | 63.00000 157500.00]| 68.00000 170000.00]| 70.00000 175000.00
HOT MIX ASPHALT 12.5 M 64 SURFACE COURS | |
0059 401084M 1130.000 T | 74.50000 84185.00] 68.00000 76840.00 | 63.00000 71190.00
HOT MIX ASPHALT 19 M 64 INTERMEDIATE | |
COURSE | | |
0060 401099M 60.000 T | 83.00000 4980.00 | 140.00000 8400.00 | 60.00000 3600.00
HOT MIX ASPHALT 25 M 64 BASE COURSE | |
0061 401105M 5800.000 LF | 1.50000 8700.00| 1.00000 5800.00] 1.00000 5800.00
SAWING AND SEALING JOINTS IN HOT MIX | |
ASPHALT OVERLAY | |
0062 401108M 6.000 U | 150.00000 900.00 | 425.00000 2550.00] 125.00000 750.00
CORE SAMPLES, HOT MIX ASPHALT | |
0063 452003M 70.000 SY | 100.00000 7000.00| 0.01000 0.70] 150.00000 10500.00
|

PARTIAL DEPTH CONCRETE REPAIR



New Jersey Department of Transportation DATE 09/22/11
PAGE 124 -4
TABULATION OF BIDS
CALL ORDER 124 CONTRACT 1ID 11124 COUNTIES : ATLANTIC
LETTING DATE : 09/22/11 10:00AM DISTRICT S1
SET-ASIDE
( 1 ) A3063 I ( 2 56836 I ( 3 ) R4689
AGATE CONSTR CO INC | SOUTH STATE INC |RITACCO CONSTRUCTION INC

LINE NO / ITEM CODE / ALT

|
|
|
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0064 453009M 10.000 SY | 200.00000 2000.00] 0.01000 0.10] 200.00000 2000.00
FULL DEPTH REINFORCED CONCRETE PAVEMENT | |
REPAIR | | |
0065 454003M 50.000 U | 50.00000 2500.00] 0.01000 0.50] 100.00000 5000.00
RETROFIT DOWEL BAR | |
0066 456003M 400.000 LF | 3.00000 1200.00| 0.01000 4.00] 5.00000 2000.00
SEALING EXISTING JOINTS IN CONCRETE | |
PAVEMENT | | |
0067 601404P 156.000 LF | 40.00000 6240.00] 30.00000 4680.00| 18.00000 2808.00
SUBBASE OUTLET DRAIN | |
0068 601412P 50.000 LF | 60.00000 3000.00] 30.00000 1500.00| 42.00000 2100.00
6" CORRUGATED ALUMINUM ALLOY UNDERDRAIN | |
PIPE | | |
0069 607021P 40.000 LF | 30.00000 1200.00]| 35.00000 1400.00]| 45.00000 1800.00
9" X 18" CONCRETE VERTICAL CURB | |
0070 608003P 416.000 SY | 19.00000 7904.00| 25.00000 10400.00] 27.00000 11232.00
NONVEGETATIVE SURFACE, HOT MIX ASPHALT | |
0071 609003M 526.000 LF | 17.80000 9362.80]| 19.00000 9994.00| 20.00000 10520.00
BEAM GUIDE RAIL | |
0072 609021M 526.000 LF | 6.50000 3419.00] 10.00000 5260.00] 10.00000 5260.00
RUB RAIL | | |
0073 609027M 2.000 U | 2400.00000 4800.00| 1800.00000 3600.00] 2000.00000 4000.00
TANGENT GUIDE RAIL TERMINAL | |
0074 609039M 2.000 U | 450.00000 900.00 | 675.00000 1350.00| 1000.00000 2000.00
BEAM GUIDE RAIL ANCHORAGE | |
0075 610003M 21780.000 LF | 0.27000 5880.60] 0.25000 5445.00] 0.30000 6534.00
TRAFFIC STRIPES, LONG LIFE, EPOXY RESIN | |
an | | |
0076 610012M 370.000 U | 21.25000 7862.50]| 21.00000 7770.00| 22.00000 8140.00
RPM, MONO-DIRECTIONAL, WHITE LENS | |
0077 610018M 180.000 U | 21.25000 3825.00] 21.00000 3780.00] 22.00000 3960.00
RPM, MONO-DIRECTIONAL, AMBER LENS | |
0078 610036M 25300.000 LF | 0.39000 9867.00| 0.39000 9867.00| 0.40000 10120.00
REMOVAL OF TRAFFIC STRIPES | |
0079 701021P 264.000 LF | 38.00000 10032.00]| 30.00000 7920.00| 40.00000 10560.00
3" RIGID METALLIC CONDUIT | |
SECTION TOTALS | $ 1,086,227.78] $ 958,466.95] $ 1,005,595.00
+ + +
SECTION 0002 CONSTRUCTION ENGINEERING



New Jersey Department of Transportation DATE 09/22/11
PAGE 124 -5
TABULATION OF BIDS
CALL ORDER : 124 CONTRACT 1ID 11124 COUNTIES : ATLANTIC
LETTING DATE : 09/22/11 10:00AM DISTRICT
SET-ASIDE
| ( 1 ) A3063 (¢ 2 ) S6836 | ( 3 ) R4689
|AGATE CONSTR CO INC | SOUTH STATE INC |[RITACCO CONSTRUCTION INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0008 155009M 1.000 U© | 30000.00000 30000.00] 20000.00000 20000.00] 8000.00000 8000.00
FIELD OFFICE TYPE C SET UP | |
0009 155027M 21.000 MO | 2000.00000 42000.00] 2000.00000 42000.00] 500.00000 10500.00
FIELD OFFICE TYPE C MAINTENANCE | |
0010 155039M LUMP | 8400.00000 8400.00| 8400.00000 8400.00]| 8400.00000 8400.00
TELEPHONE SERVICE | |
0011 156009M 1.000 U | 4000.00000 4000.00 | 10000.00000 10000.00]| 5200.00000 5200.00
CURING FACILITY SET-UP | |
0012 156012M 19.000 MO | 1000.00000 19000.00]| 2000.00000 38000.00] 250.00000 4750.00
CURING FACILITY MAINTENANCE | |
0013 156015M 1.000 U | 5000.00000 5000.00] 2500.00000 2500.00] 6500.00000 6500.00
NUCLEAR DENSITY GAUGE | |
SECTION TOTALS | S 108,400.00] S 120,900.00] $ 43,350.00
+ + +
SECTION 0003 NON-PARTICIPATING (ROADWAY)
| | |
0002 152003P LUMP | 7000.00000 7000.00| 4000.00000 4000.00]| 11000.00000 11000.00
OWNER'S AND CONTRACTOR'S PROTECTIVE | |
LIABILITY INSURANCE | |
0003 152009P LUMP | 1.00000 1.00] 10000.00000 10000.00] 20000.00000 20000.00
POLLUTION LIABILITY INSURANCE | |
0086 810003M 1.000 ACRE | 500.00000 500.00] 500.00000 500.00] 900.00000 900.00
MOWING | | |
SECTION TOTALS | $ 7,501.00] $ 14,500.00| $ 31,900.00
+ + +
SECTION 0004 EROSION CONTROL
| | |
0016 158003M 8400.000 LF | 0.01000 84.00] 0.01000 84.00] 2.50000 21000.00
CAUTION FENCE | |
0017 158009M 1240.000 LF | 5.00000 6200.00] 5.00000 6200.00] 8.00000 9920.00
HEAVY DUTY SILT FENCE, ORANGE | |
0018 158048M 312.000 LF | 20.00000 6240.00] 15.00000 4680.00 | 25.00000 7800.00
FLOATING TURBIDITY BARRIER, TYPE 3 | |
0019 158051M 2.000 U | 10000.00000 20000.00] 0.01000 0.02] 1000.00000 2000.00
DEWATERING BASIN | |
0020 158060M 58.000 T | 20.00000 1160.00]| 0.01000 0.58] 20.00000 1160.00
CONSTRUCTION DRIVEWAY | |
0021 158063P LUMP | 1.00000 1.00] 5000.00000 5000.00] 2000.00000 2000.00
|

CONCRETE WASHOUT SYSTEM



New Jersey Department of Transportation DATE : 09/22/11
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TABULATION OF BIDS

CALL ORDER : 124 CONTRACT ID : 11124 COUNTIES : ATLANTIC
LETTING DATE : 09/22/11 10:00AM DISTRICT : sl
SET-ASIDE
| ( 1 ) A3063 (¢ 2 ) S6836 | ( 3 ) R4689
|AGATE CONSTR CO INC | SOUTH STATE INC |RITACCO CONSTRUCTION INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0022 158069M 1.000 U© | 1.00000 1.00] 0.01000 0.01] 10000.00000 10000.00
OIL-WATER SEPARATOR | |
0023 158072M 2.000 U | 200.00000 400.00| 0.01000 0.02] 500.00000 1000.00
OIL ONLY EMERGENCY SPILL KIT, TYPE 1 | |
0024 158084M 190.000 CY | 0.01000 1.90] 0.01000 1.90] 8.00000 1520.00
EROSION CONTROL SEDIMENT REMOVAL | |
0082 806006P 550.000 SY | 0.48000 264.00] 0.50000 275.00] 1.00000 550.00
FERTILIZING AND SEEDING, TYPE A-3 | |
0084 807006M 670.000 SY | 3.75000 2512.50] 4.00000 2680.00] 4.25000 2847.50
TOPSOIL STABILIZATION, TYPE 2 MAT | |
SECTION TOTALS | $ 36,864.40] $ 18,921.53| $ 59,797.50
—————————————————————————————————————————— e
SECTION 0005 GENERAL LANDSCAPE
| | |
0080 804006P 550.000 SY | 2.00000 1100.00] 2.00000 1100.00] 3.00000 1650.00
TOPSOILING, 4" THICK | |
0081 805003M 3300.000 LF | 2.75000 9075.00| 1.40000 4620.00| 1.50000 4950.00
TURF REPAIR STRIP | |
0083 806018P 55.000 SY | 0.48000 26.40| 1.00000 55.00| 3.00000 165.00
FERTILIZING AND SEEDING, TYPE F | |
0085 809003M 550.000 SY | 0.48000 264.00] 0.50000 275.00] 1.00000 550.00
STRAW MULCHING | |
SECTION TOTALS | $ 10,465.40| $ 6,050.00| $ 7,315.00
—————————————————————————————————————————— e
SECTION 0006 BRIDGE
| | |
0087 201006P LUMP | 250000.00000 250000.00| 110000.00000 110000.00| 150000.00000 150000.00
CLEARING SITE, BRIDGE (___) STRUCTURE | |
NO. 0119-156 OVER BIG DITCH | |
0088 201039P LUMP | 1000.00000 1000.00]| 10000.00000 10000.00]| 20000.00000 20000.00
TEMPORARY SHIELDING | |
0089 202009P 1160.000 CY | 20.00000 23200.00| 0.01000 11.60] 10.00000 11600.00
EXCAVATION, UNCLASSIFIED | |
0090 203009P 1230.000 CY | 20.00000 24600.00] 35.00000 43050.00] 8.00000 9840.00
I-9 SOIL AGGREGATE | |
0091 501003P 500.000 SF | 0.01000 5.00]| 80.00000 40000.00] 80.00000 40000.00
TEMPORARY SHEETING | |
0092 501009P LUMP | 820000.00000 820000.00| 616000.00000 616000.00|] 865982.50000 865982.50
|

TEMPORARY COFFERDAM



New Jersey Department of Transportation DATE 09/22/11
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TABULATION OF BIDS
CALL ORDER 124 CONTRACT 1ID 11124 COUNTIES : ATLANTIC
LETTING DATE 09/22/11 10:00AM DISTRICT sl
SET-ASIDE
| 1 ) A3063 I ( 2 ) S6836 I ( 3 ) R4689
|AGATE CONSTR CO INC | SOUTH STATE INC |[RITACCO CONSTRUCTION INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0093 502003P LUMP | 200000.00000 200000.00|] 410000.00000 410000.00| 135000.00000 135000.00
FURNISHING EQUIPMENT FOR DRIVING PILES | |
0094 502009M 420.000 LF | 33.00000 13860.00]| 57.00000 23940.00] 41.00000 17220.00
TEST PILE, FURNISHED | |
0095 502012M 420.000 LF | 12.00000 5040.00] 50.00000 21000.00] 85.00000 35700.00
TEST PILE, DRIVEN | |
0096 502018M 6.000 U | 1000.00000 6000.00] 2000.00000 12000.00]| 3000.00000 18000.00
DYNAMIC PILE LOAD TEST | |
0097 502024M 6000.000 LF | 33.00000 198000.00]| 57.00000 342000.00] 40.00000 240000.00
CAST-IN-PLACE CONCRETE PILE, FURNISHED, | |
14" DIAMETER | |
0098 502048M 6000.000 LF | 12.00000 72000.00] 23.00000 138000.00] 27.50000 165000.00
CAST-IN-PLACE CONCRETE PILE, DRIVEN, | |
14" DIAMETER | |
0099 504003P 29360.000 LB | 1.30000 38168.00] 1.25000 36700.00] 1.25000 36700.00
REINFORCEMENT STEEL | |
0100 504006P 11340.000 LB | 1.40000 15876.00| 1.35000 15309.00] 3.00000 34020.00
REINFORCEMENT STEEL, EPOXY-COATED | |
0101 504015P 240.000 CY | 500.00000 120000.00] 425.00000 102000.00] 465.00000 111600.00
CONCRETE FOOTING | |
0102 504018P 36.000 CY | 1500.00000 54000.00] 1600.00000 57600.00] 1900.00000 68400.00
CONCRETE WING WALL | |
0103 504038P 330.000 SY | 25.00000 8250.00| 20.00000 6600.00] 26.00000 8580.00
MEMBRANE WATERPROOFING | |
0104 505057P 106.000 LF | 2500.00000 265000.00] 2800.00000 296800.00] 2800.00000 296800.00
PRECAST CONCRETE CULVERT | |
0105 507024P 70.000 CY | 1000.00000 70000.00] 500.00000 35000.00]| 900.00000 63000.00
CONCRETE BRIDGE DECK, HPC | |
0106 507033P 11.000 cCY | 1000.00000 11000.00]| 775.00000 8525.00| 650.00000 7150.00
CONCRETE BRIDGE SIDEWALK, HPC | |
0107 507039P 72.000 LF | 200.00000 14400.00]| 215.00000 15480.00| 285.00000 20520.00
CONCRETE BRIDGE PARAPET, HPC | |
0108 507051P 420.000 CY | 240.00000 100800.00]| 275.00000 115500.00] 425.00000 178500.00
CONCRETE BRIDGE APPROACH | |
0109 509012P 72.000 LF | 150.00000 10800.00]| 85.00000 6120.00] 90.00000 6480.00
BRIDGE RAILING (2 RAIL, STEEL) | |
0110 601410P 230.000 LF | 40.00000 9200.00| 29.00000 6670.00] 25.00000 5750.00
8" CORRUGATED STEEL UNDERDRAIN PIPE | |
0111 609004M 72.000 LF | 114.60000 8251.20| 85.00000 6120.00] 90.00000 6480.00
|

BEAM GUIDE RAIL, BRIDGE



CALL ORDER : 124

New Jersey Department of Transportation

TABULATION OF BIDS

DATE : 09/22/11
PAGE : 124 -8

CONTRACT ID : 11124 COUNTIES ATLANTIC
LETTING DATE 09/22/11 10:00AM DISTRICT : sl
SET-ASIDE
1 ) A3063 (¢ 2 ) S6836 | ( 3 ) R4689

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY

(
AGATE CONSTR CO INC | SOUTH STATE INC

I
UNIT PRICE

|RITACCO CONSTRUCTION INC
|

I
I
|
| AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0112 701022P 560.000 LF | 34.00000 19040.00] 30.00000 16800.00] 37.00000 20720.00
3" RIGID METALLIC CONDUIT ON STRUCTURE | |
SECTION TOTALS | $ 2,358,490.20]| $ 2,491,225.60]| $ 2,573,042.50
+ + +
CONTRACT TOTALS | $ 3,607,948.78]| $ 3,610,064.08]| $ 3,721,000.00

I CERTIFY THAT THE ABOVE IS AN EXACT TRANSCRIPT OF THE
ORIGINAL BID PROPOSAL, EXCEPT THAT ERRORS, IF ANY, IN
EXTENSION AND ADDITIONS HAVE BEEN CORRECTED.

SIGNED,



TRAFFIC CONTROL TRUCK WITH MOUNTED

New Jersey Department of Transportation DATE 09/22/11
PAGE 124 -9
TABULATION OF BIDS
CALL ORDER 124 CONTRACT 1ID COUNTIES : ATLANTIC
LETTING DATE 09/22/11 10:00AM DISTRICT
SET-ASIDE
| ( 4 ) M6816 | ( 5 12943 | ( 6 ) M0545
|[MOUNT CONSTRUCTION CO., INC. |IEW CONSTR GP, |[MARBRO INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
SECTION 0001 ROADWAY
| | |
0001 151003M LUMP | 31000.00000 31000.00] 25925.74000 25925.74 | 25000.00000 25000.00
PERFORMANCE BOND AND PAYMENT BOND | |
0004 153003P LUMP | 10000.00000 10000.00]| 0.01000 0.01] 7500.00000 7500.00
PROGRESS SCHEDULE | |
0005 153006P 10.000 U | 100.00000 1000.00]| 0.01000 0.10] 750.00000 7500.00
PROGRESS SCHEDULE UPDATE | |
0006 153012P 3400.000 HOUR | 1.00000 3400.00] 1.00000 3400.00] 1.00000 3400.00
TRAINEES I I |
0007 154003P LUMP | 410000.00000 410000.00| 420000.00000 420000.00] 414225.60000 414225.60
MOBILIZATION | |
0014 157003M LUMP | 100000.00000 100000.00]| 50000.00000 50000.00] 35000.00000 35000.00
CONSTRUCTION LAYOUT | |
0015 157006M 4.000 U | 500.00000 2000.00]| 500.00000 2000.00]| 600.00000 2400.00
MONUMENT | | |
0025 159003M 75.000 U | 0.01000 0.75] 100.00000 7500.00| 100.00000 7500.00
BREAKAWAY BARRICADE | |
0026 159006M 65.000 U | 0.01000 0.65] 74.00000 4810.00 | 75.00000 4875.00
DRUM | | |
0027 159009M 50.000 U | 25.00000 1250.00]| 15.00000 750.00] 15.00000 750.00
TRAFFIC CONE | |
0028 159012M 956.000 SF | 10.00000 9560.00| 9.00000 8604.00 | 12.00000 11472.00
CONSTRUCTION SIGNS | |
0029 159015M 2.000 U | 1000.00000 2000.00] 700.00000 1400.00]| 1000.00000 2000.00
CONSTRUCTION IDENTIFICATION SIGN, 4' X | |
8" | | |
0030 159021P 500.000 LF | 100.00000 50000.00] 92.00000 46000.00] 100.00000 50000.00
CONSTRUCTION BARRIER CURB | |
0031 159027M 2.000 U | 5000.00000 10000.00]| 0.01000 0.02] 5000.00000 10000.00
FLASHING ARROW BOARD, 4' X 8' | |
0032 159030M 2.000 U | 20000.00000 40000.00] 400.00000 800.00]| 15000.00000 30000.00
PORTABLE VARIABLE MESSAGE SIGN | |
0033 159072M 2.000 U | 20000.00000 40000.00]| 26000.00000 52000.00] 20000.00000 40000.00
TEMPORARY CRASH CUSHION, QUADGUARD 6 | |
BAYS X 24" WIDE | |
0034 159108M 2.000 U | 20000.00000 40000.00 | 4200.00000 8400.00 | 40000.00000 80000.00
|
|

CRASH CUSHION
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TABULATION OF BIDS
CALL ORDER 124 CONTRACT 1ID 11124 COUNTIES : ATLANTIC
LETTING DATE 09/22/11 10:00AM DISTRICT sl
SET-ASIDE
| ( 4 ) M6816 | ( 5 ) 12943 | ( 6 ) M0545
|[MOUNT CONSTRUCTION CO., INC. |IEW CONSTR GP, INC |[MARBRO INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0035 159111M 50.000 U | 5.00000 250.00] 80.00000 4000.00]| 125.00000 6250.00
CHANNELIZING GUIDE POST | |
0036 159114M 6680.000 LF | 1.30000 8684.00]| 2.30000 15364.00] 1.30000 8684.00
REMOVABLE BLACK LINE MASKING TAPE, 6" | |
0037 159120M 6680.000 LF | 1.00000 6680.00] 2.10000 14028.00]| 1.00000 6680.00
TEMPORARY PAVEMENT MARKING TAPE, 4" | |
0038 159126M 15100.000 LF | 0.19000 2869.00] 0.25000 3775.00] 0.20000 3020.00
TEMPORARY TRAFFIC STRIPES, 4" | |
0039 159138M 14.000 T | 75.00000 1050.00]| 200.00000 2800.00] 125.00000 1750.00
HMA PATCH | |
0040 159141M 100.000 HOUR | 1.00000 100.00| 70.00000 7000.00 | 75.00000 7500.00
TRAFFIC DIRECTOR, FLAGGER | |
0041 159144M 4.000 U | 1.00000 4.00] 160.00000 640.00] 250.00000 1000.00
EMERGENCY TOWING SERVICE | |
0042 160003M LUMP | 8200.00000 8200.00]| 8200.00000 8200.00]| 8200.00000 8200.00
FUEL PRICE ADJUSTMENT | |
0043 160006M LUMP | 9100.00000 9100.00]| 9100.00000 9100.00]| 9100.00000 9100.00
ASPHALT PRICE ADJUSTMENT | |
0044 161003P LUMP | 100.00000 100.00]| 0.01000 0.01] 5000.00000 5000.00
FINAL CLEANUP | |
0045 201003P LUMP | 50000.00000 50000.00] 54000.00000 54000.00] 50000.00000 50000.00
CLEARING SITE | |
0046 202003P 1.000 ACRE | 1.00000 1.00] 6200.00000 6200.00| 2000.00000 2000.00
STRIPPING | |
0047 202006M 16.000 cCY | 200.00000 3200.00] 200.00000 3200.00] 125.00000 2000.00
EXCAVATION, TEST PIT | |
0048 202009P 1358.000 CY | 0.01000 13.58]| 20.00000 27160.00] 1.00000 1358.00
EXCAVATION, UNCLASSIFIED | |
0049 202021P 650.000 SY | 50.00000 32500.00] 22.00000 14300.00]| 25.00000 16250.00
REMOVAL OF PAVEMENT | |
0050 203041P 216.000 SY | 5.00000 1080.00]| 16.00000 3456.00]| 1.00000 216.00
GEOTEXTILE, ROADWAY STABILIZATION | |
0051 301006P 169.000 CY | 100.00000 16900.00]| 41.00000 6929.00] 60.00000 10140.00
SUBBASE | | |
0052 305027P 150.000 CY | 30.00000 4500.00| 71.00000 10650.00]| 37.00000 5550.00
COARSE AGGREGATE, SIZE NO. 2 | |
0053 401009P 16847.000 SY | 1.00000 16847.00] 2.30000 38748.10] 2.50000 42117.50
HMA MILLING, 3" OR LESS 2" DEPTH | |
0054 401021M 800.000 SY | 20.00000 16000.00]| 11.40000 9120.00]| 10.00000 8000.00
|

HOT MIX ASPHALT PAVEMENT REPAIR
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TABULATION OF BIDS
CALL ORDER : 124 CONTRACT 1ID 11124 COUNTIES : ATLANTIC
LETTING DATE : 09/22/11 10:00AM DISTRICT sl
SET-ASIDE
| ( 4 ) M6816 | ( 12943 | ( 6 ) M0545
|[MOUNT CONSTRUCTION CO., INC. |IEW CONSTR GP, INC |[MARBRO INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0055 401024M 2500.000 LF | 2.50000 6250.00] 1.60000 4000.00]| 3.00000 7500.00
SEALING OF CRACKS IN HOT MIX ASPHALT | |
SURFACE COURSE | |
0056 401027M 3600.000 LF | 1.00000 3600.00] 0.01000 36.00] 3.00000 10800.00
POLYMERIZED JOINT ADHESIVE | |
0057 401030M 2000.000 GAL | 0.01000 20.00]| 0.01000 20.00]| 0.01000 20.00
TACK COAT | |
0058 401054M 2500.000 T | 70.00000 175000.00]| 79.00000 197500.00] 77.00000 192500.00
HOT MIX ASPHALT 12.5 M 64 SURFACE COURS | |
0059 401084M 1130.000 T | 70.00000 79100.00]| 72.00000 81360.00]| 67.00000 75710.00
HOT MIX ASPHALT 19 M 64 INTERMEDIATE | |
COURSE | | |
0060 401099M 60.000 T | 200.00000 12000.00]| 69.00000 4140.00]| 60.00000 3600.00
HOT MIX ASPHALT 25 M 64 BASE COURSE | |
0061 401105M 5800.000 LF | 1.50000 8700.00 | 1.80000 10440.00]| 3.00000 17400.00
SAWING AND SEALING JOINTS IN HOT MIX | |
ASPHALT OVERLAY | |
0062 401108M 6.000 U | 150.00000 900.00] 425.00000 2550.00] 250.00000 1500.00
CORE SAMPLES, HOT MIX ASPHALT | |
0063 452003M 70.000 SY | 300.00000 21000.00] 319.00000 22330.00] 300.00000 21000.00
PARTIAL DEPTH CONCRETE REPAIR | |
0064 453009M 10.000 SY | 230.00000 2300.00] 245.00000 2450.00] 500.00000 5000.00
FULL DEPTH REINFORCED CONCRETE PAVEMENT | |
REPAIR | | |
0065 454003M 50.000 U | 130.00000 6500.00| 140.00000 7000.00| 100.00000 5000.00
RETROFIT DOWEL BAR | |
0066 456003M 400.000 LF | 5.00000 2000.00]| 11.00000 4400.00| 7.00000 2800.00
SEALING EXISTING JOINTS IN CONCRETE | |
PAVEMENT | | |
0067 601404P 156.000 LF | 20.00000 3120.00] 52.00000 8112.00]| 20.00000 3120.00
SUBBASE OUTLET DRAIN | |
0068 601412P 50.000 LF | 10.00000 500.00]| 43.00000 2150.00]| 35.00000 1750.00
6" CORRUGATED ALUMINUM ALLOY UNDERDRAIN | |
PIPE | | |
0069 607021P 40.000 LF | 100.00000 4000.00]| 39.00000 1560.00]| 50.00000 2000.00
9" X 18" CONCRETE VERTICAL CURB | |
0070 608003P 416.000 SY | 27.00000 11232.00] 29.00000 12064.00] 20.00000 8320.00
NONVEGETATIVE SURFACE, HOT MIX ASPHALT | |
0071 609003M 526.000 LF | 19.00000 9994.00| 21.00000 11046.00]| 18.00000 9468.00
|

BEAM GUIDE RAIL



New Jersey Department of Transportation DATE : 09/22/11
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TABULATION OF BIDS

CALL ORDER : 124 CONTRACT ID : 11124 COUNTIES : ATLANTIC
LETTING DATE : 09/22/11 10:00AM DISTRICT : sl
SET-ASIDE
| ( 4 ) M6816 | ( 5 ) 12943 | ( 6 ) M0545
|MOUNT CONSTRUCTION CO., INC. |IEW CONSTR GP, INC |MARBRO INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0072 609021M 526.000 LF | 10.00000 5260.00] 11.00000 5786.00] 7.00000 3682.00
RUB RAIL | | |
0073 609027M 2.000 U | 1900.00000 3800.00] 2100.00000 4200.00] 2400.00000 4800.00
TANGENT GUIDE RAIL TERMINAL | |
0074 609039M 2.000 U | 700.00000 1400.00]| 741.00000 1482.00]| 500.00000 1000.00
BEAM GUIDE RAIL ANCHORAGE | |
0075 610003M 21780.000 LF | 0.27000 5880.60] 0.35000 7623.00 | 0.30000 6534.00
TRAFFIC STRIPES, LONG LIFE, EPOXY RESIN | |
an | ! '
0076 610012M 370.000 U | 21.00000 7770.00| 26.00000 9620.00| 22.00000 8140.00
RPM, MONO-DIRECTIONAL, WHITE LENS | |
0077 610018M 180.000 U | 21.00000 3780.00] 26.00000 4680.00] 22.00000 3960.00
RPM, MONO-DIRECTIONAL, AMBER LENS | |
0078 610036M 25300.000 LF | 0.39000 9867.00| 0.50000 12650.00]| 0.40000 10120.00
REMOVAL OF TRAFFIC STRIPES | |
0079 701021P 264.000 LF | 38.00000 10032.00] 29.00000 7656.00 | 35.00000 9240.00
3" RIGID METALLIC CONDUIT | |
SECTION TOTALS | $ 1,322,295.58]| $ 1,295,114.98| $ 1,341,402.10
—————————————————————————————————————————— e
SECTION 0002 CONSTRUCTION ENGINEERING
| | |
0008 155009M 1.000 U© | 40000.00000 40000.00]| 40000.00000 40000.00]| 50000.00000 50000.00
FIELD OFFICE TYPE C SET UP | |
0009 155027M 21.000 MO | 3000.00000 63000.00] 2768.00000 58128.00 | 2750.00000 57750.00
FIELD OFFICE TYPE C MAINTENANCE | |
0010 155039M LUMP | 8400.00000 8400.00| 8400.00000 8400.00| 8400.00000 8400.00
TELEPHONE SERVICE | |
0011 156009M 1.000 U | 5000.00000 5000.00] 5000.00000 5000.00] 6000.00000 6000.00
CURING FACILITY SET-UP | |
0012 156012M 19.000 MO | 500.00000 9500.00| 500.00000 9500.00| 750.00000 14250.00
CURING FACILITY MAINTENANCE | |
0013 156015M 1.000 U | 5000.00000 5000.00] 1000.00000 1000.00] 8000.00000 8000.00
NUCLEAR DENSITY GAUGE | |
SECTION TOTALS | S 130,900.00] S 122,028.00] $ 144,400.00
+ + +
SECTION 0003 NON-PARTICIPATING (ROADWAY)
| |
0002 152003P LUMP 2000.00000 2000.00] 6000.00000 6000.00]| 20000.00000 20000.00

OWNER'S AND CONTRACTOR'S PROTECTIVE

I

I

I
LIABILITY INSURANCE
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TABULATION OF BIDS
CALL ORDER : 124 CONTRACT 1ID 11124 COUNTIES : ATLANTIC
LETTING DATE : 09/22/11 10:00AM DISTRICT sl
SET-ASIDE
| ( 4 ) M6816 | ( 5 12943 | ( 6 ) M0545
|MOUNT CONSTRUCTION CO., INC. |IEW CONSTR GP, INC |[MARBRO INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0003 152009P LUMP | 1.00000 1.00] 0.01000 0.01] 12500.00000 12500.00
POLLUTION LIABILITY INSURANCE | |
0086 810003M 1.000 ACRE | 500.00000 500.00] 267.00000 267.00] 500.00000 500.00
MOWING | | |
SECTION TOTALS | S 2,501.00] S 6,267.01] $ 33,000.00
—————————————————————————————————————————— e
SECTION 0004 EROSION CONTROL
| | |
0016 158003M 8400.000 LF | 1.00000 8400.00| 5.00000 42000.00] 3.00000 25200.00
CAUTION FENCE | |
0017 158009M 1240.000 LF | 6.00000 7440.00 | 6.00000 7440.00 | 10.00000 12400.00
HEAVY DUTY SILT FENCE, ORANGE | |
0018 158048M 312.000 LF | 10.00000 3120.00] 0.01000 3.12] 17.00000 5304.00
FLOATING TURBIDITY BARRIER, TYPE 3 | |
0019 158051M 2.000 U | 5000.00000 10000.00] 4600.00000 9200.00| 1500.00000 3000.00
DEWATERING BASIN | |
0020 158060M 58.000 T | 25.00000 1450.00] 43.00000 2494.00]| 35.00000 2030.00
CONSTRUCTION DRIVEWAY | |
0021 158063P LUMP | 10000.00000 10000.00] 5200.00000 5200.00] 2500.00000 2500.00
CONCRETE WASHOUT SYSTEM | |
0022 158069M 1.000 U© | 5000.00000 5000.00] 0.01000 0.01] 9000.00000 9000.00
OIL-WATER SEPARATOR | |
0023 158072M 2.000 U | 1000.00000 2000.00] 0.01000 0.02] 750.00000 1500.00
OIL ONLY EMERGENCY SPILL KIT, TYPE 1 | |
0024 158084M 190.000 CY | 0.10000 19.00] 25.00000 4750.00] 0.01000 1.90
EROSION CONTROL SEDIMENT REMOVAL | |
0082 806006P 550.000 SY | 0.50000 275.00] 1.00000 550.00] 1.00000 550.00
FERTILIZING AND SEEDING, TYPE A-3 | |
0084 807006M 670.000 SY | 4.00000 2680.00] 5.00000 3350.00] 5.00000 3350.00
TOPSOIL STABILIZATION, TYPE 2 MAT | |
SECTION TOTALS | $ 50,384.00] $ 74,987.15] S 64,835.90
+ + +
SECTION 0005 GENERAL LANDSCAPE
| | |
0080 804006P 550.000 SY | 2.00000 1100.00]| 2.20000 1210.00]| 6.00000 3300.00
TOPSOILING, 4" THICK | |
0081 805003M 3300.000 LF | 3.00000 9900.00| 1.60000 5280.00] 2.00000 6600.00
TURF REPAIR STRIP | |
0083 806018P 55.000 SY | 0.50000 27.50]| 2.20000 121.00] 5.00000 275.00
|

FERTILIZING AND SEEDING, TYPE F
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TABULATION OF BIDS
CALL ORDER 124 CONTRACT 1ID 11124 COUNTIES : ATLANTIC
LETTING DATE 09/22/11 10:00AM DISTRICT sl
SET-ASIDE
| ( 4 ) M6816 | ( 5 ) 12943 | ( 6 ) M0545
|MOUNT CONSTRUCTION CO., INC. |IEW CONSTR GP, INC |[MARBRO INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0085 809003M 550.000 SY | 0.50000 275.00] 1.00000 550.00] 1.00000 550.00
STRAW MULCHING | |
SECTION TOTALS | $ 11,302.50] $ 7,161.00] $ 10,725.00
+ + +
SECTION 0006 BRIDGE
| | |
0087 201006P LUMP | 150000.00000 150000.00] 150000.00000 150000.00] 150000.00000 150000.00
CLEARING SITE, BRIDGE (___) STRUCTURE | |
NO. 0119-156 OVER BIG DITCH | |
0088 201039P LUMP | 10000.00000 10000.00]| 16000.00000 16000.00| 125000.00000 125000.00
TEMPORARY SHIELDING | |
0089 202009P 1160.000 CY | 25.00000 29000.00| 27.00000 31320.00| 35.00000 40600.00
EXCAVATION, UNCLASSIFIED | |
0090 203009P 1230.000 CY | 50.00000 61500.00] 45.00000 55350.00] 50.00000 61500.00
I-9 SOIL AGGREGATE | |
0091 501003P 500.000 SF | 50.00000 25000.00| 102.00000 51000.00 | 35.00000 17500.00
TEMPORARY SHEETING | |
0092 501009P LUMP | 750000.00000 750000.00| 785000.00000 785000.00| 875000.00000 875000.00
TEMPORARY COFFERDAM | |
0093 502003P LUMP | 16000.00000 16000.00| 315000.00000 315000.00] 50000.00000 50000.00
FURNISHING EQUIPMENT FOR DRIVING PILES | |
0094 502009M 420.000 LF | 64.00000 26880.00] 37.00000 15540.00]| 82.00000 34440.00
TEST PILE, FURNISHED | |
0095 502012M 420.000 LF | 35.00000 14700.00] 108.00000 45360.00] 60.00000 25200.00
TEST PILE, DRIVEN | |
0096 502018M 6.000 U | 2500.00000 15000.00]| 2000.00000 12000.00]| 2000.00000 12000.00
DYNAMIC PILE LOAD TEST | |
0097 502024M 6000.000 LF | 57.00000 342000.00] 36.00000 216000.00] 67.00000 402000.00
CAST-IN-PLACE CONCRETE PILE, FURNISHED, | |
14" DIAMETER | |
0098 502048M 6000.000 LF | 35.00000 210000.00] 20.00000 120000.00 | 22.00000 132000.00
CAST-IN-PLACE CONCRETE PILE, DRIVEN, | |
14" DIAMETER | |
0099 504003P 29360.000 LB | 1.50000 44040.00]| 1.30000 38168.00] 1.40000 41104.00
REINFORCEMENT STEEL | |
0100 504006P 11340.000 LB | 1.90000 21546.00] 1.40000 15876.00] 2.00000 22680.00
REINFORCEMENT STEEL, EPOXY-COATED | |
0101 504015P 240.000 cCY | 400.00000 96000.00] 535.00000 128400.00]| 425.00000 102000.00
|

CONCRETE FOOTING
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TABULATION OF BIDS

CALL ORDER : 124 CONTRACT ID : 11124 COUNTIES : ATLANTIC
LETTING DATE : 09/22/11 10:00AM DISTRICT : sl
SET-ASIDE
| ( 4 ) M6816 | ( 5 ) 12943 | ( 6 ) M0545
|MOUNT CONSTRUCTION CO., INC. |IEW CONSTR GP, INC |MARBRO INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0102 504018P 36.000 CY | 1300.00000 46800.00| 2300.00000 82800.00| 900.00000 32400.00
CONCRETE WING WALL | |
0103 504038P 330.000 SY | 40.00000 13200.00] 48.00000 15840.00] 25.00000 8250.00
MEMBRANE WATERPROOFING | |
0104 505057P 106.000 LF | 4500.00000 477000.00]| 3680.00000 390080.00] 3500.00000 371000.00
PRECAST CONCRETE CULVERT | |
0105 507024P 70.000 CY | 1300.00000 91000.00] 1200.00000 84000.00] 825.00000 57750.00
CONCRETE BRIDGE DECK, HPC | |
0106 507033P 11.000 cCY | 800.00000 8800.00| 853.00000 9383.00]| 400.00000 4400.00
CONCRETE BRIDGE SIDEWALK, HPC | |
0107 507039P 72.000 LF | 200.00000 14400.00] 230.00000 16560.00] 175.00000 12600.00
CONCRETE BRIDGE PARAPET, HPC | |
0108 507051P 420.000 CY | 280.00000 117600.00]| 305.00000 128100.00]| 325.00000 136500.00
CONCRETE BRIDGE APPROACH | |
0109 509012P 72.000 LF | 87.00000 6264.00] 93.00000 6696.00] 250.00000 18000.00
BRIDGE RAILING (2 RAIL, STEEL) | |
0110 601410P 230.000 LF | 40.00000 9200.00| 77.00000 17710.00]| 25.00000 5750.00
8" CORRUGATED STEEL UNDERDRAIN PIPE | |
0111 609004M 72.000 LF | 87.00000 6264.00] 92.00000 6624.00] 115.00000 8280.00
BEAM GUIDE RAIL, BRIDGE | |
0112 701022P 560.000 LF | 34.00000 19040.00]| 31.00000 17360.00] 55.00000 30800.00
3" RIGID METALLIC CONDUIT ON STRUCTURE | |
SECTION TOTALS | $ 2,621,234.00]| $ 2,770,167.00| $ 2,776,754.00
—————————————————————————————————————————— e
CONTRACT TOTALS | $ 4,138,617.08]| $ 4,275,725.14| $ 4,371,117.00

I CERTIFY THAT THE ABOVE IS AN EXACT TRANSCRIPT OF THE
ORIGINAL BID PROPOSAL, EXCEPT THAT ERRORS, IF ANY, IN
EXTENSION AND ADDITIONS HAVE BEEN CORRECTED.

SIGNED,
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TABULATION OF BIDS

CALL ORDER : 124 CONTRACT ID : 11124 COUNTIES : ATLANTIC
LETTING DATE : 09/22/11 10:00AM DISTRICT : sl
SET-ASIDE
| ( 7 ) N6512 I ( 8 ) J7054 (

|NORTHEAST REMSCO CONSTRUCTIO |JPC GROUP INC
LINE NO / ITEM CODE / ALT |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

I

I

|

| UNIT PRICE AMOUNT
+ + +

SECTION 0001  ROADWAY
I I

TRAFFIC CONTROL TRUCK WITH MOUNTED
CRASH CUSHION

|
0001 151003M LUMP | 40000.00000 40000.00] 72000.00000 72000.00|
PERFORMANCE BOND AND PAYMENT BOND | |
0004 153003P LUMP | 500.00000 500.00] 10000.00000 10000.00]|
PROGRESS SCHEDULE | |
0005 153006P 10.000 U | 1.00000 10.00]| 500.00000 5000.00]
PROGRESS SCHEDULE UPDATE | |
0006 153012P 3400.000 HOUR | 1.00000 3400.00] 1.00000 3400.00]
TRAINEES I I |
0007 154003P LUMP | 468000.00000 468000.00] 485000.00000 485000.00]
MOBILIZATION | |
0014 157003M LUMP | 42000.00000 42000.00]| 20000.00000 20000.00]
CONSTRUCTION LAYOUT | |
0015 157006M 4.000 U | 400.00000 1600.00 | 1500.00000 6000.00]
MONUMENT | | |
0025 159003M 75.000 U | 50.00000 3750.00] 180.00000 13500.00]|
BREAKAWAY BARRICADE | |
0026 159006M 65.000 U | 50.00000 3250.00] 105.00000 6825.00]
DRUM | | |
0027 159009M 50.000 U | 12.00000 600.00] 30.00000 1500.00]|
TRAFFIC CONE | |
0028 159012M 956.000 SF | 15.00000 14340.00] 10.00000 9560.00 |
CONSTRUCTION SIGNS | |
0029 159015M 2.000 U | 750.00000 1500.00]| 900.00000 1800.00]|
CONSTRUCTION IDENTIFICATION SIGN, 4' X | |
8" | | |
0030 159021P 500.000 LF | 30.00000 15000.00] 70.00000 35000.00]
CONSTRUCTION BARRIER CURB | |
0031 159027M 2.000 U | 3500.00000 7000.00| 4000.00000 8000.00|
FLASHING ARROW BOARD, 4' X 8' | |
0032 159030M 2.000 U | 2500.00000 5000.00] 14000.00000 28000.00]
PORTABLE VARIABLE MESSAGE SIGN | |
0033 159072M 2.000 U | 11000.00000 22000.00] 15000.00000 30000.00]
TEMPORARY CRASH CUSHION, QUADGUARD 6 | |
BAYS X 24" WIDE | |
0034 159108M 2.000 U | 28000.00000 56000.00] 19000.00000 38000.00]
|
|



New Jersey Department of Transportation
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TABULATION OF BIDS
CALL ORDER 124 CONTRACT 1ID 11124 COUNTIES : ATLANTIC
LETTING DATE 09/22/11 10:00AM DISTRICT : sl
SET-ASIDE
| 7 ) N6512 | ( 8 ) J7054 |
|NORTHEAST REMSCO CONSTRUCTIO |JPC GROUP INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0035 159111M 50.000 U | 75.00000 3750.00] 50.00000 2500.00]
CHANNELIZING GUIDE POST | |
0036 159114M 6680.000 LF | 1.30000 8684.00 | 1.00000 6680.00]
REMOVABLE BLACK LINE MASKING TAPE, 6" | |
0037 159120M 6680.000 LF | 1.00000 6680.00] 1.00000 6680.00]
TEMPORARY PAVEMENT MARKING TAPE, 4" | |
0038 159126M 15100.000 LF | 0.25000 3775.00] 0.50000 7550.00 |
TEMPORARY TRAFFIC STRIPES, 4" | |
0039 159138M 14.000 T | 325.00000 4550.00]| 105.00000 1470.00]|
HMA PATCH | |
0040 159141M 100.000 HOUR | 95.00000 9500.00 | 95.00000 9500.00 |
TRAFFIC DIRECTOR, FLAGGER | |
0041 159144M 4.000 U | 100.00000 400.00] 300.00000 1200.00]|
EMERGENCY TOWING SERVICE | |
0042 160003M LUMP | 8200.00000 8200.00 | 8200.00000 8200.00 |
FUEL PRICE ADJUSTMENT | |
0043 160006M LUMP | 9100.00000 9100.00]| 9100.00000 9100.00]|
ASPHALT PRICE ADJUSTMENT | |
0044 161003P LUMP | 8000.00000 8000.00 | 5000.00000 5000.00]
FINAL CLEANUP | |
0045 201003P LUMP | 60000.00000 60000.00] 40000.00000 40000.00]|
CLEARING SITE | |
0046 202003P 1.000 ACRE | 1000.00000 1000.00| 12000.00000 12000.00]
STRIPPING | |
0047 202006M 16.000 cCY | 150.00000 2400.00] 95.00000 1520.00]|
EXCAVATION, TEST PIT | |
0048 202009P 1358.000 CY | 1.00000 1358.00| 25.00000 33950.00]
EXCAVATION, UNCLASSIFIED | |
0049 202021P 650.000 SY | 70.00000 45500.00| 15.00000 9750.00|
REMOVAL OF PAVEMENT | |
0050 203041P 216.000 SY | 6.00000 1296.00 | 3.00000 648.00]
GEOTEXTILE, ROADWAY STABILIZATION | |
0051 301006P 169.000 CY | 95.00000 16055.00]| 40.00000 6760.00]
SUBBASE | | |
0052 305027P 150.000 CY | 47.00000 7050.00| 70.00000 10500.00]
COARSE AGGREGATE, SIZE NO. 2 | |
0053 401009P 16847.000 SY | 2.50000 42117.50] 2.50000 42117.50]
HMA MILLING, 3" OR LESS 2" DEPTH | |
0054 401021M 800.000 SY | 10.00000 8000.00| 15.00000 12000.00]|
|

HOT MIX ASPHALT PAVEMENT REPAIR
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TABULATION OF BIDS

CALL ORDER : 124 CONTRACT ID : 11124 COUNTIES : ATLANTIC
LETTING DATE : 09/22/11 10:00AM DISTRICT : sl
SET-ASIDE
| ( 7 ) N6512 | ( 8 ) J7054 | (
|NORTHEAST REMSCO CONSTRUCTIO |JPC GROUP INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0055 401024M 2500.000 LF | 1.45000 3625.00] 2.00000 5000.00]
SEALING OF CRACKS IN HOT MIX ASPHALT | |
SURFACE COURSE | |
0056 401027M 3600.000 LF | 0.25000 900.00] 1.00000 3600.00]
POLYMERIZED JOINT ADHESIVE | |
0057 401030M 2000.000 GAL | 0.01000 20.00| 0.01000 20.00]|
TACK COAT | |
0058 401054M 2500.000 T | 72.00000 180000.00]| 83.00000 207500.00]
HOT MIX ASPHALT 12.5 M 64 SURFACE COURS | |
0059 401084M 1130.000 T | 66.00000 74580.00| 78.00000 88140.00|
HOT MIX ASPHALT 19 M 64 INTERMEDIATE | |
COURSE | | |
0060 401099M 60.000 T | 75.00000 4500.00| 75.00000 4500.00|
HOT MIX ASPHALT 25 M 64 BASE COURSE | |
0061 401105M 5800.000 LF | 1.55000 8990.00] 8.00000 46400.00]
SAWING AND SEALING JOINTS IN HOT MIX | |
ASPHALT OVERLAY | |
0062 401108M 6.000 U | 150.00000 900.00] 95.00000 570.00]
CORE SAMPLES, HOT MIX ASPHALT | |
0063 452003M 70.000 SY | 300.00000 21000.00| 250.00000 17500.00]
PARTIAL DEPTH CONCRETE REPAIR | |
0064 453009M 10.000 SY | 235.00000 2350.00] 425.00000 4250.00]|
FULL DEPTH REINFORCED CONCRETE PAVEMENT | |
REPAIR | | |
0065 454003M 50.000 U | 135.00000 6750.00] 45.00000 2250.00]
RETROFIT DOWEL BAR | |
0066 456003M 400.000 LF | 10.50000 4200.00] 6.00000 2400.00]
SEALING EXISTING JOINTS IN CONCRETE | |
PAVEMENT | | |
0067 601404P 156.000 LF | 33.00000 5148.00] 35.00000 5460.00]
SUBBASE OUTLET DRAIN | |
0068 601412P 50.000 LF | 55.00000 2750.00] 75.00000 3750.00]
6" CORRUGATED ALUMINUM ALLOY UNDERDRAIN | |
PIPE | | |
0069 607021P 40.000 LF | 37.00000 1480.00]| 24.00000 960.00]
9" X 18" CONCRETE VERTICAL CURB | |
0070 608003P 416.000 SY | 28.00000 11648.00] 31.00000 12896.00]
NONVEGETATIVE SURFACE, HOT MIX ASPHALT | |
0071 609003M 526.000 LF | 20.00000 10520.00]| 22.00000 11572.00]|
|

BEAM GUIDE RAIL |
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TABULATION OF BIDS
CALL ORDER 124 CONTRACT 1ID 11124 COUNTIES : ATLANTIC
LETTING DATE 09/22/11 10:00AM DISTRICT : sl
SET-ASIDE
| ( 7 ) N6512 | ( 8 ) J7054 |
|NORTHEAST REMSCO CONSTRUCTIO |JPC GROUP INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0072 609021M 526.000 LF | 10.00000 5260.00] 12.00000 6312.00]
RUB RAIL | | |
0073 609027M 2.000 U | 2000.00000 4000.00] 2200.00000 4400.00]
TANGENT GUIDE RAIL TERMINAL | |
0074 609039M 2.000 U | 700.00000 1400.00]| 800.00000 1600.00|
BEAM GUIDE RAIL ANCHORAGE | |
0075 610003M 21780.000 LF | 0.30000 6534.00] 0.60000 13068.00]
TRAFFIC STRIPES, LONG LIFE, EPOXY RESIN | |
an | ! '
0076 610012M 370.000 U | 22.00000 8140.00| 40.00000 14800.00]|
RPM, MONO-DIRECTIONAL, WHITE LENS | |
0077 610018M 180.000 U | 22.00000 3960.00] 40.00000 7200.00 |
RPM, MONO-DIRECTIONAL, AMBER LENS | |
0078 610036M 25300.000 LF | 0.40000 10120.00]| 0.60000 15180.00]|
REMOVAL OF TRAFFIC STRIPES | |
0079 701021P 264.000 LF | 50.00000 13200.00] 55.00000 14520.00]
3" RIGID METALLIC CONDUIT | |
SECTION TOTALS | $ 1,323,340.50] $ 1,494,558.50] $
—————————————————————————————————————————— e
SECTION 0002 CONSTRUCTION ENGINEERING
| | |
0008 155009M 1.000 U© | 30000.00000 30000.00] 40000.00000 40000.00]|
FIELD OFFICE TYPE C SET UP | |
0009 155027M 21.000 MO | 1550.00000 32550.00| 3000.00000 63000.00 |
FIELD OFFICE TYPE C MAINTENANCE | |
0010 155039M LUMP | 8400.00000 8400.00| 8400.00000 8400.00|
TELEPHONE SERVICE | |
0011 156009M 1.000 U | 5000.00000 5000.00] 17000.00000 17000.00]
CURING FACILITY SET-UP | |
0012 156012M 19.000 MO | 150.00000 2850.00] 2000.00000 38000.00]
CURING FACILITY MAINTENANCE | |
0013 156015M 1.000 U | 3000.00000 3000.00] 7500.00000 7500.00 |
NUCLEAR DENSITY GAUGE | |
SECTION TOTALS | $ 81,800.00] $ 173,900.00] $
+ + +
SECTION 0003 NON-PARTICIPATING (ROADWAY)
| |
0002 152003P LUMP 8000.00000 8000.00| 6500.00000 6500.00]

OWNER'S AND CONTRACTOR'S PROTECTIVE
LIABILITY INSURANCE
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TABULATION OF BIDS

CALL ORDER : 124 CONTRACT ID : 11124 COUNTIES : ATLANTIC
LETTING DATE : 09/22/11 10:00AM DISTRICT : sl
SET-ASIDE

( 7 ) N6512 (¢ 8 ) J7054
NORTHEAST REMSCO CONSTRUCTIO |JPC GROUP INC
I I

( )

LINE NO / ITEM CODE / ALT

|
|
|
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0003 152009P LUMP | 1.00000 1.00] 20000.00000 20000.00]
POLLUTION LIABILITY INSURANCE | |
0086 810003M 1.000 ACRE | 500.00000 500.00] 800.00000 800.00|
MOWING | | |
SECTION TOTALS | $ 8,501.00] $ 27,300.00] $
—————————————————————————————————————————— e
SECTION 0004 EROSION CONTROL
| | |
0016 158003M 8400.000 LF | 0.25000 2100.00] 4.00000 33600.00]
CAUTION FENCE | |
0017 158009M 1240.000 LF | 9.00000 11160.00] 6.00000 7440.00 |
HEAVY DUTY SILT FENCE, ORANGE | |
0018 158048M 312.000 LF | 15.00000 4680.00| 35.00000 10920.00]|
FLOATING TURBIDITY BARRIER, TYPE 3 | |
0019 158051M 2.000 U | 500.00000 1000.00] 2500.00000 5000.00]
DEWATERING BASIN | |
0020 158060M 58.000 T | 40.00000 2320.00] 40.00000 2320.00]
CONSTRUCTION DRIVEWAY | |
0021 158063P LUMP | 11000.00000 11000.00] 5000.00000 5000.00]
CONCRETE WASHOUT SYSTEM | |
0022 158069M 1.000 U© | 1000.00000 1000.00]| 15000.00000 15000.00]|
OIL-WATER SEPARATOR | |
0023 158072M 2.000 U | 900.00000 1800.00] 1000.00000 2000.00]
OIL ONLY EMERGENCY SPILL KIT, TYPE 1 | |
0024 158084M 190.000 CY | 5.00000 950.00] 30.00000 5700.00]
EROSION CONTROL SEDIMENT REMOVAL | |
0082 806006P 550.000 SY | 4.40000 2420.00] 1.00000 550.00]
FERTILIZING AND SEEDING, TYPE A-3 | |
0084 807006M 670.000 SY | 3.75000 2512.50] 5.00000 3350.00]
TOPSOIL STABILIZATION, TYPE 2 MAT | |
SECTION TOTALS | $ 40,942.50| $ 90,880.00| $
—————————————————————————————————————————— e
SECTION 0005 GENERAL LANDSCAPE
| | |
0080 804006P 550.000 SY | 2.00000 1100.00]| 4.00000 2200.00]
TOPSOILING, 4" THICK | |
0081 805003M 3300.000 LF | 2.75000 9075.00 | 2.00000 6600.00]
TURF REPAIR STRIP | |
0083 806018P 55.000 sSY | 0.50000 27.50] 1.00000 55.00]
|

FERTILIZING AND SEEDING, TYPE F
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CALL ORDER : 124 CONTRACT ID : 11124 COUNTIES : ATLANTIC
LETTING DATE : 09/22/11 10:00AM DISTRICT : sl
SET-ASIDE
| ( 7 ) N6512 I ( 8 ) J7054 (

|
| NORTHEAST REMSCO CONSTRUCTIO |JPC GROUP INC
LINE NO / ITEM CODE / ALT | |

ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0085 809003M 550.000 SY | 0.50000 275.00] 1.00000 550.00]
STRAW MULCHING | |
SECTION TOTALS | $ 10,477.50] $ 9,405.00] $
+ + +
SECTION 0006 BRIDGE
| | |
0087 201006P LUMP | 150000.00000 150000.00|] 150000.00000 150000.00]
CLEARING SITE, BRIDGE (___) STRUCTURE | |
NO. 0119-156 OVER BIG DITCH | |
0088 201039P LUMP | 2000.00000 2000.00] 90000.00000 90000.00]
TEMPORARY SHIELDING | |
0089 202009P 1160.000 CY | 100.00000 116000.00]| 40.00000 46400.00]|
EXCAVATION, UNCLASSIFIED | |
0090 203009P 1230.000 CY | 70.00000 86100.00] 40.00000 49200.00]
I-9 SOIL AGGREGATE | |
0091 501003P 500.000 SF | 40.00000 20000.00] 70.00000 35000.00]
TEMPORARY SHEETING | |
0092 501009P LUMP | 1173000.00000 1173000.00| 700000.00000 700000.00]
TEMPORARY COFFERDAM | |
0093 502003P LUMP | 300000.00000 300000.00] 20000.00000 20000.00]
FURNISHING EQUIPMENT FOR DRIVING PILES | |
0094 502009M 420.000 LF | 40.00000 16800.00] 80.00000 33600.00]
TEST PILE, FURNISHED | |
0095 502012M 420.000 LF | 30.00000 12600.00]| 70.00000 29400.00]
TEST PILE, DRIVEN | |
0096 502018M 6.000 U | 1000.00000 6000.00] 5500.00000 33000.00]
DYNAMIC PILE LOAD TEST | |
0097 502024M 6000.000 LF | 35.00000 210000.00] 77.00000 462000.00]|
CAST-IN-PLACE CONCRETE PILE, FURNISHED, | |
14" DIAMETER | |
0098 502048M 6000.000 LF | 30.00000 180000.00] 52.50000 315000.00]
CAST-IN-PLACE CONCRETE PILE, DRIVEN, | |
14" DIAMETER | |
0099 504003P 29360.000 LB | 1.60000 46976.00| 1.50000 44040.00]|
REINFORCEMENT STEEL | |
0100 504006P 11340.000 LB | 2.60000 29484.00] 1.65000 18711.00]
REINFORCEMENT STEEL, EPOXY-COATED | |
0101 504015P 240.000 cCY | 525.00000 126000.00]| 700.00000 168000.00]
|

CONCRETE FOOTING |



New Jersey Department of Transportation DATE : 09/22/11
PAGE : 124 -22
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CALL ORDER : 124 CONTRACT ID : 11124 COUNTIES : ATLANTIC
LETTING DATE : 09/22/11 10:00AM DISTRICT : sl
SET-ASIDE
| ( 7 ) N6512 | ( 8 ) J7054 | (
|NORTHEAST REMSCO CONSTRUCTIO |JPC GROUP INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0102 504018P 36.000 CY | 2600.00000 93600.00]| 1200.00000 43200.00]|
CONCRETE WING WALL | |
0103 504038P 330.000 SY | 40.00000 13200.00] 40.00000 13200.00]
MEMBRANE WATERPROOFING | |
0104 505057P 106.000 LF | 3030.00000 321180.00] 3300.00000 349800.00]
PRECAST CONCRETE CULVERT | |
0105 507024P 70.000 CY | 1400.00000 98000.00] 2250.00000 157500.00]
CONCRETE BRIDGE DECK, HPC | |
0106 507033P 11.000 cCY | 805.00000 8855.00| 900.00000 9900.00|
CONCRETE BRIDGE SIDEWALK, HPC | |
0107 507039P 72.000 LF | 220.00000 15840.00] 200.00000 14400.00]
CONCRETE BRIDGE PARAPET, HPC | |
0108 507051P 420.000 CY | 300.00000 126000.00]| 540.00000 226800.00]
CONCRETE BRIDGE APPROACH | |
0109 509012P 72.000 LF | 140.00000 10080.00] 225.00000 16200.00]
BRIDGE RAILING (2 RAIL, STEEL) | |
0110 601410P 230.000 LF | 25.00000 5750.00] 75.00000 17250.00]|
8" CORRUGATED STEEL UNDERDRAIN PIPE | |
0111 609004M 72.000 LF | 140.00000 10080.00] 100.00000 7200.00 |
BEAM GUIDE RAIL, BRIDGE | |
0112 701022P 560.000 LF | 75.00000 42000.00]| 85.00000 47600.00|
3" RIGID METALLIC CONDUIT ON STRUCTURE | |
SECTION TOTALS | $ 3,219,545.00] $ 3,097,401.00] $
—————————————————————————————————————————— e
CONTRACT TOTALS | $ 4,684,606.50] $ 4,893,444.50] $

I CERTIFY THAT THE ABOVE IS AN EXACT TRANSCRIPT OF THE
ORIGINAL BID PROPOSAL, EXCEPT THAT ERRORS, IF ANY, IN
EXTENSION AND ADDITIONS HAVE BEEN CORRECTED.

SIGNED,



