ITEM : 105003P DESCRIPTION : TEMPORARY SUPPORT, UTILITY
UNITS : LUMP SUM NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 1.0 AVERAGE WEIGHTED PRICE : $10,000.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
12106	RE-ADVERTISEMENT OF BROAD AVE	N1	BERGAN	03/29/12	3,599,660.00	6	2	1.0	10,000.0000	10,000.00

ITEM : 151003M DESCRIPTION : PERFORMANCE BOND AND PAYMENT BOND
UNITS : LUMP SUM NUMBER OF CONTRACTS : 45 TOTAL QUANTITY : 45.0 AVERAGE WEIGHTED PRICE : $41,528.95

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
11126	RT. I-78 UNION/ESSEX REHAB.CON	N1	UNION	12/01/11	72,335,082.00	5	2	1.0	400,389.0000	400,389.00
11132	INTERSTATE BRIDGE PAINTING CON	N1	HUNTERDON	09/27/12	4,838,389.00	6	16	1.0	40,000.0000	40,000.00
11135	RT 322 RACCOON CREEK BRDG./ MU	S1	GLOUCESTER	08/16/12	8,110,989.68	4	5	1.0	45,000.0000	45,000.00
11141	RT 9 VAR LOCATIONS FROM S OF A	C1	MONMOUTH	12/15/11	6,213,113.13	9	4	1.0	17,500.0000	17,500.00
11143	ROUTE 202 OVER PASSAIC RIVER C	S1	MORRIS	12/15/11	2,565,600.96	6	2	1.0	17,000.0000	17,000.00
11145	ROUTE 168 OVER I-295 BRIDGE DE	S1	CAMDEN	01/12/12	2,389,889.00	10	2	1.0	17,500.0000	17,500.00
11146	ROUTE I-295 SB FROM NORTH OF R	S1	GLOUCESTER	01/05/12	1,897,000.00	3	4	1.0	13,658.1200	13,658.12
11147	RTE I-80 MEDIAN CROSSOVER PROT	N4	MORRIS	01/12/12	1,750,194.00	4	7	1.0	20,500.0000	20,500.00
11148	RT 120 MP 0.0 TO MP 2.09 N OF	N1	BERGAN	02/16/12	2,199,410.64	8	4	1.0	11,121.0000	11,121.00
11149	RT 18 SB FROM S OF RT 138 TO S	S1	MONMOUTH	03/01/12	4,029,013.13	8	4	1.0	12,500.0000	12,500.00
11151	ROUTE 45 CARPENTER STREET TO R	S1	GLOUCESTER	02/09/12	1,439,750.76	4	2	1.0	5,000.0000	5,000.00
12102	SOUTH MARGINAL STREET, BRIDGE	N1	HUDSON	03/15/12	1,352,735.00	8	5	1.0	10,000.0000	10,000.00
12103	DEMOCRAT ROAD (CR673) OVER I -	S1	GLOUCESTER	03/29/12	1,654,889.00	8	5	1.0	12,300.0000	12,300.00
12104	ROUTE 27 SOUTH PLAINFIELD BRAN	C1	MIDDLESEX	05/10/12	3,795,000.00	8	2	1.0	20,000.0000	20,000.00
12105	RT. 46 E OF FOREST RD. TO W OF	N1	MORRIS	03/29/12	4,313,000.00	6	4	1.0	24,475.0000	24,475.00
12106	RE-ADVERTISEMENT OF BROAD AVE	N1	BERGAN	03/29/12	3,599,660.00	6	2	1.0	30,000.0000	30,000.00
12107	I-78 RAMP C OVER BEAVER BROOK	C1	HUNTERDON	04/05/12	511,652.00	9	2	1.0	5,000.0000	5,000.00
12108	RT 17, S OF TERRACE AVE TO S O	N1	BERGAN	05/10/12	12,784,852.89	4	4	1.0	54,572.0000	54,572.00
12109	RT.206 FROM RIZZOTE DR TO BUR	S4	ATLANTIC	03/29/12	1,493,000.00	4	4	1.0	10,951.8700	10,951.87
12111	COKESBURY ROAD OVER I-78 BRIDG	C1	HUNTERDON	04/19/12	2,031,160.20	9	5	1.0	10,000.0000	10,000.00
12112		C1	MIDDLESEX	04/19/12	2,980,000.00	7	4	1.0	7,500.0000	7,500.00
12113	RE-ADVERTISEMENT OF ROUTE 33 B	C1	MERCER	04/19/12	655,417.00	5	2	1.0	6,000.0000	6,000.00
12114	RT 34/35 COLTS NECK AND WALL T	C1	MONMOUTH	06/07/12	3,041,313.13	5	4	1.0	7,500.0000	7,500.00
12115	RT 1 VAR LOCATIONS FROM N OF C	C1	MIDDLESEX	05/03/12	8,577,849.95	8	4	1.0	39,779.0000	39,779.00
12116		N1	MORRIS	04/19/12	4,705,102.40	8	2	1.0	19,756.0000	19,756.00
12117	ROUTE 40 MP 5.73 TO MP8.10 RES	S1	SALEM	05/10/12	1,734,889.00	2	4	1.0	13,250.0000	13,250.00
12118	ROUTE 28 FR BR OF GREENBROOK T	C1	SOMERSET	05/03/12	2,284,437.40	8	4	1.0	12,043.0000	12,043.00
12119	PULASKI CONTRACT NO. ,1 FROM S	N1	HUDSON	05/01/12	12,265,000.00	6	2	1.0	100,000.0000	100,000.00
12120	SIGN STRUCTURE REPLACEMENT CON	C1	MERCER	05/10/12	3,481,368.85	5	7	1.0	33,500.0000	33,500.00
12122	RT 35, CHERRY TREE LANE TO RT	C1	MONMOUTH	05/17/12	3,881,143.65	5	4	1.0	23,000.0000	23,000.00
12123	ROUTE 295 /42 /I-76 DIRECT CON	S1	CAMDEN	07/12/12	7,667,886.70	3	10	1.0	58,550.0000	58,550.00
12124	ROUTE 15 SB OVER THE ABANDONED	N1	MORRIS	06/07/12	1,672,146.42	6	5	1.0	5,000.0000	5,000.00
12126	RTE. 7(1953) HACKENSACK RIVER	N1	HUDSON	07/12/12	33,220,545.26	7	1	1.0	154,836.8600	154,836.86
12127	RE-ADVERTISEMENT OF JAMES STRE	N1	MORRIS	05/31/12	2,254,000.00	9	5	1.0	15,000.0000	15,000.00

12128	ROUTE 9 & LACEY ROAD INTERSECT	C1	OCEAN	06/14/12	3,938,713.13	6	2	1.0	15,000.0000	15,000.00
12129	ROUTE 80 PARSIPPANY-TROY HILLS	N1	MORRIS	06/14/12	73,584,417.15	3	2	1.0	315,000.0000	315,000.00
12130	ROUTE I-287 SOUTH ST. TO LITTL	N1	MORRIS	06/14/12	27,376,000.00	6	2	1.0	49,971.0000	49,971.00
12131	ROUTE 36 FROM SOUTH OF MILLER	C1	MONMOUTH	06/07/12	9,028,843.69	4	4	1.0	50,000.0000	50,000.00
12133	RT 3 W OF RT 17 TO RT 1 & 9, R	N1	HUDSON	08/09/12	8,670,766.43	5	4	1.0	30,000.0000	30,000.00
12136	COLLINGS AVE (CR-630) OVER I-6	S1	CAMDEN	09/13/12	1,542,157.00	5	5	1.0	9,000.0000	9,000.00
12138	DEMOLITION OF BUILDING CONTRAC	C1	MONMOUTH	10/18/12	37,741.00	3		1.0	150.0000	150.00
12139	ROUTE 22 TRAFFIC SIGNAL IMPROV	H1	SOMERSET	09/20/12	7,770,000.00	2	10	1.0	50,000.0000	50,000.00

12140	ROUTE 22 SUSTAINABLE CORRIDOR	C1	SOMERSET	10/11/12	7,888,148.00	12	2	1.0	43,500.0000	43,500.00
12141	WELDON ROAD - ESPANONG ROAD OV	N1	MORRIS	09/20/12	2,720,000.00	10	2	1.0	15,000.0000	15,000.00
12145	GROVEVILLE ROAD OVER US ROUTE	C1	MERCER	10/11/12	1,788,754.00	14	2	1.0	18,000.0000	18,000.00

ITEM : 152003P DESCRIPTION : OWNER'S AND CONTRACTOR'S PROTECTIVE LIAB
UNITS : LUMP SUM NUMBER OF CONTRACTS : 45 TOTAL QUANTITY : 45.0 AVERAGE WEIGHTED PRICE : $9,585.51

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
11126	RT. I-78 UNION/ESSEX REHAB.CON	N1	UNION	12/01/11	72,335,082.00	5	2	1.0	63,000.0000	63,000.00
11132	INTERSTATE BRIDGE PAINTING CON	N1	HUNTERDON	09/27/12	4,838,389.00	6	16	1.0	5,000.0000	5,000.00
11135	RT 322 RACCOON CREEK BRDG./ MU	S1	GLOUCESTER	08/16/12	8,110,989.68	4	5	1.0	6,000.0000	6,000.00
11141	RT 9 VAR LOCATIONS FROM S OF A	C1	MONMOUTH	12/15/11	6,213,113.13	9	4	1.0	6,500.0000	6,500.00
11143	ROUTE 202 OVER PASSAIC RIVER C	S1	MORRIS	12/15/11	2,565,600.96	6	2	1.0	5,250.0000	5,250.00
11145	ROUTE 168 OVER I-295 BRIDGE DE	S1	CAMDEN	01/12/12	2,389,889.00	10	2	1.0	4,445.0000	4,445.00
11146	ROUTE I-295 SB FROM NORTH OF R	S1	GLOUCESTER	01/05/12	1,897,000.00	3	4	1.0	300.0000	300.00
11147	RTE I-80 MEDIAN CROSSOVER PROT	N4	MORRIS	01/12/12	1,750,194.00	4	7	1.0	4,165.0000	4,165.00
11148	RT 120 MP 0.0 TO MP 2.09 N OF	N1	BERGAN	02/16/12	2,199,410.64	8	4	1.0	6,000.0000	6,000.00
11149	RT 18 SB FROM S OF RT 138 TO S	S1	MONMOUTH	03/01/12	4,029,013.13	8	4	1.0	4,000.0000	4,000.00
11151	ROUTE 45 CARPENTER STREET TO R	S1	GLOUCESTER	02/09/12	1,439,750.76	4	2	1.0	4,000.0000	4,000.00
12102	SOUTH MARGINAL STREET, BRIDGE	N1	HUDSON	03/15/12	1,352,735.00	8	5	1.0	8,300.0000	8,300.00
12103	DEMOCRAT ROAD (CR673) OVER I -	S1	GLOUCESTER	03/29/12	1,654,889.00	8	5	1.0	4,250.0000	4,250.00
12104	ROUTE 27 SOUTH PLAINFIELD BRAN	C1	MIDDLESEX	05/10/12	3,795,000.00	8	2	1.0	9,000.0000	9,000.00
12105	RT. 46 E OF FOREST RD. TO W OF	N1	MORRIS	03/29/12	4,313,000.00	6	4	1.0	5,559.5900	5,559.59
12106	RE-ADVERTISEMENT OF BROAD AVE	N1	BERGAN	03/29/12	3,599,660.00	6	2	1.0	4,400.0000	4,400.00
12107	I-78 RAMP C OVER BEAVER BROOK	C1	HUNTERDON	04/05/12	511,652.00	9	2	1.0	7,900.0000	7,900.00
12108	RT 17, S OF TERRACE AVE TO S O	N1	BERGAN	05/10/12	12,784,852.89	4	4	1.0	17,670.0000	17,670.00
12109	RT.206 FROM RIZZOTE DR TO BUR	S4	ATLANTIC	03/29/12	1,493,000.00	4	4	1.0	100.0000	100.00
12111	COKESBURY ROAD OVER I-78 BRIDG	C1	HUNTERDON	04/19/12	2,031,160.20	9	5	1.0	700.0000	700.00
12112		C1	MIDDLESEX	04/19/12	2,980,000.00	7	4	1.0	200.0000	200.00
12113	RE-ADVERTISEMENT OF ROUTE 33 B	C1	MERCER	04/19/12	655,417.00	5	2	1.0	3,000.0000	3,000.00
12114	RT 34/35 COLTS NECK AND WALL T	C1	MONMOUTH	06/07/12	3,041,313.13	5	4	1.0	3,500.0000	3,500.00
12115	RT 1 VAR LOCATIONS FROM N OF C	C1	MIDDLESEX	05/03/12	8,577,849.95	8	4	1.0	10,313.0000	10,313.00
12116		N1	MORRIS	04/19/12	4,705,102.40	8	2	1.0	9,000.0000	9,000.00
12117	ROUTE 40 MP 5.73 TO MP8.10 RES	S1	SALEM	05/10/12	1,734,889.00	2	4	1.0	4,400.0000	4,400.00
12118	ROUTE 28 FR BR OF GREENBROOK T	C1	SOMERSET	05/03/12	2,284,437.40	8	4	1.0	3,365.0000	3,365.00
12119	PULASKI CONTRACT NO. ,1 FROM S	N1	HUDSON	05/01/12	12,265,000.00	6	2	1.0	20,000.0000	20,000.00
12120	SIGN STRUCTURE REPLACEMENT CON	C1	MERCER	05/10/12	3,481,368.85	5	7	1.0	7,748.3400	7,748.34
12122	RT 35, CHERRY TREE LANE TO RT	C1	MONMOUTH	05/17/12	3,881,143.65	5	4	1.0	14,600.0000	14,600.00

12123	ROUTE 295 /42 /I-76 DIRECT CON	S1	CAMDEN	07/12/12	7,667,886.70	3	10	1.0	9,610.0000	9,610.00
12124	ROUTE 15 SB OVER THE ABANDONED	N1	MORRIS	06/07/12	1,672,146.42	6	5	1.0	1,000.0000	1,000.00
12126	RTE. 7(1953) HACKENSACK RIVER	N1	HUDSON	07/12/12	33,220,545.26	7	1	1.0	40,000.0000	40,000.00
12127	RE-ADVERTISEMENT OF JAMES STRE	N1	MORRIS	05/31/12	2,254,000.00	9	5	1.0	8,500.0000	8,500.00
12128	ROUTE 9 & LACEY ROAD INTERSECT	C1	OCEAN	06/14/12	3,938,713.13	6	2	1.0	4,000.0000	4,000.00
12129	ROUTE 80 PARSIPPANY-TROY HILLS	N1	MORRIS	06/14/12	73,584,417.15	3	2	1.0	70,000.0000	70,000.00
12130	ROUTE I-287 SOUTH ST. TO LITTL	N1	MORRIS	06/14/12	27,376,000.00	6	2	1.0	200.0000	200.00
12131	ROUTE 36 FROM SOUTH OF MILLER	C1	MONMOUTH	06/07/12	9,028,843.69	4	4	1.0	10,000.0000	10,000.00
12133	RT 3 W OF RT 17 TO RT 1 & 9, R	N1	HUDSON	08/09/12	8,670,766.43	5	4	1.0	18,000.0000	18,000.00
12136	COLLINGS AVE (CR-630) OVER I-6	S1	CAMDEN	09/13/12	1,542,157.00	5	5	1.0	3,500.0000	3,500.00
12138	DEMOLITION OF BUILDING CONTRAC	C1	MONMOUTH	10/18/12	37,741.00	3		1.0	125.0000	125.00
12139	ROUTE 22 TRAFFIC SIGNAL IMPROV	H1	SOMERSET	09/20/12	7,770,000.00	2	10	1.0	9,747.0000	9,747.00
12140	ROUTE 22 SUSTAINABLE CORRIDOR	C1	SOMERSET	10/11/12	7,888,148.00	12	2	1.0	5,000.0000	5,000.00
12141	WELDON ROAD - ESPANONG ROAD OV	N1	MORRIS	09/20/12	2,720,000.00	10	2	1.0	5,000.0000	5,000.00
12145	GROVEVILLE ROAD OVER US ROUTE	C1	MERCER	10/11/12	1,788,754.00	14	2	1.0	4,000.0000	4,000.00

ITEM : 152006P DESCRIPTION : RAILROAD PROTECTIVE LIABILITY INSURANCE
UNITS : LUMP SUM NUMBER OF CONTRACTS : 7 TOTAL QUANTITY : 7.0 AVERAGE WEIGHTED PRICE : $54,395.71

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
11126	RT. I-78 UNION/ESSEX REHAB.CON	N1	UNION	12/01/11	72,335,082.00	5	2	1.0	323,070.0000	323,070.00
12108	RT 17, S OF TERRACE AVE TO S O	N1	BERGAN	05/10/12	12,784,852.89	4	4	1.0	5,000.0000	5,000.00
12112		C1	MIDDLESEX	04/19/12	2,980,000.00	7	4	1.0	200.0000	200.00
12115	RT 1 VAR LOCATIONS FROM N OF C	C1	MIDDLESEX	05/03/12	8,577,849.95	8	4	1.0	10,000.0000	10,000.00
12116		N1	MORRIS	04/19/12	4,705,102.40	8	2	1.0	7,500.0000	7,500.00
12126	RTE. 7(1953) HACKENSACK RIVER	N1	HUDSON	07/12/12	33,220,545.26	7	1	1.0	30,000.0000	30,000.00
12130	ROUTE I-287 SOUTH ST. TO LITTL	N1	MORRIS	06/14/12	27,376,000.00	6	2	1.0	5,000.0000	5,000.00

ITEM : 152009P DESCRIPTION : POLLUTION LIABILITY INSURANCE
UNITS : LUMP SUM NUMBER OF CONTRACTS : 36 TOTAL QUANTITY : 36.0 AVERAGE WEIGHTED PRICE : $11,837.80

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
11126	RT. I-78 UNION/ESSEX REHAB.CON	N1	UNION	12/01/11	72,335,082.00	5	2	1.0	79,000.0000	79,000.00
11132	INTERSTATE BRIDGE PAINTING CON	N1	HUNTERDON	09/27/12	4,838,389.00	6	16	1.0	5,000.0000	5,000.00
11135	RT 322 RACCOON CREEK BRDG./ MU	S1	GLOUCESTER	08/16/12	8,110,989.68	4	5	1.0	1,000.0000	1,000.00
11145	ROUTE 168 OVER I-295 BRIDGE DE	S1	CAMDEN	01/12/12	2,389,889.00	10	2	1.0	10,780.0000	10,780.00
11146	ROUTE I-295 SB FROM NORTH OF R	S1	GLOUCESTER	01/05/12	1,897,000.00	3	4	1.0	300.0000	300.00
11147	RTE I-80 MEDIAN CROSSOVER PROT	N4	MORRIS	01/12/12	1,750,194.00	4	7	1.0	12,000.0000	12,000.00
11151	ROUTE 45 CARPENTER STREET TO R	S1	GLOUCESTER	02/09/12	1,439,750.76	4	2	1.0	100.0000	100.00
12102	SOUTH MARGINAL STREET, BRIDGE	N1	HUDSON	03/15/12	1,352,735.00	8	5	1.0	15,200.0000	15,200.00
12103	DEMOCRAT ROAD (CR673) OVER I -	S1	GLOUCESTER	03/29/12	1,654,889.00	8	5	1.0	10,500.0000	10,500.00
12104	ROUTE 27 SOUTH PLAINFIELD BRAN	C1	MIDDLESEX	05/10/12	3,795,000.00	8	2	1.0	18,000.0000	18,000.00
12106	RE-ADVERTISEMENT OF BROAD AVE	N1	BERGAN	03/29/12	3,599,660.00	6	2	1.0	30,000.0000	30,000.00
12107	I-78 RAMP C OVER BEAVER BROOK	C1	HUNTERDON	04/05/12	511,652.00	9	2	1.0	15,000.0000	15,000.00

12108	RT 17, S OF TERRACE AVE TO S O	N1	BERGAN	05/10/12	12,784,852.89	4	4	1.0	16,230.0000	16,230.00
12109	RT.206 FROM RIZZOTE DR TO BUR	S4	ATLANTIC	03/29/12	1,493,000.00	4	4	1.0	100.0000	100.00
12111	COKESBURY ROAD OVER I-78 BRIDG	C1	HUNTERDON	04/19/12	2,031,160.20	9	5	1.0	1,600.0000	1,600.00
12112		C1	MIDDLESEX	04/19/12	2,980,000.00	7	4	1.0	200.0000	200.00
12113	RE-ADVERTISEMENT OF ROUTE 33 B	C1	MERCER	04/19/12	655,417.00	5	2	1.0	16,000.0000	16,000.00
12115	RT 1 VAR LOCATIONS FROM N OF C	C1	MIDDLESEX	05/03/12	8,577,849.95	8	4	1.0	12,500.0000	12,500.00
12116		N1	MORRIS	04/19/12	4,705,102.40	8	2	1.0	5,169.0000	5,169.00
12117	ROUTE 40 MP 5.73 TO MP8.10 RES	S1	SALEM	05/10/12	1,734,889.00	2	4	1.0	9,600.0000	9,600.00
12118	ROUTE 28 FR BR OF GREENBROOK T	C1	SOMERSET	05/03/12	2,284,437.40	8	4	1.0	10,000.0000	10,000.00
12119	PULASKI CONTRACT NO. ,1 FROM S	N1	HUDSON	05/01/12	12,265,000.00	6	2	1.0	1,000.0000	1,000.00
12120	SIGN STRUCTURE REPLACEMENT CON	C1	MERCER	05/10/12	3,481,368.85	5	7	1.0	13,936.8900	13,936.89
12122	RT 35, CHERRY TREE LANE TO RT	C1	MONMOUTH	05/17/12	3,881,143.65	5	4	1.0	8,600.0000	8,600.00
12123	ROUTE 295 /42 /I-76 DIRECT CON	S1	CAMDEN	07/12/12	7,667,886.70	3	10	1.0	14,390.0000	14,390.00
12124	ROUTE 15 SB OVER THE ABANDONED	N1	MORRIS	06/07/12	1,672,146.42	6	5	1.0	1,000.0000	1,000.00
12126	RTE. 7(1953) HACKENSACK RIVER	N1	HUDSON	07/12/12	33,220,545.26	7	1	1.0	22,000.0000	22,000.00
12127	RE-ADVERTISEMENT OF JAMES STRE	N1	MORRIS	05/31/12	2,254,000.00	9	5	1.0	16,000.0000	16,000.00
12129	ROUTE 80 PARSIPPANY-TROY HILLS	N1	MORRIS	06/14/12	73,584,417.15	3	2	1.0	25,000.0000	25,000.00
12130	ROUTE I-287 SOUTH ST. TO LITTL	N1	MORRIS	06/14/12	27,376,000.00	6	2	1.0	500.0000	500.00
12131	ROUTE 36 FROM SOUTH OF MILLER	C1	MONMOUTH	06/07/12	9,028,843.69	4	4	1.0	100.0000	100.00
12133	RT 3 W OF RT 17 TO RT 1 & 9, R	N1	HUDSON	08/09/12	8,670,766.43	5	4	1.0	15,000.0000	15,000.00
12136	COLLINGS AVE (CR-630) OVER I-6	S1	CAMDEN	09/13/12	1,542,157.00	5	5	1.0	100.0000	100.00
12139	ROUTE 22 TRAFFIC SIGNAL IMPROV	H1	SOMERSET	09/20/12	7,770,000.00	2	10	1.0	13,254.8100	13,254.81
12141	WELDON ROAD - ESPANONG ROAD OV	N1	MORRIS	09/20/12	2,720,000.00	10	2	1.0	9,000.0000	9,000.00
12145	GROVEVILLE ROAD OVER US ROUTE	C1	MERCER	10/11/12	1,788,754.00	14	2	1.0	18,000.0000	18,000.00

LIST OF PROJECT ITEMS AWARDED 01/01/2012 to 12/31/2012

ITEM : 153003P DESCRIPTION : PROGRESS SCHEDULE
UNITS : LUMP SUM NUMBER OF CONTRACTS : 31 TOTAL QUANTITY : 31.0 AVERAGE WEIGHTED PRICE : $6,898.97

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
11126	RT. I-78 UNION/ESSEX REHAB.CON	N1	UNION	12/01/11	72,335,082.00	5	2	1.0	25,000.0000	25,000.00
11132	INTERSTATE BRIDGE PAINTING CON	N1	HUNTERDON	09/27/12	4,838,389.00	6	16	1.0	5,000.0000	5,000.00
11135	RT 322 RACCOON CREEK BRDG./ MU	S1	GLOUCESTER	08/16/12	8,110,989.68	4	5	1.0	10,000.0000	10,000.00
11141	RT 9 VAR LOCATIONS FROM S OF A	C1	MONMOUTH	12/15/11	6,213,113.13	9	4	1.0	500.0000	500.00
11143	ROUTE 202 OVER PASSAIC RIVER C	S1	MORRIS	12/15/11	2,565,600.96	6	2	1.0	12,000.0000	12,000.00
11145	ROUTE 168 OVER I-295 BRIDGE DE	S1	CAMDEN	01/12/12	2,389,889.00	10	2	1.0	1,898.8100	1,898.81
11149	RT 18 SB FROM S OF RT 138 TO S	S1	MONMOUTH	03/01/12	4,029,013.13	8	4	1.0	500.0000	500.00
12102	SOUTH MARGINAL STREET, BRIDGE	N1	HUDSON	03/15/12	1,352,735.00	8	5	1.0	1,500.0000	1,500.00
12104	ROUTE 27 SOUTH PLAINFIELD BRAN	C1	MIDDLESEX	05/10/12	3,795,000.00	8	2	1.0	5,000.0000	5,000.00
12106	RE-ADVERTISEMENT OF BROAD AVE	N1	BERGAN	03/29/12	3,599,660.00	6	2	1.0	4,000.0000	4,000.00
12108	RT 17, S OF TERRACE AVE TO S O	N1	BERGAN	05/10/12	12,784,852.89	4	4	1.0	7,025.0000	7,025.00
12111	COKESBURY ROAD OVER I-78 BRIDG	C1	HUNTERDON	04/19/12	2,031,160.20	9	5	1.0	2,500.0000	2,500.00
12112		C1	MIDDLESEX	04/19/12	2,980,000.00	7	4	1.0	2,500.0000	2,500.00
12114	RT 34/35 COLTS NECK AND WALL T	C1	MONMOUTH	06/07/12	3,041,313.13	5	4	1.0	500.0000	500.00
12115	RT 1 VAR LOCATIONS FROM N OF C	C1	MIDDLESEX	05/03/12	8,577,849.95	8	4	1.0	1,500.0000	1,500.00
12119	PULASKI CONTRACT NO. ,1 FROM S	N1	HUDSON	05/01/12	12,265,000.00	6	2	1.0	2,000.0000	2,000.00
12120	SIGN STRUCTURE REPLACEMENT CON	C1	MERCER	05/10/12	3,481,368.85	5	7	1.0	3,484.2200	3,484.22

12122	RT 35, CHERRY TREE LANE TO RT	C1	MONMOUTH	05/17/12	3,881,143.65	5	4	1.0	1,000.0000	1,000.00
12123	ROUTE 295 /42 /I-76 DIRECT CON	S1	CAMDEN	07/12/12	7,667,886.70	3	10	1.0	13,960.0000	13,960.00
12124	ROUTE 15 SB OVER THE ABANDONED	N1	MORRIS	06/07/12	1,672,146.42	6	5	1.0	2,500.0000	2,500.00
12126	RTE. 7(1953) HACKENSACK RIVER	N1	HUDSON	07/12/12	33,220,545.26	7	1	1.0	10,000.0000	10,000.00
12127	RE-ADVERTISEMENT OF JAMES STRE	N1	MORRIS	05/31/12	2,254,000.00	9	5	1.0	3,000.0000	3,000.00
12128	ROUTE 9 & LACEY ROAD INTERSECT	C1	OCEAN	06/14/12	3,938,713.13	6	2	1.0	50,000.0000	50,000.00
12129	ROUTE 80 PARSIPPANY-TROY HILLS	N1	MORRIS	06/14/12	73,584,417.15	3	2	1.0	10,000.0000	10,000.00
12130	ROUTE I-287 SOUTH ST. TO LITTL	N1	MORRIS	06/14/12	27,376,000.00	6	2	1.0	10,000.0000	10,000.00
12131	ROUTE 36 FROM SOUTH OF MILLER	C1	MONMOUTH	06/07/12	9,028,843.69	4	4	1.0	10,000.0000	10,000.00
12133	RT 3 W OF RT 17 TO RT 1 & 9, R	N1	HUDSON	08/09/12	8,670,766.43	5	4	1.0	1,000.0000	1,000.00
12136	COLLINGS AVE (CR-630) OVER I-6	S1	CAMDEN	09/13/12	1,542,157.00	5	5	1.0	5,000.0000	5,000.00
12140	ROUTE 22 SUSTAINABLE CORRIDOR	C1	SOMERSET	10/11/12	7,888,148.00	12	2	1.0	5,500.0000	5,500.00
12141	WELDON ROAD - ESPANONG ROAD OV	N1	MORRIS	09/20/12	2,720,000.00	10	2	1.0	3,000.0000	3,000.00
12145	GROVEVILLE ROAD OVER US ROUTE	C1	MERCER	10/11/12	1,788,754.00	14	2	1.0	4,000.0000	4,000.00

ITEM : 153006P DESCRIPTION : PROGRESS SCHEDULE UPDATE
UNITS : UNIT NUMBER OF CONTRACTS : 26 TOTAL QUANTITY : 205.0 AVERAGE WEIGHTED PRICE : $645.95

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
11126	RT. I-78 UNION/ESSEX REHAB.CON	N1	UNION	12/01/11	72,335,082.00	5	2	24.0	1,500.0000	36,000.00
11135	RT 322 RACCOON CREEK BRDG./ MU	S1	GLOUCESTER	08/16/12	8,110,989.68	4	5	15.0	200.0000	3,000.00
11141	RT 9 VAR LOCATIONS FROM S OF A	C1	MONMOUTH	12/15/11	6,213,113.13	9	4	8.0	100.0000	800.00
11143	ROUTE 202 OVER PASSAIC RIVER C	S1	MORRIS	12/15/11	2,565,600.96	6	2	5.0	250.0000	1,250.00
11145	ROUTE 168 OVER I-295 BRIDGE DE	S1	CAMDEN	01/12/12	2,389,889.00	10	2	5.0	500.0000	2,500.00
12102	SOUTH MARGINAL STREET, BRIDGE	N1	HUDSON	03/15/12	1,352,735.00	8	5	2.0	200.0000	400.00
12104	ROUTE 27 SOUTH PLAINFIELD BRAN	C1	MIDDLESEX	05/10/12	3,795,000.00	8	2	12.0	500.0000	6,000.00
12108	RT 17, S OF TERRACE AVE TO S O	N1	BERGAN	05/10/12	12,784,852.89	4	4	5.0	780.0000	3,900.00
12111	COKESBURY ROAD OVER I-78 BRIDG	C1	HUNTERDON	04/19/12	2,031,160.20	9	5	5.0	350.0000	1,750.00
12112		C1	MIDDLESEX	04/19/12	2,980,000.00	7	4	3.0	750.0000	2,250.00
12114	RT 34/35 COLTS NECK AND WALL T	C1	MONMOUTH	06/07/12	3,041,313.13	5	4	2.0	100.0000	200.00
12115	RT 1 VAR LOCATIONS FROM N OF C	C1	MIDDLESEX	05/03/12	8,577,849.95	8	4	3.0	250.0000	750.00
12119	PULASKI CONTRACT NO. ,1 FROM S	N1	HUDSON	05/01/12	12,265,000.00	6	2	10.0	400.0000	4,000.00
12120	SIGN STRUCTURE REPLACEMENT CON	C1	MERCER	05/10/12	3,481,368.85	5	7	5.0	696.8400	3,484.20

12123	ROUTE 295 /42 /I-76 DIRECT CON	S1	CAMDEN	07/12/12	7,667,886.70	3	10	4.0	2,260.0000	9,040.00
12124	ROUTE 15 SB OVER THE ABANDONED	N1	MORRIS	06/07/12	1,672,146.42	6	5	16.0	20.0000	320.00
12126	RTE. 7(1953) HACKENSACK RIVER	N1	HUDSON	07/12/12	33,220,545.26	7	1	13.0	575.0000	7,475.00
12127	RE-ADVERTISEMENT OF JAMES STRE	N1	MORRIS	05/31/12	2,254,000.00	9	5	6.0	500.0000	3,000.00
12128	ROUTE 9 & LACEY ROAD INTERSECT	C1	OCEAN	06/14/12	3,938,713.13	6	2	10.0	500.0000	5,000.00
12129	ROUTE 80 PARSIPPANY-TROY HILLS	N1	MORRIS	06/14/12	73,584,417.15	3	2	15.0	600.0000	9,000.00
12130	ROUTE I-287 SOUTH ST. TO LITTL	N1	MORRIS	06/14/12	27,376,000.00	6	2	5.0	2,000.0000	10,000.00
12131	ROUTE 36 FROM SOUTH OF MILLER	C1	MONMOUTH	06/07/12	9,028,843.69	4	4	6.0	1,000.0000	6,000.00
12133	RT 3 W OF RT 17 TO RT 1 & 9, R	N1	HUDSON	08/09/12	8,670,766.43	5	4	5.0	100.0000	500.00
12136	COLLINGS AVE (CR-630) OVER I-6	S1	CAMDEN	09/13/12	1,542,157.00	5	5	1.0	1,000.0000	1,000.00
12140	ROUTE 22 SUSTAINABLE CORRIDOR	C1	SOMERSET	10/11/12	7,888,148.00	12	2	16.0	800.0000	12,800.00
12141	WELDON ROAD - ESPANONG ROAD OV	N1	MORRIS	09/20/12	2,720,000.00	10	2	4.0	500.0000	2,000.00

ITEM : 153009P DESCRIPTION : BAR CHART PROGRESS SCHEDULE AND UPDATES
UNITS : LUMP SUM NUMBER OF CONTRACTS : 11 TOTAL QUANTITY : 11.0 AVERAGE WEIGHTED PRICE : $2,504.09

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
11146	ROUTE I-295 SB FROM NORTH OF R	S1	GLOUCESTER	01/05/12	1,897,000.00	3	4	1.0	500.0000	500.00
11147	RTE I-80 MEDIAN CROSSOVER PROT	N4	MORRIS	01/12/12	1,750,194.00	4	7	1.0	130.0000	130.00
11148	RT 120 MP 0.0 TO MP 2.09 N OF	N1	BERGAN	02/16/12	2,199,410.64	8	4	1.0	4,215.0000	4,215.00
11151	ROUTE 45 CARPENTER STREET TO R	S1	GLOUCESTER	02/09/12	1,439,750.76	4	2	1.0	2,000.0000	2,000.00
12103	DEMOCRAT ROAD (CR673) OVER I -	S1	GLOUCESTER	03/29/12	1,654,889.00	8	5	1.0	5,000.0000	5,000.00
12105	RT. 46 E OF FOREST RD. TO W OF	N1	MORRIS	03/29/12	4,313,000.00	6	4	1.0	1,000.0000	1,000.00
12107	I-78 RAMP C OVER BEAVER BROOK	C1	HUNTERDON	04/05/12	511,652.00	9	2	1.0	700.0000	700.00
12109	RT.206 FROM RIZZOTE DR TO BUR	S4	ATLANTIC	03/29/12	1,493,000.00	4	4	1.0	400.0000	400.00
12116		N1	MORRIS	04/19/12	4,705,102.40	8	2	1.0	2,600.0000	2,600.00
12117	ROUTE 40 MP 5.73 TO MP8.10 RES	S1	SALEM	05/10/12	1,734,889.00	2	4	1.0	10,000.0000	10,000.00
12118	ROUTE 28 FR BR OF GREENBROOK T	C1	SOMERSET	05/03/12	2,284,437.40	8	4	1.0	1,000.0000	1,000.00

ITEM : 153012P DESCRIPTION : TRAINEES
UNITS : HOUR NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 1,940.0 AVERAGE WEIGHTED PRICE : $10.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
12140	ROUTE 22 SUSTAINABLE CORRIDOR	C1	SOMERSET	10/11/12	7,888,148.00	12	2	1,940.0	10.0000	19,400.00

ITEM : 154003P DESCRIPTION : MOBILIZATION
UNITS : LUMP SUM NUMBER OF CONTRACTS : 45 TOTAL QUANTITY : 45.0 AVERAGE WEIGHTED PRICE : $625,733.25

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
11126	RT. I-78 UNION/ESSEX REHAB.CON	N1	UNION	12/01/11	72,335,082.00	5	2	1.0	5492175.5000	5,492,175.50
11132	INTERSTATE BRIDGE PAINTING CON	N1	HUNTERDON	09/27/12	4,838,389.00	6	16	1.0	465,357.0000	465,357.00
11135	RT 322 RACCOON CREEK BRDG./ MU	S1	GLOUCESTER	08/16/12	8,110,989.68	4	5	1.0	810,000.0000	810,000.00
11141	RT 9 VAR LOCATIONS FROM S OF A	C1	MONMOUTH	12/15/11	6,213,113.13	9	4	1.0	458,190.8900	458,190.89
11143	ROUTE 202 OVER PASSAIC RIVER C	S1	MORRIS	12/15/11	2,565,600.96	6	2	1.0	183,000.0000	183,000.00
11145	ROUTE 168 OVER I-295 BRIDGE DE	S1	CAMDEN	01/12/12	2,389,889.00	10	2	1.0	180,000.0000	180,000.00
11146	ROUTE I-295 SB FROM NORTH OF R	S1	GLOUCESTER	01/05/12	1,897,000.00	3	4	1.0	160,000.0000	160,000.00
11147	RTE I-80 MEDIAN CROSSOVER PROT	N4	MORRIS	01/12/12	1,750,194.00	4	7	1.0	13,050.0000	13,050.00
11148	RT 120 MP 0.0 TO MP 2.09 N OF	N1	BERGAN	02/16/12	2,199,410.64	8	4	1.0	204,150.0000	204,150.00
11149	RT 18 SB FROM S OF RT 138 TO S	S1	MONMOUTH	03/01/12	4,029,013.13	8	4	1.0	101,513.1300	101,513.13
11151	ROUTE 45 CARPENTER STREET TO R	S1	GLOUCESTER	02/09/12	1,439,750.76	4	2	1.0	90,000.0000	90,000.00
12102	SOUTH MARGINAL STREET, BRIDGE	N1	HUDSON	03/15/12	1,352,735.00	8	5	1.0	187,000.0000	187,000.00

12103	DEMOCRAT ROAD (CR673) OVER I -	S1	GLOUCESTER	03/29/12	1,654,889.00	8	5	1.0	160,000.0000	160,000.00
12104	ROUTE 27 SOUTH PLAINFIELD BRAN	C1	MIDDLESEX	05/10/12	3,795,000.00	8	2	1.0	376,851.0000	376,851.00
12105	RT. 46 E OF FOREST RD. TO W OF	N1	MORRIS	03/29/12	4,313,000.00	6	4	1.0	278,475.8200	278,475.82
12106	RE-ADVERTISEMENT OF BROAD AVE	N1	BERGAN	03/29/12	3,599,660.00	6	2	1.0	260,000.0000	260,000.00

12107	I-78 RAMP C OVER BEAVER BROOK	C1	HUNTERDON	04/05/12	511,652.00	9	2		1.0	52,000.0000	52,000.00
12108	RT 17, S OF TERRACE AVE TO S O	N1	BERGAN	05/10/12	12,784,852.89	4	4		1.0	592,980.0000	592,980.00
12109	RT.206 FROM RIZZOTE DR TO BUR	S4	ATLANTIC	03/29/12	1,493,000.00	4	4		1.0	100,000.0000	100,000.00
12111	COKESBURY ROAD OVER I-78 BRIDG	C1	HUNTERDON	04/19/12	2,031,160.20	9	5		1.0	53,918.0000	53,918.00
12112		C1	MIDDLESEX	04/19/12	2,980,000.00	7	4		1.0	100,000.0000	100,000.00
12113	RE-ADVERTISEMENT OF ROUTE 33 B	C1	MERCER	04/19/12	655,417.00	5	2		1.0	10,000.0000	10,000.00
12114	RT 34/35 COLTS NECK AND WALL T	C1	MONMOUTH	06/07/12	3,041,313.13	5	4		1.0	301,114.8000	301,114.80
12115	RT 1 VAR LOCATIONS FROM N OF C	C1	MIDDLESEX	05/03/12	8,577,849.95	8	4		1.0	395,000.0000	395,000.00
12116		N1	MORRIS	04/19/12	4,705,102.40	8	2		1.0	266,350.0000	266,350.00
12117	ROUTE 40 MP 5.73 TO MP8.10 RES	S1	SALEM	05/10/12	1,734,889.00	2	4		1.0	170,000.0000	170,000.00
12118	ROUTE 28 FR BR OF GREENBROOK T	C1	SOMERSET	05/03/12	2,284,437.40	8	4		1.0	125,000.0000	125,000.00
12119	PULASKI CONTRACT NO. ,1 FROM S	N1	HUDSON	05/01/12	12,265,000.00	6	2		1.0	1121880.0000	1,121,880.00
12120	SIGN STRUCTURE REPLACEMENT CON	C1	MERCER	05/10/12	3,481,368.85	5	7		1.0	97,558.2300	97,558.23
12122	RT 35, CHERRY TREE LANE TO RT	C1	MONMOUTH	05/17/12	3,881,143.65	5	4		1.0	96,000.0000	96,000.00
12123	ROUTE 295 /42 /I-76 DIRECT CON	S1	CAMDEN	07/12/12	7,667,886.70	3	10		1.0	277,950.0000	277,950.00
12124	ROUTE 15 SB OVER THE ABANDONED	N1	MORRIS	06/07/12	1,672,146.42	6	5		1.0	169,080.0000	169,080.00
12126	RTE. 7(1953) HACKENSACK RIVER	N1	HUDSON	07/12/12	33,220,545.26	7	1		1.0	2825000.0000	2,825,000.00
12127	RE-ADVERTISEMENT OF JAMES STRE	N1	MORRIS	05/31/12	2,254,000.00	9	5		1.0	225,000.0000	225,000.00
12128	ROUTE 9 & LACEY ROAD INTERSECT	C1	OCEAN	06/14/12	3,938,713.13	6	2		1.0	381,284.0000	381,284.00
12129	ROUTE 80 PARSIPPANY-TROY HILLS	N1	MORRIS	06/14/12	73,584,417.15	3	2		1.0	7350000.0000	7,350,000.00
12130	ROUTE I-287 SOUTH ST. TO LITTL	N1	MORRIS	06/14/12	27,376,000.00	6	2		1.0	1239000.6400	1,239,000.64
12131	ROUTE 36 FROM SOUTH OF MILLER	C1	MONMOUTH	06/07/12	9,028,843.69	4	4		1.0	181,000.0000	181,000.00
12133	RT 3 W OF RT 17 TO RT 1 & 9, R	N1	HUDSON	08/09/12	8,670,766.43	5	4		1.0	551,497.1000	551,497.10
12136	COLLINGS AVE (CR-630) OVER I-6	S1	CAMDEN	09/13/12	1,542,157.00	5	5		1.0	150,000.0000	150,000.00
12138	DEMOLITION OF BUILDING CONTRAC	C1	MONMOUTH	10/18/12	37,741.00	3			1.0	4,100.0000	4,100.00
12139	ROUTE 22 TRAFFIC SIGNAL IMPROV	H1	SOMERSET	09/20/12	7,770,000.00	2	10		1.0	756,951.0000	756,951.00
12140	ROUTE 22 SUSTAINABLE CORRIDOR	C1	SOMERSET	10/11/12	7,888,148.00	12	2		1.0	723,569.3000	723,569.30
12141	WELDON ROAD - ESPANONG ROAD OV	N1	MORRIS	09/20/12	2,720,000.00	10	2		1.0	272,000.0000	272,000.00
12145	GROVEVILLE ROAD OVER US ROUTE	C1	MERCER	10/11/12	1,788,754.00	14	2		1.0	150,000.0000	150,000.00

ITEM : 155003M DESCRIPTION : FIELD OFFICE TYPE A SET UP
UNITS : UNIT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 1.0 AVERAGE WEIGHTED PRICE : $10,000.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
12102	SOUTH MARGINAL STREET, BRIDGE	N1	HUDSON	03/15/12	1,352,735.00	8	5	1.0	10,000.0000	10,000.00

ITEM : 155006M DESCRIPTION : FIELD OFFICE TYPE B SET UP
UNITS : UNIT NUMBER OF CONTRACTS : 17 TOTAL QUANTITY : 17.0 AVERAGE WEIGHTED PRICE : $21,320.29

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
11146	ROUTE I-295 SB FROM NORTH OF R	S1	GLOUCESTER	01/05/12	1,897,000.00	3	4	1.0	25,000.0000	25,000.00
11147	RTE I-80 MEDIAN CROSSOVER PROT	N4	MORRIS	01/12/12	1,750,194.00	4	7	1.0	10,500.0000	10,500.00
11149	RT 18 SB FROM S OF RT 138 TO S	S1	MONMOUTH	03/01/12	4,029,013.13	8	4	1.0	8,213.1300	8,213.13
11151	ROUTE 45 CARPENTER STREET TO R	S1	GLOUCESTER	02/09/12	1,439,750.76	4	2	1.0	35,000.0000	35,000.00
12107	I-78 RAMP C OVER BEAVER BROOK	C1	HUNTERDON	04/05/12	511,652.00	9	2	1.0	7,600.0000	7,600.00
12109	RT.206 FROM RIZZOTE DR TO BUR	S4	ATLANTIC	03/29/12	1,493,000.00	4	4	1.0	17,500.0000	17,500.00
12112		C1	MIDDLESEX	04/19/12	2,980,000.00	7	4	1.0	20,000.0000	20,000.00
12113	RE-ADVERTISEMENT OF ROUTE 33 B	C1	MERCER	04/19/12	655,417.00	5	2	1.0	25,000.0000	25,000.00

12114	RT 34/35 COLTS NECK AND WALL T	C1	MONMOUTH	06/07/12	3,041,313.13	5	4	1.0	13,695.7900	13,695.79

12118	ROUTE 28 FR BR OF GREENBROOK T	C1	SOMERSET	05/03/12	2,284,437.40	8	4	1.0	1,000.0000	1,000.00
12124	ROUTE 15 SB OVER THE ABANDONED	N1	MORRIS	06/07/12	1,672,146.42	6	5	1.0	23,000.0000	23,000.00
12127	RE-ADVERTISEMENT OF JAMES STRE	N1	MORRIS	05/31/12	2,254,000.00	9	5	1.0	10,000.0000	10,000.00
12128	ROUTE 9 & LACEY ROAD INTERSECT	C1	OCEAN	06/14/12	3,938,713.13	6	2	1.0	85,000.0000	85,000.00
12136	COLLINGS AVE (CR-630) OVER I-6	S1	CAMDEN	09/13/12	1,542,157.00	5	5	1.0	10,000.0000	10,000.00
12139	ROUTE 22 TRAFFIC SIGNAL IMPROV	H1	SOMERSET	09/20/12	7,770,000.00	2	10	1.0	20,936.0000	20,936.00
12141	WELDON ROAD - ESPANONG ROAD OV	N1	MORRIS	09/20/12	2,720,000.00	10	2	1.0	15,000.0000	15,000.00
12145	GROVEVILLE ROAD OVER US ROUTE	C1	MERCER	10/11/12	1,788,754.00	14	2	1.0	35,000.0000	35,000.00

ITEM : 155009M DESCRIPTION : FIELD OFFICE TYPE C SET UP
UNITS : UNIT NUMBER OF CONTRACTS : 21 TOTAL QUANTITY : 21.0 AVERAGE WEIGHTED PRICE : $20,662.78

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
11132	INTERSTATE BRIDGE PAINTING CON	N1	HUNTERDON	09/27/12	4,838,389.00	6	16	1.0	15,000.0000	15,000.00
11135	RT 322 RACCOON CREEK BRDG./ MU	S1	GLOUCESTER	08/16/12	8,110,989.68	4	5	1.0	35,000.0000	35,000.00
11141	RT 9 VAR LOCATIONS FROM S OF A	C1	MONMOUTH	12/15/11	6,213,113.13	9	4	1.0	17,413.1300	17,413.13
11143	ROUTE 202 OVER PASSAIC RIVER C	S1	MORRIS	12/15/11	2,565,600.96	6	2	1.0	17,500.0000	17,500.00
11145	ROUTE 168 OVER I-295 BRIDGE DE	S1	CAMDEN	01/12/12	2,389,889.00	10	2	1.0	25,000.0000	25,000.00
11148	RT 120 MP 0.0 TO MP 2.09 N OF	N1	BERGAN	02/16/12	2,199,410.64	8	4	1.0	16,800.0000	16,800.00
12103	DEMOCRAT ROAD (CR673) OVER I -	S1	GLOUCESTER	03/29/12	1,654,889.00	8	5	1.0	15,000.0000	15,000.00
12104	ROUTE 27 SOUTH PLAINFIELD BRAN	C1	MIDDLESEX	05/10/12	3,795,000.00	8	2	1.0	20,000.0000	20,000.00
12105	RT. 46 E OF FOREST RD. TO W OF	N1	MORRIS	03/29/12	4,313,000.00	6	4	1.0	20,000.0000	20,000.00
12106	RE-ADVERTISEMENT OF BROAD AVE	N1	BERGAN	03/29/12	3,599,660.00	6	2	1.0	25,000.0000	25,000.00
12108	RT 17, S OF TERRACE AVE TO S O	N1	BERGAN	05/10/12	12,784,852.89	4	4	1.0	31,710.0000	31,710.00
12111	COKESBURY ROAD OVER I-78 BRIDG	C1	HUNTERDON	04/19/12	2,031,160.20	9	5	1.0	17,000.0000	17,000.00
12115	RT 1 VAR LOCATIONS FROM N OF C	C1	MIDDLESEX	05/03/12	8,577,849.95	8	4	1.0	2,500.0000	2,500.00
12116		N1	MORRIS	04/19/12	4,705,102.40	8	2	1.0	22,000.0000	22,000.00
12117	ROUTE 40 MP 5.73 TO MP8.10 RES	S1	SALEM	05/10/12	1,734,889.00	2	4	1.0	13,000.0000	13,000.00
12120	SIGN STRUCTURE REPLACEMENT CON	C1	MERCER	05/10/12	3,481,368.85	5	7	1.0	20,905.3300	20,905.33
12122	RT 35, CHERRY TREE LANE TO RT	C1	MONMOUTH	05/17/12	3,881,143.65	5	4	1.0	20,000.0000	20,000.00
12123	ROUTE 295 /42 /I-76 DIRECT CON	S1	CAMDEN	07/12/12	7,667,886.70	3	10	1.0	35,090.0000	35,090.00
12131	ROUTE 36 FROM SOUTH OF MILLER	C1	MONMOUTH	06/07/12	9,028,843.69	4	4	1.0	10,000.0000	10,000.00
12133	RT 3 W OF RT 17 TO RT 1 & 9, R	N1	HUDSON	08/09/12	8,670,766.43	5	4	1.0	30,000.0000	30,000.00
12140	ROUTE 22 SUSTAINABLE CORRIDOR	C1	SOMERSET	10/11/12	7,888,148.00	12	2	1.0	25,000.0000	25,000.00

ITEM : 155012M DESCRIPTION : FIELD OFFICE TYPE D SET UP
UNITS : UNIT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 1.0 AVERAGE WEIGHTED PRICE : $25,000.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
12130	ROUTE I-287 SOUTH ST. TO LITTL	N1	MORRIS	06/14/12	27,376,000.00	6	2	1.0	25,000.0000	25,000.00

ITEM : 155015M DESCRIPTION : FIELD OFFICE TYPE E SET UP

UNITS : UNIT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 1.0 AVERAGE WEIGHTED PRICE : $3,000.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
12119	PULASKI CONTRACT NO. ,1 FROM S	N1	HUDSON	05/01/12	12,265,000.00	6	2	1.0	3,000.0000	3,000.00

ITEM : 155018M DESCRIPTION : FIELD OFFICE TYPE F SET UP
UNITS : UNIT NUMBER OF CONTRACTS : 3 TOTAL QUANTITY : 3.0 AVERAGE WEIGHTED PRICE : $64,282.33

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
11126	RT. I-78 UNION/ESSEX REHAB.CON	N1	UNION	12/01/11	72,335,082.00	5	2	1.0	42,847.0000	42,847.00
12126	RTE. 7(1953) HACKENSACK RIVER	N1	HUDSON	07/12/12	33,220,545.26	7	1	1.0	75,000.0000	75,000.00
12129	ROUTE 80 PARSIPPANY-TROY HILLS	N1	MORRIS	06/14/12	73,584,417.15	3	2	1.0	75,000.0000	75,000.00

ITEM : 155021M DESCRIPTION : FIELD OFFICE TYPE A MAINTENANCE
UNITS : MONTH NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 10.0 AVERAGE WEIGHTED PRICE : $800.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
12102	SOUTH MARGINAL STREET, BRIDGE	N1	HUDSON	03/15/12	1,352,735.00	8	5	10.0	800.0000	8,000.00

ITEM : 155024M DESCRIPTION : FIELD OFFICE TYPE B MAINTENANCE
UNITS : MONTH NUMBER OF CONTRACTS : 17 TOTAL QUANTITY : 206.0 AVERAGE WEIGHTED PRICE : $1,660.22

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
11146	ROUTE I-295 SB FROM NORTH OF R	S1	GLOUCESTER	01/05/12	1,897,000.00	3	4	8.0	1,900.0000	15,200.00
11147	RTE I-80 MEDIAN CROSSOVER PROT	N4	MORRIS	01/12/12	1,750,194.00	4	7	6.0	1,600.0000	9,600.00
11149	RT 18 SB FROM S OF RT 138 TO S	S1	MONMOUTH	03/01/12	4,029,013.13	8	4	9.0	3,543.7500	31,893.75
11151	ROUTE 45 CARPENTER STREET TO R	S1	GLOUCESTER	02/09/12	1,439,750.76	4	2	12.0	1,000.0000	12,000.00
12107	I-78 RAMP C OVER BEAVER BROOK	C1	HUNTERDON	04/05/12	511,652.00	9	2	6.0	1,000.0000	6,000.00
12109	RT.206 FROM RIZZOTE DR TO BUR	S4	ATLANTIC	03/29/12	1,493,000.00	4	4	9.0	350.0000	3,150.00
12112		C1	MIDDLESEX	04/19/12	2,980,000.00	7	4	9.0	1,500.0000	13,500.00
12113	RE-ADVERTISEMENT OF ROUTE 33 B	C1	MERCER	04/19/12	655,417.00	5	2	8.0	1,500.0000	12,000.00
12114	RT 34/35 COLTS NECK AND WALL T	C1	MONMOUTH	06/07/12	3,041,313.13	5	4	10.0	656.2500	6,562.50
12118	ROUTE 28 FR BR OF GREENBROOK T	C1	SOMERSET	05/03/12	2,284,437.40	8	4	8.0	100.0000	800.00
12124	ROUTE 15 SB OVER THE ABANDONED	N1	MORRIS	06/07/12	1,672,146.42	6	5	17.0	1,500.0000	25,500.00
12127	RE-ADVERTISEMENT OF JAMES STRE	N1	MORRIS	05/31/12	2,254,000.00	9	5	15.0	750.0000	11,250.00
12128	ROUTE 9 & LACEY ROAD INTERSECT	C1	OCEAN	06/14/12	3,938,713.13	6	2	24.0	3,450.0000	82,800.00
12136	COLLINGS AVE (CR-630) OVER I-6	S1	CAMDEN	09/13/12	1,542,157.00	5	5	15.0	1,500.0000	22,500.00
12139	ROUTE 22 TRAFFIC SIGNAL IMPROV	H1	SOMERSET	09/20/12	7,770,000.00	2	10	24.0	2,500.0000	60,000.00
12141	WELDON ROAD - ESPANONG ROAD OV	N1	MORRIS	09/20/12	2,720,000.00	10	2	13.0	750.0000	9,750.00
12145	GROVEVILLE ROAD OVER US ROUTE	C1	MERCER	10/11/12	1,788,754.00	14	2	13.0	1,500.0000	19,500.00

ITEM : 155027M DESCRIPTION : FIELD OFFICE TYPE C MAINTENANCE
UNITS : MONTH NUMBER OF CONTRACTS : 21 TOTAL QUANTITY : 318.0 AVERAGE WEIGHTED PRICE : $2,000.13

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
11132	INTERSTATE BRIDGE PAINTING CON	N1	HUNTERDON	09/27/12	4,838,389.00	6	16	25.0	2,000.0000	50,000.00
11135	RT 322 RACCOON CREEK BRDG./ MU	S1	GLOUCESTER	08/16/12	8,110,989.68	4	5	35.0	1,000.0000	35,000.00
11141	RT 9 VAR LOCATIONS FROM S OF A	C1	MONMOUTH	12/15/11	6,213,113.13	9	4	11.0	3,713.1300	40,844.43
11143	ROUTE 202 OVER PASSAIC RIVER C	S1	MORRIS	12/15/11	2,565,600.96	6	2	10.0	1,000.0000	10,000.00
11145	ROUTE 168 OVER I-295 BRIDGE DE	S1	CAMDEN	01/12/12	2,389,889.00	10	2	18.0	1,700.0000	30,600.00
11148	RT 120 MP 0.0 TO MP 2.09 N OF	N1	BERGAN	02/16/12	2,199,410.64	8	4	5.0	3,500.0000	17,500.00
12103	DEMOCRAT ROAD (CR673) OVER I -	S1	GLOUCESTER	03/29/12	1,654,889.00	8	5	9.0	1,500.0000	13,500.00
12104	ROUTE 27 SOUTH PLAINFIELD BRAN	C1	MIDDLESEX	05/10/12	3,795,000.00	8	2	28.0	1,000.0000	28,000.00
12105	RT. 46 E OF FOREST RD. TO W OF	N1	MORRIS	03/29/12	4,313,000.00	6	4	12.0	2,500.0000	30,000.00
12106	RE-ADVERTISEMENT OF BROAD AVE	N1	BERGAN	03/29/12	3,599,660.00	6	2	24.0	1,500.0000	36,000.00
12108	RT 17, S OF TERRACE AVE TO S O	N1	BERGAN	05/10/12	12,784,852.89	4	4	14.0	4,235.0000	59,290.00
12111	COKESBURY ROAD OVER I-78 BRIDG	C1	HUNTERDON	04/19/12	2,031,160.20	9	5	17.0	1,500.0000	25,500.00
12115	RT 1 VAR LOCATIONS FROM N OF C	C1	MIDDLESEX	05/03/12	8,577,849.95	8	4	15.0	100.0000	1,500.00

12116		N1	MORRIS	04/19/12	4,705,102.40	8	2	10.0	3,850.0000	38,500.00
12117	ROUTE 40 MP 5.73 TO MP8.10 RES	S1	SALEM	05/10/12	1,734,889.00	2	4	7.0	1,500.0000	10,500.00
12120	SIGN STRUCTURE REPLACEMENT CON	C1	MERCER	05/10/12	3,481,368.85	5	7	14.0	2,090.5300	29,267.42
12122	RT 35, CHERRY TREE LANE TO RT	C1	MONMOUTH	05/17/12	3,881,143.65	5	4	10.0	2,200.0000	22,000.00
12123	ROUTE 295 /42 /I-76 DIRECT CON	S1	CAMDEN	07/12/12	7,667,886.70	3	10	18.0	3,030.0000	54,540.00
12131	ROUTE 36 FROM SOUTH OF MILLER	C1	MONMOUTH	06/07/12	9,028,843.69	4	4	7.0	2,600.0000	18,200.00
12133	RT 3 W OF RT 17 TO RT 1 & 9, R	N1	HUDSON	08/09/12	8,670,766.43	5	4	10.0	3,780.0000	37,800.00
12140	ROUTE 22 SUSTAINABLE CORRIDOR	C1	SOMERSET	10/11/12	7,888,148.00	12	2	19.0	2,500.0000	47,500.00

ITEM : 155030M DESCRIPTION : FIELD OFFICE TYPE D MAINTENANCE
UNITS : MONTH NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 32.0 AVERAGE WEIGHTED PRICE : $2,300.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
12130	ROUTE I-287 SOUTH ST. TO LITTL	N1	MORRIS	06/14/12	27,376,000.00	6	2	32.0	2,300.0000	73,600.00

ITEM : 155033M DESCRIPTION : FIELD OFFICE TYPE E MAINTENANCE
UNITS : MONTH NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 11.0 AVERAGE WEIGHTED PRICE : $4,000.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
12119	PULASKI CONTRACT NO. ,1 FROM S	N1	HUDSON	05/01/12	12,265,000.00	6	2	11.0	4,000.0000	44,000.00

ITEM : 155036M DESCRIPTION : FIELD OFFICE TYPE F MAINTENANCE
UNITS : MONTH NUMBER OF CONTRACTS : 3 TOTAL QUANTITY : 89.0 AVERAGE WEIGHTED PRICE : $4,153.13

Total # Of Work Bid

DP #	Description	Reg	County	Bid Date	Contract Bid	Bids	Type	Quanity	Unit Price	Total Price .
11126	RT. I-78 UNION/ESSEX REHAB.CON	N1	UNION	12/01/11	72,335,082.00	5	2	29.0	3,901.0000	113,129.00
12126	RTE. 7(1953) HACKENSACK RIVER	N1	HUDSON	07/12/12	33,220,545.26	7	1	29.0	3,500.0000	101,500.00
12129	ROUTE 80 PARSIPPANY-TROY HILLS	N1	MORRIS	06/14/12	73,584,417.15	3	2	31.0	5,000.0000	155,000.00

ITEM : 155039M DESCRIPTION : TELEPHONE SERVICE
UNITS : LUMP SUM NUMBER OF CONTRACTS : 29 TOTAL QUANTITY : 29.0 AVERAGE WEIGHTED PRICE : $5,255.17

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
11126	RT. I-78 UNION/ESSEX REHAB.CON	N1	UNION	12/01/11	72,335,082.00	5	2	1.0	19,600.0000	19,600.00
11132	INTERSTATE BRIDGE PAINTING CON	N1	HUNTERDON	09/27/12	4,838,389.00	6	16	1.0	3,000.0000	3,000.00
11141	RT 9 VAR LOCATIONS FROM S OF A	C1	MONMOUTH	12/15/11	6,213,113.13	9	4	1.0	4,400.0000	4,400.00
11143	ROUTE 202 OVER PASSAIC RIVER C	S1	MORRIS	12/15/11	2,565,600.96	6	2	1.0	4,000.0000	4,000.00
11145	ROUTE 168 OVER I-295 BRIDGE DE	S1	CAMDEN	01/12/12	2,389,889.00	10	2	1.0	7,200.0000	7,200.00
11146	ROUTE I-295 SB FROM NORTH OF R	S1	GLOUCESTER	01/05/12	1,897,000.00	3	4	1.0	3,200.0000	3,200.00
11147	RTE I-80 MEDIAN CROSSOVER PROT	N4	MORRIS	01/12/12	1,750,194.00	4	7	1.0	2,400.0000	2,400.00
11148	RT 120 MP 0.0 TO MP 2.09 N OF	N1	BERGAN	02/16/12	2,199,410.64	8	4	1.0	2,000.0000	2,000.00
11149	RT 18 SB FROM S OF RT 138 TO S	S1	MONMOUTH	03/01/12	4,029,013.13	8	4	1.0	3,600.0000	3,600.00
11151	ROUTE 45 CARPENTER STREET TO R	S1	GLOUCESTER	02/09/12	1,439,750.76	4	2	1.0	4,800.0000	4,800.00
12102	SOUTH MARGINAL STREET, BRIDGE	N1	HUDSON	03/15/12	1,352,735.00	8	5	1.0	4,000.0000	4,000.00
12103	DEMOCRAT ROAD (CR673) OVER I -	S1	GLOUCESTER	03/29/12	1,654,889.00	8	5	1.0	3,600.0000	3,600.00
12104	ROUTE 27 SOUTH PLAINFIELD BRAN	C1	MIDDLESEX	05/10/12	3,795,000.00	8	2	1.0	11,200.0000	11,200.00
12105	RT. 46 E OF FOREST RD. TO W OF	N1	MORRIS	03/29/12	4,313,000.00	6	4	1.0	5,000.0000	5,000.00
12106	RE-ADVERTISEMENT OF BROAD AVE	N1	BERGAN	03/29/12	3,599,660.00	6	2	1.0	9,600.0000	9,600.00
12107	I-78 RAMP C OVER BEAVER BROOK	C1	HUNTERDON	04/05/12	511,652.00	9	2	1.0	2,400.0000	2,400.00

12108	RT 17, S OF TERRACE AVE TO S O	N1	BERGAN	05/10/12	12,784,852.89	4	4	1.0	5,600.0000	5,600.00
12109	RT.206 FROM RIZZOTE DR TO BUR	S4	ATLANTIC	03/29/12	1,493,000.00	4	4	1.0	3,600.0000	3,600.00
12111	COKESBURY ROAD OVER I-78 BRIDG	C1	HUNTERDON	04/19/12	2,031,160.20	9	5	1.0	6,800.0000	6,800.00
12112		C1	MIDDLESEX	04/19/12	2,980,000.00	7	4	1.0	3,600.0000	3,600.00
12114	RT 34/35 COLTS NECK AND WALL T	C1	MONMOUTH	06/07/12	3,041,313.13	5	4	1.0	4,000.0000	4,000.00
12115	RT 1 VAR LOCATIONS FROM N OF C	C1	MIDDLESEX	05/03/12	8,577,849.95	8	4	1.0	6,000.0000	6,000.00
12116		N1	MORRIS	04/19/12	4,705,102.40	8	2	1.0	4,000.0000	4,000.00
12117	ROUTE 40 MP 5.73 TO MP8.10 RES	S1	SALEM	05/10/12	1,734,889.00	2	4	1.0	2,800.0000	2,800.00
12118	ROUTE 28 FR BR OF GREENBROOK T	C1	SOMERSET	05/03/12	2,284,437.40	8	4	1.0	3,200.0000	3,200.00
12119	PULASKI CONTRACT NO. ,1 FROM S	N1	HUDSON	05/01/12	12,265,000.00	6	2	1.0	4,400.0000	4,400.00
12120	SIGN STRUCTURE REPLACEMENT CON	C1	MERCER	05/10/12	3,481,368.85	5	7	1.0	5,600.0000	5,600.00
12122	RT 35, CHERRY TREE LANE TO RT	C1	MONMOUTH	05/17/12	3,881,143.65	5	4	1.0	4,000.0000	4,000.00
12128	ROUTE 9 & LACEY ROAD INTERSECT	C1	OCEAN	06/14/12	3,938,713.13	6	2	1.0	8,800.0000	8,800.00

ITEM : 156003M DESCRIPTION : MATERIALS FIELD LABORATORY SET-UP
UNITS : UNIT NUMBER OF CONTRACTS : 5 TOTAL QUANTITY : 5.0 AVERAGE WEIGHTED PRICE : $19,911.60

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .

11126	RT. I-78 UNION/ESSEX REHAB.CON	N1	UNION	12/01/11	72,335,082.00	5	2	1.0	34,558.0000	34,558.00
11135	RT 322 RACCOON CREEK BRDG./ MU	S1	GLOUCESTER	08/16/12	8,110,989.68	4	5	1.0	5,000.0000	5,000.00
12126	RTE. 7(1953) HACKENSACK RIVER	N1	HUDSON	07/12/12	33,220,545.26	7	1	1.0	15,000.0000	15,000.00
12129	ROUTE 80 PARSIPPANY-TROY HILLS	N1	MORRIS	06/14/12	73,584,417.15	3	2	1.0	30,000.0000	30,000.00
12130	ROUTE I-287 SOUTH ST. TO LITTL	N1	MORRIS	06/14/12	27,376,000.00	6	2	1.0	15,000.0000	15,000.00

ITEM : 156006M DESCRIPTION : MATERIALS FIELD LABORATORY MAINTENANCE
UNITS : MONTH NUMBER OF CONTRACTS : 5 TOTAL QUANTITY : 146.0 AVERAGE WEIGHTED PRICE : $1,900.02

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
11126	RT. I-78 UNION/ESSEX REHAB.CON	N1	UNION	12/01/11	72,335,082.00	5	2	27.0	3,089.0000	83,403.00
11135	RT 322 RACCOON CREEK BRDG./ MU	S1	GLOUCESTER	08/16/12	8,110,989.68	4	5	32.0	1,000.0000	32,000.00
12126	RTE. 7(1953) HACKENSACK RIVER	N1	HUDSON	07/12/12	33,220,545.26	7	1	27.0	2,000.0000	54,000.00
12129	ROUTE 80 PARSIPPANY-TROY HILLS	N1	MORRIS	06/14/12	73,584,417.15	3	2	30.0	2,000.0000	60,000.00
12130	ROUTE I-287 SOUTH ST. TO LITTL	N1	MORRIS	06/14/12	27,376,000.00	6	2	30.0	1,600.0000	48,000.00

ITEM : 156009M DESCRIPTION : CURING FACILITY SET-UP
UNITS : UNIT NUMBER OF CONTRACTS : 8 TOTAL QUANTITY : 8.0 AVERAGE WEIGHTED PRICE : $2,925.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
11135	RT 322 RACCOON CREEK BRDG./ MU	S1	GLOUCESTER	08/16/12	8,110,989.68	4	5	1.0	1,000.0000	1,000.00
11145	ROUTE 168 OVER I-295 BRIDGE DE	S1	CAMDEN	01/12/12	2,389,889.00	10	2	1.0	11,400.0000	11,400.00
12103	DEMOCRAT ROAD (CR673) OVER I -	S1	GLOUCESTER	03/29/12	1,654,889.00	8	5	1.0	3,000.0000	3,000.00
12117	ROUTE 40 MP 5.73 TO MP8.10 RES	S1	SALEM	05/10/12	1,734,889.00	2	4	1.0	2,500.0000	2,500.00
12126	RTE. 7(1953) HACKENSACK RIVER	N1	HUDSON	07/12/12	33,220,545.26	7	1	1.0	2,500.0000	2,500.00
12128	ROUTE 9 & LACEY ROAD INTERSECT	C1	OCEAN	06/14/12	3,938,713.13	6	2	1.0	500.0000	500.00
12129	ROUTE 80 PARSIPPANY-TROY HILLS	N1	MORRIS	06/14/12	73,584,417.15	3	2	1.0	2,000.0000	2,000.00
12136	COLLINGS AVE (CR-630) OVER I-6	S1	CAMDEN	09/13/12	1,542,157.00	5	5	1.0	500.0000	500.00

ITEM : 156012M DESCRIPTION : CURING FACILITY MAINTENANCE
UNITS : MONTH NUMBER OF CONTRACTS : 7 TOTAL QUANTITY : 125.0 AVERAGE WEIGHTED PRICE : $252.00

Total # Of Work Bid

DP #	Description	Reg	County	Bid Date	Contract Bid	Bids	Type	Quanity	Unit Price	Total Price .
11135	RT 322 RACCOON CREEK BRDG./ MU	S1	GLOUCESTER	08/16/12	8,110,989.68	4	5	31.0	200.0000	6,200.00
11145	ROUTE 168 OVER I-295 BRIDGE DE	S1	CAMDEN	01/12/12	2,389,889.00	10	2	15.0	1,000.0000	15,000.00
12103	DEMOCRAT ROAD (CR673) OVER I -	S1	GLOUCESTER	03/29/12	1,654,889.00	8	5	7.0	300.0000	2,100.00
12117	ROUTE 40 MP 5.73 TO MP8.10 RES	S1	SALEM	05/10/12	1,734,889.00	2	4	5.0	100.0000	500.00
12126	RTE. 7(1953) HACKENSACK RIVER	N1	HUDSON	07/12/12	33,220,545.26	7	1	27.0	100.0000	2,700.00
12129	ROUTE 80 PARSIPPANY-TROY HILLS	N1	MORRIS	06/14/12	73,584,417.15	3	2	30.0	100.0000	3,000.00
12136	COLLINGS AVE (CR-630) OVER I-6	S1	CAMDEN	09/13/12	1,542,157.00	5	5	10.0	200.0000	2,000.00

ITEM : 156015M DESCRIPTION : NUCLEAR DENSITY GAUGE
UNITS : UNIT NUMBER OF CONTRACTS : 4 TOTAL QUANTITY : 5.0 AVERAGE WEIGHTED PRICE : $6,163.60

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
11126	RT. I-78 UNION/ESSEX REHAB.CON	N1	UNION	12/01/11	72,335,082.00	5	2	1.0	2,818.0000	2,818.00
12126	RTE. 7(1953) HACKENSACK RIVER	N1	HUDSON	07/12/12	33,220,545.26	7	1	1.0	5,000.0000	5,000.00
12129	ROUTE 80 PARSIPPANY-TROY HILLS	N1	MORRIS	06/14/12	73,584,417.15	3	2	2.0	7,500.0000	15,000.00
12130	ROUTE I-287 SOUTH ST. TO LITTL	N1	MORRIS	06/14/12	27,376,000.00	6	2	1.0	8,000.0000	8,000.00

ITEM : 156021M DESCRIPTION : CONCRETE COMPRESSION TESTING EQUIPMENT
UNITS : UNIT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 1.0 AVERAGE WEIGHTED PRICE : $10,000.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
12126	RTE. 7(1953) HACKENSACK RIVER	N1	HUDSON	07/12/12	33,220,545.26	7	1	1.0	10,000.0000	10,000.00

ITEM : 157003M DESCRIPTION : CONSTRUCTION LAYOUT
UNITS : LUMP SUM NUMBER OF CONTRACTS : 40 TOTAL QUANTITY : 40.0 AVERAGE WEIGHTED PRICE : $41,654.01

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
11126	RT. I-78 UNION/ESSEX REHAB.CON	N1	UNION	12/01/11	72,335,082.00	5	2	1.0	314,414.0000	314,414.00
11135	RT 322 RACCOON CREEK BRDG./ MU	S1	GLOUCESTER	08/16/12	8,110,989.68	4	5	1.0	50,000.0000	50,000.00
11141	RT 9 VAR LOCATIONS FROM S OF A	C1	MONMOUTH	12/15/11	6,213,113.13	9	4	1.0	8,250.0000	8,250.00
11143	ROUTE 202 OVER PASSAIC RIVER C	S1	MORRIS	12/15/11	2,565,600.96	6	2	1.0	18,000.0000	18,000.00
11145	ROUTE 168 OVER I-295 BRIDGE DE	S1	CAMDEN	01/12/12	2,389,889.00	10	2	1.0	30,000.0000	30,000.00
11146	ROUTE I-295 SB FROM NORTH OF R	S1	GLOUCESTER	01/05/12	1,897,000.00	3	4	1.0	100.0000	100.00
11148	RT 120 MP 0.0 TO MP 2.09 N OF	N1	BERGAN	02/16/12	2,199,410.64	8	4	1.0	5,000.0000	5,000.00
11149	RT 18 SB FROM S OF RT 138 TO S	S1	MONMOUTH	03/01/12	4,029,013.13	8	4	1.0	7,500.0000	7,500.00
11151	ROUTE 45 CARPENTER STREET TO R	S1	GLOUCESTER	02/09/12	1,439,750.76	4	2	1.0	100.0000	100.00
12102	SOUTH MARGINAL STREET, BRIDGE	N1	HUDSON	03/15/12	1,352,735.00	8	5	1.0	10,000.0000	10,000.00
12103	DEMOCRAT ROAD (CR673) OVER I -	S1	GLOUCESTER	03/29/12	1,654,889.00	8	5	1.0	20,000.0000	20,000.00
12104	ROUTE 27 SOUTH PLAINFIELD BRAN	C1	MIDDLESEX	05/10/12	3,795,000.00	8	2	1.0	15,000.0000	15,000.00
12105	RT. 46 E OF FOREST RD. TO W OF	N1	MORRIS	03/29/12	4,313,000.00	6	4	1.0	5,000.0000	5,000.00
12106	RE-ADVERTISEMENT OF BROAD AVE	N1	BERGAN	03/29/12	3,599,660.00	6	2	1.0	15,000.0000	15,000.00
12107	I-78 RAMP C OVER BEAVER BROOK	C1	HUNTERDON	04/05/12	511,652.00	9	2	1.0	4,800.0000	4,800.00
12108	RT 17, S OF TERRACE AVE TO S O	N1	BERGAN	05/10/12	12,784,852.89	4	4	1.0	15,000.0000	15,000.00
12111	COKESBURY ROAD OVER I-78 BRIDG	C1	HUNTERDON	04/19/12	2,031,160.20	9	5	1.0	10,000.0000	10,000.00
12113	RE-ADVERTISEMENT OF ROUTE 33 B	C1	MERCER	04/19/12	655,417.00	5	2	1.0	5,000.0000	5,000.00
12114	RT 34/35 COLTS NECK AND WALL T	C1	MONMOUTH	06/07/12	3,041,313.13	5	4	1.0	6,431.2500	6,431.25
12115	RT 1 VAR LOCATIONS FROM N OF C	C1	MIDDLESEX	05/03/12	8,577,849.95	8	4	1.0	7,500.0000	7,500.00
12116		N1	MORRIS	04/19/12	4,705,102.40	8	2	1.0	10,000.0000	10,000.00
12117	ROUTE 40 MP 5.73 TO MP8.10 RES	S1	SALEM	05/10/12	1,734,889.00	2	4	1.0	35,135.2300	35,135.23

12118	ROUTE 28 FR BR OF GREENBROOK T	C1	SOMERSET	05/03/12	2,284,437.40	8	4	1.0	5,000.0000	5,000.00
12119	PULASKI CONTRACT NO. ,1 FROM S	N1	HUDSON	05/01/12	12,265,000.00	6	2	1.0	1,000.0000	1,000.00

12120	SIGN STRUCTURE REPLACEMENT CON	C1	MERCER	05/10/12	3,481,368.85	5	7	1.0	18,117.9600	18,117.96
12122	RT 35, CHERRY TREE LANE TO RT	C1	MONMOUTH	05/17/12	3,881,143.65	5	4	1.0	1,500.0000	1,500.00
12123	ROUTE 295 /42 /I-76 DIRECT CON	S1	CAMDEN	07/12/12	7,667,886.70	3	10	1.0	31,720.0000	31,720.00
12124	ROUTE 15 SB OVER THE ABANDONED	N1	MORRIS	06/07/12	1,672,146.42	6	5	1.0	10,000.0000	10,000.00
12126	RTE. 7(1953) HACKENSACK RIVER	N1	HUDSON	07/12/12	33,220,545.26	7	1	1.0	200,000.0000	200,000.00
12127	RE-ADVERTISEMENT OF JAMES STRE	N1	MORRIS	05/31/12	2,254,000.00	9	5	1.0	10,000.0000	10,000.00
12128	ROUTE 9 & LACEY ROAD INTERSECT	C1	OCEAN	06/14/12	3,938,713.13	6	2	1.0	25,000.0000	25,000.00
12129	ROUTE 80 PARSIPPANY-TROY HILLS	N1	MORRIS	06/14/12	73,584,417.15	3	2	1.0	500,000.0000	500,000.00
12130	ROUTE I-287 SOUTH ST. TO LITTL	N1	MORRIS	06/14/12	27,376,000.00	6	2	1.0	100,000.0000	100,000.00
12131	ROUTE 36 FROM SOUTH OF MILLER	C1	MONMOUTH	06/07/12	9,028,843.69	4	4	1.0	36,000.0000	36,000.00
12133	RT 3 W OF RT 17 TO RT 1 & 9, R	N1	HUDSON	08/09/12	8,670,766.43	5	4	1.0	3,000.0000	3,000.00
12136	COLLINGS AVE (CR-630) OVER I-6	S1	CAMDEN	09/13/12	1,542,157.00	5	5	1.0	4,000.0000	4,000.00
12139	ROUTE 22 TRAFFIC SIGNAL IMPROV	H1	SOMERSET	09/20/12	7,770,000.00	2	10	1.0	29,592.0000	29,592.00
12140	ROUTE 22 SUSTAINABLE CORRIDOR	C1	SOMERSET	10/11/12	7,888,148.00	12	2	1.0	75,000.0000	75,000.00
12141	WELDON ROAD - ESPANONG ROAD OV	N1	MORRIS	09/20/12	2,720,000.00	10	2	1.0	12,000.0000	12,000.00
12145	GROVEVILLE ROAD OVER US ROUTE	C1	MERCER	10/11/12	1,788,754.00	14	2	1.0	12,000.0000	12,000.00

ITEM : 157006M DESCRIPTION : MONUMENT
UNITS : UNIT NUMBER OF CONTRACTS : 5 TOTAL QUANTITY : 43.0 AVERAGE WEIGHTED PRICE : $481.63

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
11135	RT 322 RACCOON CREEK BRDG./ MU	S1	GLOUCESTER	08/16/12	8,110,989.68	4	5	13.0	450.0000	5,850.00
11143	ROUTE 202 OVER PASSAIC RIVER C	S1	MORRIS	12/15/11	2,565,600.96	6	2	1.0	810.0000	810.00
12104	ROUTE 27 SOUTH PLAINFIELD BRAN	C1	MIDDLESEX	05/10/12	3,795,000.00	8	2	2.0	900.0000	1,800.00
12115	RT 1 VAR LOCATIONS FROM N OF C	C1	MIDDLESEX	05/03/12	8,577,849.95	8	4	4.0	475.0000	1,900.00
12128	ROUTE 9 & LACEY ROAD INTERSECT	C1	OCEAN	06/14/12	3,938,713.13	6	2	23.0	450.0000	10,350.00

ITEM : 157009M DESCRIPTION : MONUMENT BOX
UNITS : UNIT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 1.0 AVERAGE WEIGHTED PRICE : $500.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
11141	RT 9 VAR LOCATIONS FROM S OF A	C1	MONMOUTH	12/15/11	6,213,113.13	9	4	1.0	500.0000	500.00

ITEM : 158003M DESCRIPTION : CAUTION FENCE
UNITS : LINEAR FOOT NUMBER OF CONTRACTS : 2 TOTAL QUANTITY : 147.0 AVERAGE WEIGHTED PRICE : $7.28

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
12104	ROUTE 27 SOUTH PLAINFIELD BRAN	C1	MIDDLESEX	05/10/12	3,795,000.00	8	2	67.0	10.0000	670.00
12113	RE-ADVERTISEMENT OF ROUTE 33 B	C1	MERCER	04/19/12	655,417.00	5	2	80.0	5.0000	400.00

ITEM : 158006M DESCRIPTION : SILT FENCE
UNITS : LINEAR FOOT NUMBER OF CONTRACTS : 8 TOTAL QUANTITY : 10,793.0 AVERAGE WEIGHTED PRICE : $3.93

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .

11135	RT 322 RACCOON CREEK BRDG./ MU	S1	GLOUCESTER	08/16/12	8,110,989.68	4	5	1,403.0	2.5000	3,507.50
11147	RTE I-80 MEDIAN CROSSOVER PROT	N4	MORRIS	01/12/12	1,750,194.00	4	7	200.0	5.0000	1,000.00
11148	RT 120 MP 0.0 TO MP 2.09 N OF	N1	BERGAN	02/16/12	2,199,410.64	8	4	500.0	3.0000	1,500.00

12120	SIGN STRUCTURE REPLACEMENT CON	C1	MERCER	05/10/12	3,481,368.85	5	7	2,000.0	4.1800	8,360.00
12123	ROUTE 295 /42 /I-76 DIRECT CON	S1	CAMDEN	07/12/12	7,667,886.70	3	10	1,230.0	8.4400	10,381.20
12128	ROUTE 9 & LACEY ROAD INTERSECT	C1	OCEAN	06/14/12	3,938,713.13	6	2	1,335.0	3.7700	5,032.95
12129	ROUTE 80 PARSIPPANY-TROY HILLS	N1	MORRIS	06/14/12	73,584,417.15	3	2	251.0	4.0000	1,004.00
12140	ROUTE 22 SUSTAINABLE CORRIDOR	C1	SOMERSET	10/11/12	7,888,148.00	12	2	3,874.0	3.0000	11,622.00

ITEM : 158009M DESCRIPTION : HEAVY DUTY SILT FENCE, ORANGE
UNITS : LINEAR FOOT NUMBER OF CONTRACTS : 10 TOTAL QUANTITY : 31,382.0 AVERAGE WEIGHTED PRICE : $5.15

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
11135	RT 322 RACCOON CREEK BRDG./ MU	S1	GLOUCESTER	08/16/12	8,110,989.68	4	5	2,218.0	7.0000	15,526.00
11143	ROUTE 202 OVER PASSAIC RIVER C	S1	MORRIS	12/15/11	2,565,600.96	6	2	662.0	6.0000	3,972.00
12103	DEMOCRAT ROAD (CR673) OVER I -	S1	GLOUCESTER	03/29/12	1,654,889.00	8	5	1,500.0	5.0000	7,500.00
12104	ROUTE 27 SOUTH PLAINFIELD BRAN	C1	MIDDLESEX	05/10/12	3,795,000.00	8	2	1,300.0	7.0000	9,100.00
12126	RTE. 7(1953) HACKENSACK RIVER	N1	HUDSON	07/12/12	33,220,545.26	7	1	915.0	6.5000	5,947.50
12129	ROUTE 80 PARSIPPANY-TROY HILLS	N1	MORRIS	06/14/12	73,584,417.15	3	2	19,985.0	4.5000	89,932.50
12136	COLLINGS AVE (CR-630) OVER I-6	S1	CAMDEN	09/13/12	1,542,157.00	5	5	1,090.0	5.0000	5,450.00
12139	ROUTE 22 TRAFFIC SIGNAL IMPROV	H1	SOMERSET	09/20/12	7,770,000.00	2	10	2,929.0	5.9000	17,281.10
12140	ROUTE 22 SUSTAINABLE CORRIDOR	C1	SOMERSET	10/11/12	7,888,148.00	12	2	260.0	10.0000	2,600.00
12145	GROVEVILLE ROAD OVER US ROUTE	C1	MERCER	10/11/12	1,788,754.00	14	2	523.0	8.0000	4,184.00

ITEM : 158012M DESCRIPTION : HEAVY DUTY SILT FENCE, BLACK
UNITS : LINEAR FOOT NUMBER OF CONTRACTS : 10 TOTAL QUANTITY : 33,638.0 AVERAGE WEIGHTED PRICE : $5.43

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
11126	RT. I-78 UNION/ESSEX REHAB.CON	N1	UNION	12/01/11	72,335,082.00	5	2	14,322.0	5.0000	71,610.00
11145	ROUTE 168 OVER I-295 BRIDGE DE	S1	CAMDEN	01/12/12	2,389,889.00	10	2	380.0	10.0000	3,800.00
12111	COKESBURY ROAD OVER I-78 BRIDG	C1	HUNTERDON	04/19/12	2,031,160.20	9	5	432.0	5.0000	2,160.00
12115	RT 1 VAR LOCATIONS FROM N OF C	C1	MIDDLESEX	05/03/12	8,577,849.95	8	4	571.0	5.0000	2,855.00
12126	RTE. 7(1953) HACKENSACK RIVER	N1	HUDSON	07/12/12	33,220,545.26	7	1	750.0	6.5000	4,875.00
12127	RE-ADVERTISEMENT OF JAMES STRE	N1	MORRIS	05/31/12	2,254,000.00	9	5	4,069.0	7.0000	28,483.00
12129	ROUTE 80 PARSIPPANY-TROY HILLS	N1	MORRIS	06/14/12	73,584,417.15	3	2	7,988.0	4.5000	35,946.00
12139	ROUTE 22 TRAFFIC SIGNAL IMPROV	H1	SOMERSET	09/20/12	7,770,000.00	2	10	3,242.0	5.9000	19,127.80
12140	ROUTE 22 SUSTAINABLE CORRIDOR	C1	SOMERSET	10/11/12	7,888,148.00	12	2	512.0	10.0000	5,120.00
12141	WELDON ROAD - ESPANONG ROAD OV	N1	MORRIS	09/20/12	2,720,000.00	10	2	1,372.0	6.2500	8,575.00

ITEM : 158015M DESCRIPTION : HAYBALE
UNITS : UNIT NUMBER OF CONTRACTS : 7 TOTAL QUANTITY : 737.0 AVERAGE WEIGHTED PRICE : $14.85

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .

11126	RT. I-78 UNION/ESSEX REHAB.CON	N1	UNION	12/01/11	72,335,082.00	5	2	25.0	38.0000	950.00
11135	RT 322 RACCOON CREEK BRDG./ MU	S1	GLOUCESTER	08/16/12	8,110,989.68	4	5	200.0	20.0000	4,000.00
12115	RT 1 VAR LOCATIONS FROM N OF C	C1	MIDDLESEX	05/03/12	8,577,849.95	8	4	8.0	25.0000	200.00
12124	ROUTE 15 SB OVER THE ABANDONED	N1	MORRIS	06/07/12	1,672,146.42	6	5	244.0	5.0000	1,220.00
12126	RTE. 7(1953) HACKENSACK RIVER	N1	HUDSON	07/12/12	33,220,545.26	7	1	175.0	15.0000	2,625.00
12129	ROUTE 80 PARSIPPANY-TROY HILLS	N1	MORRIS	06/14/12	73,584,417.15	3	2	50.0	25.0000	1,250.00
12140	ROUTE 22 SUSTAINABLE CORRIDOR	C1	SOMERSET	10/11/12	7,888,148.00	12	2	35.0	20.0000	700.00

ITEM : 158018M DESCRIPTION : HAYBALE CHECK DAM WITH TEMPORARY STONE O
UNITS : LINEAR FOOT NUMBER OF CONTRACTS : 2 TOTAL QUANTITY : 130.0 AVERAGE WEIGHTED PRICE : $55.38

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
11135	RT 322 RACCOON CREEK BRDG./ MU	S1	GLOUCESTER	08/16/12	8,110,989.68	4	5	100.0	60.0000	6,000.00
12129	ROUTE 80 PARSIPPANY-TROY HILLS	N1	MORRIS	06/14/12	73,584,417.15	3	2	30.0	40.0000	1,200.00

ITEM : 158021M DESCRIPTION : TEMPORARY STONE CHECK DAM
UNITS : CUBIC YARD NUMBER OF CONTRACTS : 2 TOTAL QUANTITY : 33.0 AVERAGE WEIGHTED PRICE : $82.88

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
11135	RT 322 RACCOON CREEK BRDG./ MU	S1	GLOUCESTER	08/16/12	8,110,989.68	4	5	31.0	85.0000	2,635.00
12140	ROUTE 22 SUSTAINABLE CORRIDOR	C1	SOMERSET	10/11/12	7,888,148.00	12	2	2.0	50.0000	100.00

ITEM : 158027M DESCRIPTION : INLET FILTER TYPE 1
UNITS : SQUARE FOOT NUMBER OF CONTRACTS : 7 TOTAL QUANTITY : 1,506.0 AVERAGE WEIGHTED PRICE : $23.20

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
11147	RTE I-80 MEDIAN CROSSOVER PROT	N4	MORRIS	01/12/12	1,750,194.00	4	7	210.0	65.0000	13,650.00
12102	SOUTH MARGINAL STREET, BRIDGE	N1	HUDSON	03/15/12	1,352,735.00	8	5	180.0	5.0000	900.00
12104	ROUTE 27 SOUTH PLAINFIELD BRAN	C1	MIDDLESEX	05/10/12	3,795,000.00	8	2	510.0	19.0000	9,690.00
12115	RT 1 VAR LOCATIONS FROM N OF C	C1	MIDDLESEX	05/03/12	8,577,849.95	8	4	345.0	5.0000	1,725.00
12120	SIGN STRUCTURE REPLACEMENT CON	C1	MERCER	05/10/12	3,481,368.85	5	7	20.0	83.6200	1,672.40
12122	RT 35, CHERRY TREE LANE TO RT	C1	MONMOUTH	05/17/12	3,881,143.65	5	4	45.0	75.0000	3,375.00
12127	RE-ADVERTISEMENT OF JAMES STRE	N1	MORRIS	05/31/12	2,254,000.00	9	5	196.0	20.0000	3,920.00

ITEM : 158030M DESCRIPTION : INLET FILTER TYPE 2, 2' X 4'
UNITS : UNIT NUMBER OF CONTRACTS : 23 TOTAL QUANTITY : 1,430.0 AVERAGE WEIGHTED PRICE : $118.39

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
11126	RT. I-78 UNION/ESSEX REHAB.CON	N1	UNION	12/01/11	72,335,082.00	5	2	474.0	129.0000	61,146.00

11135	RT 322 RACCOON CREEK BRDG./ MU	S1	GLOUCESTER	08/16/12	8,110,989.68	4	5	36.0	100.0000	3,600.00
11143	ROUTE 202 OVER PASSAIC RIVER C	S1	MORRIS	12/15/11	2,565,600.96	6	2	3.0	175.0000	525.00
11145	ROUTE 168 OVER I-295 BRIDGE DE	S1	CAMDEN	01/12/12	2,389,889.00	10	2	8.0	50.0000	400.00
11146	ROUTE I-295 SB FROM NORTH OF R	S1	GLOUCESTER	01/05/12	1,897,000.00	3	4	18.0	20.0000	360.00
11148	RT 120 MP 0.0 TO MP 2.09 N OF	N1	BERGAN	02/16/12	2,199,410.64	8	4	65.0	10.0000	650.00
11151	ROUTE 45 CARPENTER STREET TO R	S1	GLOUCESTER	02/09/12	1,439,750.76	4	2	11.0	25.0000	275.00
12103	DEMOCRAT ROAD (CR673) OVER I -	S1	GLOUCESTER	03/29/12	1,654,889.00	8	5	4.0	50.0000	200.00
12106	RE-ADVERTISEMENT OF BROAD AVE	N1	BERGAN	03/29/12	3,599,660.00	6	2	10.0	50.0000	500.00
12107	I-78 RAMP C OVER BEAVER BROOK	C1	HUNTERDON	04/05/12	511,652.00	9	2	3.0	80.0000	240.00
12111	COKESBURY ROAD OVER I-78 BRIDG	C1	HUNTERDON	04/19/12	2,031,160.20	9	5	4.0	50.0000	200.00
12113	RE-ADVERTISEMENT OF ROUTE 33 B	C1	MERCER	04/19/12	655,417.00	5	2	7.0	50.0000	350.00
12115	RT 1 VAR LOCATIONS FROM N OF C	C1	MIDDLESEX	05/03/12	8,577,849.95	8	4	4.0	75.0000	300.00
12117	ROUTE 40 MP 5.73 TO MP8.10 RES	S1	SALEM	05/10/12	1,734,889.00	2	4	15.0	75.0000	1,125.00
12124	ROUTE 15 SB OVER THE ABANDONED	N1	MORRIS	06/07/12	1,672,146.42	6	5	12.0	50.0000	600.00
12126	RTE. 7(1953) HACKENSACK RIVER	N1	HUDSON	07/12/12	33,220,545.26	7	1	2.0	200.0000	400.00
12129	ROUTE 80 PARSIPPANY-TROY HILLS	N1	MORRIS	06/14/12	73,584,417.15	3	2	190.0	130.0000	24,700.00
12131	ROUTE 36 FROM SOUTH OF MILLER	C1	MONMOUTH	06/07/12	9,028,843.69	4	4	360.0	105.0000	37,800.00
12133	RT 3 W OF RT 17 TO RT 1 & 9, R	N1	HUDSON	08/09/12	8,670,766.43	5	4	60.0	118.1400	7,088.40
12139	ROUTE 22 TRAFFIC SIGNAL IMPROV	H1	SOMERSET	09/20/12	7,770,000.00	2	10	69.0	198.0000	13,662.00
12140	ROUTE 22 SUSTAINABLE CORRIDOR	C1	SOMERSET	10/11/12	7,888,148.00	12	2	52.0	236.0000	12,272.00
12141	WELDON ROAD - ESPANONG ROAD OV	N1	MORRIS	09/20/12	2,720,000.00	10	2	14.0	150.0000	2,100.00

12145	GROVEVILLE ROAD OVER US ROUTE	C1	MERCER	10/11/12	1,788,754.00	14	2	9.0	90.0000	810.00

ITEM : 158033M DESCRIPTION : INLET FILTER TYPE 2, 4' X 4'
UNITS : UNIT NUMBER OF CONTRACTS : 13 TOTAL QUANTITY : 329.0 AVERAGE WEIGHTED PRICE : $131.76

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
11145	ROUTE 168 OVER I-295 BRIDGE DE	S1	CAMDEN	01/12/12	2,389,889.00	10	2	1.0	100.0000	100.00
11146	ROUTE I-295 SB FROM NORTH OF R	S1	GLOUCESTER	01/05/12	1,897,000.00	3	4	3.0	30.0000	90.00
12113	RE-ADVERTISEMENT OF ROUTE 33 B	C1	MERCER	04/19/12	655,417.00	5	2	4.0	75.0000	300.00
12117	ROUTE 40 MP 5.73 TO MP8.10 RES	S1	SALEM	05/10/12	1,734,889.00	2	4	2.0	125.0000	250.00
12124	ROUTE 15 SB OVER THE ABANDONED	N1	MORRIS	06/07/12	1,672,146.42	6	5	2.0	50.0000	100.00
12126	RTE. 7(1953) HACKENSACK RIVER	N1	HUDSON	07/12/12	33,220,545.26	7	1	1.0	300.0000	300.00
12129	ROUTE 80 PARSIPPANY-TROY HILLS	N1	MORRIS	06/14/12	73,584,417.15	3	2	180.0	160.0000	28,800.00
12130	ROUTE I-287 SOUTH ST. TO LITTL	N1	MORRIS	06/14/12	27,376,000.00	6	2	91.0	75.0000	6,825.00
12131	ROUTE 36 FROM SOUTH OF MILLER	C1	MONMOUTH	06/07/12	9,028,843.69	4	4	22.0	135.0000	2,970.00
12133	RT 3 W OF RT 17 TO RT 1 & 9, R	N1	HUDSON	08/09/12	8,670,766.43	5	4	5.0	216.5800	1,082.90
12139	ROUTE 22 TRAFFIC SIGNAL IMPROV	H1	SOMERSET	09/20/12	7,770,000.00	2	10	4.0	208.0000	832.00
12140	ROUTE 22 SUSTAINABLE CORRIDOR	C1	SOMERSET	10/11/12	7,888,148.00	12	2	12.0	125.0000	1,500.00
12145	GROVEVILLE ROAD OVER US ROUTE	C1	MERCER	10/11/12	1,788,754.00	14	2	2.0	100.0000	200.00

ITEM : 158045M DESCRIPTION : FLOATING TURBIDITY BARRIER, TYPE 2
UNITS : LINEAR FOOT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 134.0 AVERAGE WEIGHTED PRICE : $25.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .

11143	ROUTE 202 OVER PASSAIC RIVER C	S1	MORRIS	12/15/11	2,565,600.96	6	2	134.0	25.0000	3,350.00

ITEM : 158048M DESCRIPTION : FLOATING TURBIDITY BARRIER, TYPE 3
UNITS : LINEAR FOOT NUMBER OF CONTRACTS : 2 TOTAL QUANTITY : 647.0 AVERAGE WEIGHTED PRICE : $21.70

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
11135	RT 322 RACCOON CREEK BRDG./ MU	S1	GLOUCESTER	08/16/12	8,110,989.68	4	5	537.0	20.0000	10,740.00
12126	RTE. 7(1953) HACKENSACK RIVER	N1	HUDSON	07/12/12	33,220,545.26	7	1	110.0	30.0000	3,300.00

ITEM : 158051M DESCRIPTION : DEWATERING BASIN
UNITS : UNIT NUMBER OF CONTRACTS : 3 TOTAL QUANTITY : 5.0 AVERAGE WEIGHTED PRICE : $1,150.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
12104	ROUTE 27 SOUTH PLAINFIELD BRAN	C1	MIDDLESEX	05/10/12	3,795,000.00	8	2	1.0	3,000.0000	3,000.00
12126	RTE. 7(1953) HACKENSACK RIVER	N1	HUDSON	07/12/12	33,220,545.26	7	1	3.0	750.0000	2,250.00
12140	ROUTE 22 SUSTAINABLE CORRIDOR	C1	SOMERSET	10/11/12	7,888,148.00	12	2	1.0	500.0000	500.00

ITEM : 158053M DESCRIPTION : RECHARGE BASIN
UNITS : UNIT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 1.0 AVERAGE WEIGHTED PRICE : $750.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
12126	RTE. 7(1953) HACKENSACK RIVER	N1	HUDSON	07/12/12	33,220,545.26	7	1	1.0	750.0000	750.00

ITEM : 158054M DESCRIPTION : SEDIMENT CONTROL BAG
UNITS : SQUARE FOOT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 400.0 AVERAGE WEIGHTED PRICE : $5.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
11135	RT 322 RACCOON CREEK BRDG./ MU	S1	GLOUCESTER	08/16/12	8,110,989.68	4	5	400.0	5.0000	2,000.00

ITEM : 158055M DESCRIPTION : SEDIMENT CONTROL BAG
UNITS : UNIT NUMBER OF CONTRACTS : 3 TOTAL QUANTITY : 20.0 AVERAGE WEIGHTED PRICE : $635.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
12126	RTE. 7(1953) HACKENSACK RIVER	N1	HUDSON	07/12/12	33,220,545.26	7	1	6.0	750.0000	4,500.00
12129	ROUTE 80 PARSIPPANY-TROY HILLS	N1	MORRIS	06/14/12	73,584,417.15	3	2	8.0	650.0000	5,200.00
12140	ROUTE 22 SUSTAINABLE CORRIDOR	C1	SOMERSET	10/11/12	7,888,148.00	12	2	6.0	500.0000	3,000.00

ITEM : 158057M DESCRIPTION : SEDIMENT CONTROL TANK
UNITS : UNIT NUMBER OF CONTRACTS : 3 TOTAL QUANTITY : 5.0 AVERAGE WEIGHTED PRICE : $1,900.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
11135	RT 322 RACCOON CREEK BRDG./ MU	S1	GLOUCESTER	08/16/12	8,110,989.68	4	5	2.0	2,000.0000	4,000.00
11143	ROUTE 202 OVER PASSAIC RIVER C	S1	MORRIS	12/15/11	2,565,600.96	6	2	1.0	1,500.0000	1,500.00
12126	RTE. 7(1953) HACKENSACK RIVER	N1	HUDSON	07/12/12	33,220,545.26	7	1	2.0	2,000.0000	4,000.00

ITEM : 158060M DESCRIPTION : CONSTRUCTION DRIVEWAY
UNITS : TON NUMBER OF CONTRACTS : 8 TOTAL QUANTITY : 1,312.0 AVERAGE WEIGHTED PRICE : $37.35

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
11135	RT 322 RACCOON CREEK BRDG./ MU	S1	GLOUCESTER	08/16/12	8,110,989.68	4	5	129.0	10.0000	1,290.00
11145	ROUTE 168 OVER I-295 BRIDGE DE	S1	CAMDEN	01/12/12	2,389,889.00	10	2	60.0	25.0000	1,500.00
12102	SOUTH MARGINAL STREET, BRIDGE	N1	HUDSON	03/15/12	1,352,735.00	8	5	30.0	15.0000	450.00
12103	DEMOCRAT ROAD (CR673) OVER I -	S1	GLOUCESTER	03/29/12	1,654,889.00	8	5	54.0	20.0000	1,080.00
12126	RTE. 7(1953) HACKENSACK RIVER	N1	HUDSON	07/12/12	33,220,545.26	7	1	57.0	50.0000	2,850.00
12128	ROUTE 9 & LACEY ROAD INTERSECT	C1	OCEAN	06/14/12	3,938,713.13	6	2	80.0	46.7700	3,741.60
12129	ROUTE 80 PARSIPPANY-TROY HILLS	N1	MORRIS	06/14/12	73,584,417.15	3	2	500.0	40.0000	20,000.00
12140	ROUTE 22 SUSTAINABLE CORRIDOR	C1	SOMERSET	10/11/12	7,888,148.00	12	2	402.0	45.0000	18,090.00

ITEM : 158063P DESCRIPTION : CONCRETE WASHOUT SYSTEM
UNITS : LUMP SUM NUMBER OF CONTRACTS : 36 TOTAL QUANTITY : 36.0 AVERAGE WEIGHTED PRICE : $4,809.18

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
11126	RT. I-78 UNION/ESSEX REHAB.CON	N1	UNION	12/01/11	72,335,082.00	5	2	1.0	30,335.0000	30,335.00
11135	RT 322 RACCOON CREEK BRDG./ MU	S1	GLOUCESTER	08/16/12	8,110,989.68	4	5	1.0	5,000.0000	5,000.00
11141	RT 9 VAR LOCATIONS FROM S OF A	C1	MONMOUTH	12/15/11	6,213,113.13	9	4	1.0	850.0000	850.00
11143	ROUTE 202 OVER PASSAIC RIVER C	S1	MORRIS	12/15/11	2,565,600.96	6	2	1.0	300.0000	300.00
11145	ROUTE 168 OVER I-295 BRIDGE DE	S1	CAMDEN	01/12/12	2,389,889.00	10	2	1.0	2,500.0000	2,500.00
11147	RTE I-80 MEDIAN CROSSOVER PROT	N4	MORRIS	01/12/12	1,750,194.00	4	7	1.0	130.0000	130.00
11148	RT 120 MP 0.0 TO MP 2.09 N OF	N1	BERGAN	02/16/12	2,199,410.64	8	4	1.0	1,500.0000	1,500.00
11151	ROUTE 45 CARPENTER STREET TO R	S1	GLOUCESTER	02/09/12	1,439,750.76	4	2	1.0	4,000.0000	4,000.00

12102	SOUTH MARGINAL STREET, BRIDGE	N1	HUDSON	03/15/12	1,352,735.00	8	5	1.0	2,000.0000	2,000.00
12103	DEMOCRAT ROAD (CR673) OVER I -	S1	GLOUCESTER	03/29/12	1,654,889.00	8	5	1.0	3,000.0000	3,000.00
12104	ROUTE 27 SOUTH PLAINFIELD BRAN	C1	MIDDLESEX	05/10/12	3,795,000.00	8	2	1.0	2,500.0000	2,500.00
12105	RT. 46 E OF FOREST RD. TO W OF	N1	MORRIS	03/29/12	4,313,000.00	6	4	1.0	2,000.0000	2,000.00
12106	RE-ADVERTISEMENT OF BROAD AVE	N1	BERGAN	03/29/12	3,599,660.00	6	2	1.0	2,500.0000	2,500.00
12107	I-78 RAMP C OVER BEAVER BROOK	C1	HUNTERDON	04/05/12	511,652.00	9	2	1.0	2,400.0000	2,400.00
12108	RT 17, S OF TERRACE AVE TO S O	N1	BERGAN	05/10/12	12,784,852.89	4	4	1.0	1,000.0000	1,000.00
12111	COKESBURY ROAD OVER I-78 BRIDG	C1	HUNTERDON	04/19/12	2,031,160.20	9	5	1.0	4,500.0000	4,500.00
12113	RE-ADVERTISEMENT OF ROUTE 33 B	C1	MERCER	04/19/12	655,417.00	5	2	1.0	2,500.0000	2,500.00
12114	RT 34/35 COLTS NECK AND WALL T	C1	MONMOUTH	06/07/12	3,041,313.13	5	4	1.0	1,000.0000	1,000.00

12115	RT 1 VAR LOCATIONS FROM N OF C	C1	MIDDLESEX	05/03/12	8,577,849.95	8	4	1.0	1,500.0000	1,500.00
12117	ROUTE 40 MP 5.73 TO MP8.10 RES	S1	SALEM	05/10/12	1,734,889.00	2	4	1.0	1,000.0000	1,000.00
12119	PULASKI CONTRACT NO. ,1 FROM S	N1	HUDSON	05/01/12	12,265,000.00	6	2	1.0	1,000.0000	1,000.00
12120	SIGN STRUCTURE REPLACEMENT CON	C1	MERCER	05/10/12	3,481,368.85	5	7	1.0	696.8400	696.84
12122	RT 35, CHERRY TREE LANE TO RT	C1	MONMOUTH	05/17/12	3,881,143.65	5	4	1.0	1,000.0000	1,000.00
12124	ROUTE 15 SB OVER THE ABANDONED	N1	MORRIS	06/07/12	1,672,146.42	6	5	1.0	5,000.0000	5,000.00
12126	RTE. 7(1953) HACKENSACK RIVER	N1	HUDSON	07/12/12	33,220,545.26	7	1	1.0	25,000.0000	25,000.00
12127	RE-ADVERTISEMENT OF JAMES STRE	N1	MORRIS	05/31/12	2,254,000.00	9	5	1.0	2,000.0000	2,000.00
12128	ROUTE 9 & LACEY ROAD INTERSECT	C1	OCEAN	06/14/12	3,938,713.13	6	2	1.0	3,018.6000	3,018.60
12129	ROUTE 80 PARSIPPANY-TROY HILLS	N1	MORRIS	06/14/12	73,584,417.15	3	2	1.0	40,000.0000	40,000.00
12130	ROUTE I-287 SOUTH ST. TO LITTL	N1	MORRIS	06/14/12	27,376,000.00	6	2	1.0	5,000.0000	5,000.00
12131	ROUTE 36 FROM SOUTH OF MILLER	C1	MONMOUTH	06/07/12	9,028,843.69	4	4	1.0	2,100.0000	2,100.00
12133	RT 3 W OF RT 17 TO RT 1 & 9, R	N1	HUDSON	08/09/12	8,670,766.43	5	4	1.0	1,000.0000	1,000.00
12136	COLLINGS AVE (CR-630) OVER I-6	S1	CAMDEN	09/13/12	1,542,157.00	5	5	1.0	100.0000	100.00
12139	ROUTE 22 TRAFFIC SIGNAL IMPROV	H1	SOMERSET	09/20/12	7,770,000.00	2	10	1.0	7,200.0000	7,200.00
12140	ROUTE 22 SUSTAINABLE CORRIDOR	C1	SOMERSET	10/11/12	7,888,148.00	12	2	1.0	5,000.0000	5,000.00
12141	WELDON ROAD - ESPANONG ROAD OV	N1	MORRIS	09/20/12	2,720,000.00	10	2	1.0	2,000.0000	2,000.00
12145	GROVEVILLE ROAD OVER US ROUTE	C1	MERCER	10/11/12	1,788,754.00	14	2	1.0	2,500.0000	2,500.00

ITEM : 158069M DESCRIPTION : OIL-WATER SEPARATOR
UNITS : UNIT NUMBER OF CONTRACTS : 3 TOTAL QUANTITY : 5.0 AVERAGE WEIGHTED PRICE : $2,010.60

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
11126	RT. I-78 UNION/ESSEX REHAB.CON	N1	UNION	12/01/11	72,335,082.00	5	2	1.0	1,053.0000	1,053.00
12126	RTE. 7(1953) HACKENSACK RIVER	N1	HUDSON	07/12/12	33,220,545.26	7	1	2.0	2,000.0000	4,000.00
12128	ROUTE 9 & LACEY ROAD INTERSECT	C1	OCEAN	06/14/12	3,938,713.13	6	2	2.0	2,500.0000	5,000.00

ITEM : 158072M DESCRIPTION : OIL ONLY EMERGENCY SPILL KIT, TYPE 1
UNITS : UNIT NUMBER OF CONTRACTS : 38 TOTAL QUANTITY : 82.0 AVERAGE WEIGHTED PRICE : $702.97

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
11126	RT. I-78 UNION/ESSEX REHAB.CON	N1	UNION	12/01/11	72,335,082.00	5	2	2.0	895.0000	1,790.00
11135	RT 322 RACCOON CREEK BRDG./ MU	S1	GLOUCESTER	08/16/12	8,110,989.68	4	5	2.0	500.0000	1,000.00
11143	ROUTE 202 OVER PASSAIC RIVER C	S1	MORRIS	12/15/11	2,565,600.96	6	2	2.0	250.0000	500.00
11145	ROUTE 168 OVER I-295 BRIDGE DE	S1	CAMDEN	01/12/12	2,389,889.00	10	2	2.0	800.0000	1,600.00
11146	ROUTE I-295 SB FROM NORTH OF R	S1	GLOUCESTER	01/05/12	1,897,000.00	3	4	1.0	50.0000	50.00
11147	RTE I-80 MEDIAN CROSSOVER PROT	N4	MORRIS	01/12/12	1,750,194.00	4	7	2.0	130.0000	260.00
11148	RT 120 MP 0.0 TO MP 2.09 N OF	N1	BERGAN	02/16/12	2,199,410.64	8	4	2.0	100.0000	200.00
11151	ROUTE 45 CARPENTER STREET TO R	S1	GLOUCESTER	02/09/12	1,439,750.76	4	2	2.0	100.0000	200.00
12102	SOUTH MARGINAL STREET, BRIDGE	N1	HUDSON	03/15/12	1,352,735.00	8	5	2.0	300.0000	600.00
12103	DEMOCRAT ROAD (CR673) OVER I -	S1	GLOUCESTER	03/29/12	1,654,889.00	8	5	2.0	100.0000	200.00
12104	ROUTE 27 SOUTH PLAINFIELD BRAN	C1	MIDDLESEX	05/10/12	3,795,000.00	8	2	2.0	500.0000	1,000.00
12105	RT. 46 E OF FOREST RD. TO W OF	N1	MORRIS	03/29/12	4,313,000.00	6	4	2.0	500.0000	1,000.00

12106	RE-ADVERTISEMENT OF BROAD AVE	N1	BERGAN	03/29/12	3,599,660.00	6	2	1.0	1,200.0000	1,200.00

12107	I-78 RAMP C OVER BEAVER BROOK	C1	HUNTERDON	04/05/12	511,652.00	9	2	2.0	785.0000	1,570.00
12108	RT 17, S OF TERRACE AVE TO S O	N1	BERGAN	05/10/12	12,784,852.89	4	4	2.0	150.0000	300.00
12111	COKESBURY ROAD OVER I-78 BRIDG	C1	HUNTERDON	04/19/12	2,031,160.20	9	5	2.0	500.0000	1,000.00
12112		C1	MIDDLESEX	04/19/12	2,980,000.00	7	4	2.0	500.0000	1,000.00
12113	RE-ADVERTISEMENT OF ROUTE 33 B	C1	MERCER	04/19/12	655,417.00	5	2	1.0	1,100.0000	1,100.00
12114	RT 34/35 COLTS NECK AND WALL T	C1	MONMOUTH	06/07/12	3,041,313.13	5	4	2.0	800.0000	1,600.00
12115	RT 1 VAR LOCATIONS FROM N OF C	C1	MIDDLESEX	05/03/12	8,577,849.95	8	4	2.0	1,500.0000	3,000.00
12116		N1	MORRIS	04/19/12	4,705,102.40	8	2	2.0	150.0000	300.00
12117	ROUTE 40 MP 5.73 TO MP8.10 RES	S1	SALEM	05/10/12	1,734,889.00	2	4	2.0	100.0000	200.00
12118	ROUTE 28 FR BR OF GREENBROOK T	C1	SOMERSET	05/03/12	2,284,437.40	8	4	2.0	750.0000	1,500.00
12119	PULASKI CONTRACT NO. ,1 FROM S	N1	HUDSON	05/01/12	12,265,000.00	6	2	2.0	600.0000	1,200.00
12120	SIGN STRUCTURE REPLACEMENT CON	C1	MERCER	05/10/12	3,481,368.85	5	7	3.0	348.4200	1,045.26
12122	RT 35, CHERRY TREE LANE TO RT	C1	MONMOUTH	05/17/12	3,881,143.65	5	4	2.0	1,200.0000	2,400.00
12123	ROUTE 295 /42 /I-76 DIRECT CON	S1	CAMDEN	07/12/12	7,667,886.70	3	10	6.0	988.0000	5,928.00
12124	ROUTE 15 SB OVER THE ABANDONED	N1	MORRIS	06/07/12	1,672,146.42	6	5	2.0	500.0000	1,000.00
12126	RTE. 7(1953) HACKENSACK RIVER	N1	HUDSON	07/12/12	33,220,545.26	7	1	1.0	1,200.0000	1,200.00
12127	RE-ADVERTISEMENT OF JAMES STRE	N1	MORRIS	05/31/12	2,254,000.00	9	5	2.0	800.0000	1,600.00
12128	ROUTE 9 & LACEY ROAD INTERSECT	C1	OCEAN	06/14/12	3,938,713.13	6	2	2.0	2,300.0000	4,600.00
12129	ROUTE 80 PARSIPPANY-TROY HILLS	N1	MORRIS	06/14/12	73,584,417.15	3	2	8.0	1,000.0000	8,000.00
12130	ROUTE I-287 SOUTH ST. TO LITTL	N1	MORRIS	06/14/12	27,376,000.00	6	2	2.0	550.0000	1,100.00
12131	ROUTE 36 FROM SOUTH OF MILLER	C1	MONMOUTH	06/07/12	9,028,843.69	4	4	2.0	2,100.0000	4,200.00
12133	RT 3 W OF RT 17 TO RT 1 & 9, R	N1	HUDSON	08/09/12	8,670,766.43	5	4	2.0	250.0000	500.00
12139	ROUTE 22 TRAFFIC SIGNAL IMPROV	H1	SOMERSET	09/20/12	7,770,000.00	2	10	2.0	750.0000	1,500.00
12141	WELDON ROAD - ESPANONG ROAD OV	N1	MORRIS	09/20/12	2,720,000.00	10	2	2.0	500.0000	1,000.00
12145	GROVEVILLE ROAD OVER US ROUTE	C1	MERCER	10/11/12	1,788,754.00	14	2	1.0	1,200.0000	1,200.00

ITEM : 158084M DESCRIPTION : EROSION CONTROL SEDIMENT REMOVAL
UNITS : CUBIC YARD NUMBER OF CONTRACTS : 9 TOTAL QUANTITY : 226.0 AVERAGE WEIGHTED PRICE : $39.40

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
11126	RT. I-78 UNION/ESSEX REHAB.CON	N1	UNION	12/01/11	72,335,082.00	5	2	100.0	40.0000	4,000.00
11143	ROUTE 202 OVER PASSAIC RIVER C	S1	MORRIS	12/15/11	2,565,600.96	6	2	10.0	65.0000	650.00
11147	RTE I-80 MEDIAN CROSSOVER PROT	N4	MORRIS	01/12/12	1,750,194.00	4	7	10.0	65.0000	650.00
11151	ROUTE 45 CARPENTER STREET TO R	S1	GLOUCESTER	02/09/12	1,439,750.76	4	2	8.0	10.0000	80.00
12102	SOUTH MARGINAL STREET, BRIDGE	N1	HUDSON	03/15/12	1,352,735.00	8	5	5.0	50.0000	250.00
12104	ROUTE 27 SOUTH PLAINFIELD BRAN	C1	MIDDLESEX	05/10/12	3,795,000.00	8	2	13.0	25.0000	325.00
12120	SIGN STRUCTURE REPLACEMENT CON	C1	MERCER	05/10/12	3,481,368.85	5	7	10.0	34.8400	348.40
12131	ROUTE 36 FROM SOUTH OF MILLER	C1	MONMOUTH	06/07/12	9,028,843.69	4	4	20.0	105.0000	2,100.00
12141	WELDON ROAD - ESPANONG ROAD OV	N1	MORRIS	09/20/12	2,720,000.00	10	2	50.0	10.0000	500.00

ITEM : 158087M DESCRIPTION : TEMPORARY RIPRAP
UNITS : CUBIC YARD NUMBER OF CONTRACTS : 2 TOTAL QUANTITY : 51.0 AVERAGE WEIGHTED PRICE : $41.18

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
11135	RT 322 RACCOON CREEK BRDG./ MU	S1	GLOUCESTER	08/16/12	8,110,989.68	4	5	50.0	40.0000	2,000.00
12140	ROUTE 22 SUSTAINABLE CORRIDOR	C1	SOMERSET	10/11/12	7,888,148.00	12	2	1.0	100.0000	100.00

ITEM : 158088M DESCRIPTION : INFILTRATION SAND LAYER, 6" THICK
UNITS : SQUARE YARD NUMBER OF CONTRACTS : 2 TOTAL QUANTITY : 5,692.0 AVERAGE WEIGHTED PRICE : $9.28

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
11135	RT 322 RACCOON CREEK BRDG./ MU	S1	GLOUCESTER	08/16/12	8,110,989.68	4	5	686.0	4.0000	2,744.00
12129	ROUTE 80 PARSIPPANY-TROY HILLS	N1	MORRIS	06/14/12	73,584,417.15	3	2	5,006.0	10.0000	50,060.00

ITEM : 158094M DESCRIPTION : SLUICE GATE
UNITS : UNIT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 1.0 AVERAGE WEIGHTED PRICE : $16,000.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
11135	RT 322 RACCOON CREEK BRDG./ MU	S1	GLOUCESTER	08/16/12	8,110,989.68	4	5	1.0	16,000.0000	16,000.00

ITEM : 159003M DESCRIPTION : BREAKAWAY BARRICADE
UNITS : UNIT NUMBER OF CONTRACTS : 22 TOTAL QUANTITY : 1,111.0 AVERAGE WEIGHTED PRICE : $72.69

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
11143	ROUTE 202 OVER PASSAIC RIVER C	S1	MORRIS	12/15/11	2,565,600.96	6	2	28.0	60.0000	1,680.00
11145	ROUTE 168 OVER I-295 BRIDGE DE	S1	CAMDEN	01/12/12	2,389,889.00	10	2	59.0	5.0000	295.00
12102	SOUTH MARGINAL STREET, BRIDGE	N1	HUDSON	03/15/12	1,352,735.00	8	5	50.0	28.0000	1,400.00
12104	ROUTE 27 SOUTH PLAINFIELD BRAN	C1	MIDDLESEX	05/10/12	3,795,000.00	8	2	35.0	50.0000	1,750.00
12106	RE-ADVERTISEMENT OF BROAD AVE	N1	BERGAN	03/29/12	3,599,660.00	6	2	113.0	50.0000	5,650.00
12107	I-78 RAMP C OVER BEAVER BROOK	C1	HUNTERDON	04/05/12	511,652.00	9	2	20.0	36.0000	720.00
12111	COKESBURY ROAD OVER I-78 BRIDG	C1	HUNTERDON	04/19/12	2,031,160.20	9	5	15.0	50.0000	750.00
12113	RE-ADVERTISEMENT OF ROUTE 33 B	C1	MERCER	04/19/12	655,417.00	5	2	6.0	500.0000	3,000.00
12116		N1	MORRIS	04/19/12	4,705,102.40	8	2	20.0	160.0000	3,200.00
12118	ROUTE 28 FR BR OF GREENBROOK T	C1	SOMERSET	05/03/12	2,284,437.40	8	4	20.0	95.0000	1,900.00
12119	PULASKI CONTRACT NO. ,1 FROM S	N1	HUDSON	05/01/12	12,265,000.00	6	2	45.0	50.0000	2,250.00
12120	SIGN STRUCTURE REPLACEMENT CON	C1	MERCER	05/10/12	3,481,368.85	5	7	30.0	129.6200	3,888.60
12123	ROUTE 295 /42 /I-76 DIRECT CON	S1	CAMDEN	07/12/12	7,667,886.70	3	10	120.0	103.0000	12,360.00
12124	ROUTE 15 SB OVER THE ABANDONED	N1	MORRIS	06/07/12	1,672,146.42	6	5	50.0	50.0000	2,500.00
12126	RTE. 7(1953) HACKENSACK RIVER	N1	HUDSON	07/12/12	33,220,545.26	7	1	50.0	75.0000	3,750.00
12127	RE-ADVERTISEMENT OF JAMES STRE	N1	MORRIS	05/31/12	2,254,000.00	9	5	24.0	60.0000	1,440.00
12129	ROUTE 80 PARSIPPANY-TROY HILLS	N1	MORRIS	06/14/12	73,584,417.15	3	2	115.0	125.0000	14,375.00
12130	ROUTE I-287 SOUTH ST. TO LITTL	N1	MORRIS	06/14/12	27,376,000.00	6	2	100.0	50.0000	5,000.00
12139	ROUTE 22 TRAFFIC SIGNAL IMPROV	H1	SOMERSET	09/20/12	7,770,000.00	2	10	67.0	53.0000	3,551.00
12140	ROUTE 22 SUSTAINABLE CORRIDOR	C1	SOMERSET	10/11/12	7,888,148.00	12	2	87.0	85.0000	7,395.00
12141	WELDON ROAD - ESPANONG ROAD OV	N1	MORRIS	09/20/12	2,720,000.00	10	2	27.0	50.0000	1,350.00
12145	GROVEVILLE ROAD OVER US ROUTE	C1	MERCER	10/11/12	1,788,754.00	14	2	30.0	85.0000	2,550.00

ITEM : 159006M DESCRIPTION : DRUM
UNITS : UNIT NUMBER OF CONTRACTS : 20 TOTAL QUANTITY : 3,137.0 AVERAGE WEIGHTED PRICE : $55.62

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
11143	ROUTE 202 OVER PASSAIC RIVER C	S1	MORRIS	12/15/11	2,565,600.96	6	2	50.0	35.0000	1,750.00
11147	RTE I-80 MEDIAN CROSSOVER PROT	N4	MORRIS	01/12/12	1,750,194.00	4	7	150.0	35.0000	5,250.00
12102	SOUTH MARGINAL STREET, BRIDGE	N1	HUDSON	03/15/12	1,352,735.00	8	5	60.0	24.0000	1,440.00
12104	ROUTE 27 SOUTH PLAINFIELD BRAN	C1	MIDDLESEX	05/10/12	3,795,000.00	8	2	70.0	25.0000	1,750.00
12106	RE-ADVERTISEMENT OF BROAD AVE	N1	BERGAN	03/29/12	3,599,660.00	6	2	128.0	50.0000	6,400.00
12107	I-78 RAMP C OVER BEAVER BROOK	C1	HUNTERDON	04/05/12	511,652.00	9	2	50.0	23.0000	1,150.00
12111	COKESBURY ROAD OVER I-78 BRIDG	C1	HUNTERDON	04/19/12	2,031,160.20	9	5	50.0	25.0000	1,250.00
12113	RE-ADVERTISEMENT OF ROUTE 33 B	C1	MERCER	04/19/12	655,417.00	5	2	3.0	500.0000	1,500.00
12119	PULASKI CONTRACT NO. ,1 FROM S	N1	HUDSON	05/01/12	12,265,000.00	6	2	200.0	20.0000	4,000.00
12120	SIGN STRUCTURE REPLACEMENT CON	C1	MERCER	05/10/12	3,481,368.85	5	7	40.0	73.8700	2,954.80

12123	ROUTE 295 /42 /I-76 DIRECT CON	S1	CAMDEN	07/12/12	7,667,886.70	3	10	200.0	52.1000	10,420.00
12124	ROUTE 15 SB OVER THE ABANDONED	N1	MORRIS	06/07/12	1,672,146.42	6	5	100.0	50.0000	5,000.00
12126	RTE. 7(1953) HACKENSACK RIVER	N1	HUDSON	07/12/12	33,220,545.26	7	1	100.0	50.0000	5,000.00
12127	RE-ADVERTISEMENT OF JAMES STRE	N1	MORRIS	05/31/12	2,254,000.00	9	5	76.0	30.0000	2,280.00
12129	ROUTE 80 PARSIPPANY-TROY HILLS	N1	MORRIS	06/14/12	73,584,417.15	3	2	415.0	200.0000	83,000.00
12130	ROUTE I-287 SOUTH ST. TO LITTL	N1	MORRIS	06/14/12	27,376,000.00	6	2	800.0	20.0000	16,000.00
12139	ROUTE 22 TRAFFIC SIGNAL IMPROV	H1	SOMERSET	09/20/12	7,770,000.00	2	10	204.0	28.0000	5,712.00
12140	ROUTE 22 SUSTAINABLE CORRIDOR	C1	SOMERSET	10/11/12	7,888,148.00	12	2	246.0	50.0000	12,300.00
12141	WELDON ROAD - ESPANONG ROAD OV	N1	MORRIS	09/20/12	2,720,000.00	10	2	175.0	35.0000	6,125.00
12145	GROVEVILLE ROAD OVER US ROUTE	C1	MERCER	10/11/12	1,788,754.00	14	2	20.0	60.0000	1,200.00

ITEM : 159009M DESCRIPTION : TRAFFIC CONE
UNITS : UNIT NUMBER OF CONTRACTS : 22 TOTAL QUANTITY : 3,210.0 AVERAGE WEIGHTED PRICE : $24.15

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
11126	RT. I-78 UNION/ESSEX REHAB.CON	N1	UNION	12/01/11	72,335,082.00	5	2	250.0	21.0000	5,250.00
11143	ROUTE 202 OVER PASSAIC RIVER C	S1	MORRIS	12/15/11	2,565,600.96	6	2	50.0	4.0000	200.00
12102	SOUTH MARGINAL STREET, BRIDGE	N1	HUDSON	03/15/12	1,352,735.00	8	5	60.0	20.0000	1,200.00
12104	ROUTE 27 SOUTH PLAINFIELD BRAN	C1	MIDDLESEX	05/10/12	3,795,000.00	8	2	50.0	5.0000	250.00
12105	RT. 46 E OF FOREST RD. TO W OF	N1	MORRIS	03/29/12	4,313,000.00	6	4	25.0	15.0000	375.00
12106	RE-ADVERTISEMENT OF BROAD AVE	N1	BERGAN	03/29/12	3,599,660.00	6	2	20.0	25.0000	500.00
12108	RT 17, S OF TERRACE AVE TO S O	N1	BERGAN	05/10/12	12,784,852.89	4	4	350.0	30.0000	10,500.00
12111	COKESBURY ROAD OVER I-78 BRIDG	C1	HUNTERDON	04/19/12	2,031,160.20	9	5	15.0	10.0000	150.00
12113	RE-ADVERTISEMENT OF ROUTE 33 B	C1	MERCER	04/19/12	655,417.00	5	2	23.0	500.0000	11,500.00
12115	RT 1 VAR LOCATIONS FROM N OF C	C1	MIDDLESEX	05/03/12	8,577,849.95	8	4	350.0	15.0000	5,250.00
12116		N1	MORRIS	04/19/12	4,705,102.40	8	2	100.0	28.0000	2,800.00
12118	ROUTE 28 FR BR OF GREENBROOK T	C1	SOMERSET	05/03/12	2,284,437.40	8	4	80.0	15.0000	1,200.00
12119	PULASKI CONTRACT NO. ,1 FROM S	N1	HUDSON	05/01/12	12,265,000.00	6	2	50.0	10.0000	500.00
12120	SIGN STRUCTURE REPLACEMENT CON	C1	MERCER	05/10/12	3,481,368.85	5	7	500.0	18.0500	9,025.00
12123	ROUTE 295 /42 /I-76 DIRECT CON	S1	CAMDEN	07/12/12	7,667,886.70	3	10	100.0	20.3000	2,030.00
12124	ROUTE 15 SB OVER THE ABANDONED	N1	MORRIS	06/07/12	1,672,146.42	6	5	100.0	25.0000	2,500.00
12126	RTE. 7(1953) HACKENSACK RIVER	N1	HUDSON	07/12/12	33,220,545.26	7	1	100.0	15.0000	1,500.00
12127	RE-ADVERTISEMENT OF JAMES STRE	N1	MORRIS	05/31/12	2,254,000.00	9	5	25.0	5.0000	125.00

12129	ROUTE 80 PARSIPPANY-TROY HILLS	N1	MORRIS	06/14/12	73,584,417.15	3	2	50.0	100.0000	5,000.00
12130	ROUTE I-287 SOUTH ST. TO LITTL	N1	MORRIS	06/14/12	27,376,000.00	6	2	800.0	20.0000	16,000.00
12140	ROUTE 22 SUSTAINABLE CORRIDOR	C1	SOMERSET	10/11/12	7,888,148.00	12	2	62.0	15.0000	930.00
12145	GROVEVILLE ROAD OVER US ROUTE	C1	MERCER	10/11/12	1,788,754.00	14	2	50.0	15.0000	750.00

ITEM : 159012M DESCRIPTION : CONSTRUCTION SIGNS
UNITS : SQUARE FOOT NUMBER OF CONTRACTS : 34 TOTAL QUANTITY : 54,460.0 AVERAGE WEIGHTED PRICE : $12.92

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
11126	RT. I-78 UNION/ESSEX REHAB.CON	N1	UNION	12/01/11	72,335,082.00	5	2	4,800.0	19.5000	93,600.00
11135	RT 322 RACCOON CREEK BRDG./ MU	S1	GLOUCESTER	08/16/12	8,110,989.68	4	5	800.0	9.0000	7,200.00
11143	ROUTE 202 OVER PASSAIC RIVER C	S1	MORRIS	12/15/11	2,565,600.96	6	2	2,176.0	17.0000	36,992.00
11145	ROUTE 168 OVER I-295 BRIDGE DE	S1	CAMDEN	01/12/12	2,389,889.00	10	2	2,098.0	7.7500	16,259.50
11147	RTE I-80 MEDIAN CROSSOVER PROT	N4	MORRIS	01/12/12	1,750,194.00	4	7	940.0	11.0000	10,340.00
11151	ROUTE 45 CARPENTER STREET TO R	S1	GLOUCESTER	02/09/12	1,439,750.76	4	2	559.0	9.0000	5,031.00
12102	SOUTH MARGINAL STREET, BRIDGE	N1	HUDSON	03/15/12	1,352,735.00	8	5	454.0	10.5000	4,767.00
12103	DEMOCRAT ROAD (CR673) OVER I -	S1	GLOUCESTER	03/29/12	1,654,889.00	8	5	507.0	8.0000	4,056.00
12104	ROUTE 27 SOUTH PLAINFIELD BRAN	C1	MIDDLESEX	05/10/12	3,795,000.00	8	2	1,171.0	12.0000	14,052.00
12105	RT. 46 E OF FOREST RD. TO W OF	N1	MORRIS	03/29/12	4,313,000.00	6	4	2,798.0	11.0000	30,778.00
12106	RE-ADVERTISEMENT OF BROAD AVE	N1	BERGAN	03/29/12	3,599,660.00	6	2	2,367.0	10.0000	23,670.00

12107	I-78 RAMP C OVER BEAVER BROOK	C1	HUNTERDON	04/05/12	511,652.00	9	2	500.0	9.0000	4,500.00
12108	RT 17, S OF TERRACE AVE TO S O	N1	BERGAN	05/10/12	12,784,852.89	4	4	1,720.0	5.0000	8,600.00
12109	RT.206 FROM RIZZOTE DR TO BUR	S4	ATLANTIC	03/29/12	1,493,000.00	4	4	510.0	7.0000	3,570.00
12111	COKESBURY ROAD OVER I-78 BRIDG	C1	HUNTERDON	04/19/12	2,031,160.20	9	5	950.0	16.0000	15,200.00
12113	RE-ADVERTISEMENT OF ROUTE 33 B	C1	MERCER	04/19/12	655,417.00	5	2	1,466.0	8.0000	11,728.00
12115	RT 1 VAR LOCATIONS FROM N OF C	C1	MIDDLESEX	05/03/12	8,577,849.95	8	4	1,720.0	9.5000	16,340.00
12117	ROUTE 40 MP 5.73 TO MP8.10 RES	S1	SALEM	05/10/12	1,734,889.00	2	4	1,032.0	8.5000	8,772.00
12118	ROUTE 28 FR BR OF GREENBROOK T	C1	SOMERSET	05/03/12	2,284,437.40	8	4	576.0	9.0000	5,184.00
12119	PULASKI CONTRACT NO. ,1 FROM S	N1	HUDSON	05/01/12	12,265,000.00	6	2	950.0	15.0000	14,250.00
12120	SIGN STRUCTURE REPLACEMENT CON	C1	MERCER	05/10/12	3,481,368.85	5	7	1,650.0	12.5400	20,691.00
12122	RT 35, CHERRY TREE LANE TO RT	C1	MONMOUTH	05/17/12	3,881,143.65	5	4	376.0	30.0000	11,280.00
12123	ROUTE 295 /42 /I-76 DIRECT CON	S1	CAMDEN	07/12/12	7,667,886.70	3	10	3,232.0	8.1000	26,179.20
12124	ROUTE 15 SB OVER THE ABANDONED	N1	MORRIS	06/07/12	1,672,146.42	6	5	2,618.0	16.0000	41,888.00
12126	RTE. 7(1953) HACKENSACK RIVER	N1	HUDSON	07/12/12	33,220,545.26	7	1	127.0	30.0000	3,810.00
12127	RE-ADVERTISEMENT OF JAMES STRE	N1	MORRIS	05/31/12	2,254,000.00	9	5	919.0	12.0000	11,028.00
12129	ROUTE 80 PARSIPPANY-TROY HILLS	N1	MORRIS	06/14/12	73,584,417.15	3	2	4,867.0	17.0000	82,739.00
12130	ROUTE I-287 SOUTH ST. TO LITTL	N1	MORRIS	06/14/12	27,376,000.00	6	2	3,072.0	20.0000	61,440.00
12133	RT 3 W OF RT 17 TO RT 1 & 9, R	N1	HUDSON	08/09/12	8,670,766.43	5	4	1,410.0	19.9300	28,101.30
12136	COLLINGS AVE (CR-630) OVER I-6	S1	CAMDEN	09/13/12	1,542,157.00	5	5	632.0	8.0000	5,056.00
12139	ROUTE 22 TRAFFIC SIGNAL IMPROV	H1	SOMERSET	09/20/12	7,770,000.00	2	10	2,611.0	11.0000	28,721.00
12140	ROUTE 22 SUSTAINABLE CORRIDOR	C1	SOMERSET	10/11/12	7,888,148.00	12	2	2,247.0	8.0000	17,976.00
12141	WELDON ROAD - ESPANONG ROAD OV	N1	MORRIS	09/20/12	2,720,000.00	10	2	1,777.0	12.0000	21,324.00
12145	GROVEVILLE ROAD OVER US ROUTE	C1	MERCER	10/11/12	1,788,754.00	14	2	828.0	10.0000	8,280.00

ITEM : 159014M DESCRIPTION : CONSTRUCTION IDENTIFICATION SIGN, 6'6" X

UNITS : UNIT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 2.0 AVERAGE WEIGHTED PRICE : $1,200.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
12117	ROUTE 40 MP 5.73 TO MP8.10 RES	S1	SALEM	05/10/12	1,734,889.00	2	4	2.0	1,200.0000	2,400.00

ITEM : 159015M DESCRIPTION : CONSTRUCTION IDENTIFICATION SIGN, 4' X 8

UNITS : UNIT NUMBER OF CONTRACTS : 21 TOTAL QUANTITY : 44.0 AVERAGE WEIGHTED PRICE : $977.93

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
11135	RT 322 RACCOON CREEK BRDG./ MU	S1	GLOUCESTER	08/16/12	8,110,989.68	4	5	2.0	500.0000	1,000.00
11143	ROUTE 202 OVER PASSAIC RIVER C	S1	MORRIS	12/15/11	2,565,600.96	6	2	2.0	400.0000	800.00
11146	ROUTE I-295 SB FROM NORTH OF R	S1	GLOUCESTER	01/05/12	1,897,000.00	3	4	1.0	700.0000	700.00
12103	DEMOCRAT ROAD (CR673) OVER I -	S1	GLOUCESTER	03/29/12	1,654,889.00	8	5	2.0	1,100.0000	2,200.00
12104	ROUTE 27 SOUTH PLAINFIELD BRAN	C1	MIDDLESEX	05/10/12	3,795,000.00	8	2	3.0	1,000.0000	3,000.00
12106	RE-ADVERTISEMENT OF BROAD AVE	N1	BERGAN	03/29/12	3,599,660.00	6	2	2.0	1,400.0000	2,800.00
12108	RT 17, S OF TERRACE AVE TO S O	N1	BERGAN	05/10/12	12,784,852.89	4	4	2.0	1,400.0000	2,800.00
12112		C1	MIDDLESEX	04/19/12	2,980,000.00	7	4	2.0	1,000.0000	2,000.00
12113	RE-ADVERTISEMENT OF ROUTE 33 B	C1	MERCER	04/19/12	655,417.00	5	2	3.0	725.0000	2,175.00
12115	RT 1 VAR LOCATIONS FROM N OF C	C1	MIDDLESEX	05/03/12	8,577,849.95	8	4	2.0	850.0000	1,700.00
12116		N1	MORRIS	04/19/12	4,705,102.40	8	2	2.0	1,200.0000	2,400.00
12118	ROUTE 28 FR BR OF GREENBROOK T	C1	SOMERSET	05/03/12	2,284,437.40	8	4	2.0	775.0000	1,550.00
12119	PULASKI CONTRACT NO. ,1 FROM S	N1	HUDSON	05/01/12	12,265,000.00	6	2	2.0	300.0000	600.00
12124	ROUTE 15 SB OVER THE ABANDONED	N1	MORRIS	06/07/12	1,672,146.42	6	5	2.0	1,500.0000	3,000.00
12128	ROUTE 9 & LACEY ROAD INTERSECT	C1	OCEAN	06/14/12	3,938,713.13	6	2	2.0	840.0000	1,680.00
12133	RT 3 W OF RT 17 TO RT 1 & 9, R	N1	HUDSON	08/09/12	8,670,766.43	5	4	2.0	800.0000	1,600.00
12136	COLLINGS AVE (CR-630) OVER I-6	S1	CAMDEN	09/13/12	1,542,157.00	5	5	2.0	100.0000	200.00
12139	ROUTE 22 TRAFFIC SIGNAL IMPROV	H1	SOMERSET	09/20/12	7,770,000.00	2	10	2.0	3,562.0000	7,124.00
12140	ROUTE 22 SUSTAINABLE CORRIDOR	C1	SOMERSET	10/11/12	7,888,148.00	12	2	2.0	750.0000	1,500.00

12141	WELDON ROAD - ESPANONG ROAD OV	N1	MORRIS	09/20/12	2,720,000.00	10	2	3.0	800.0000	2,400.00
12145	GROVEVILLE ROAD OVER US ROUTE	C1	MERCER	10/11/12	1,788,754.00	14	2	2.0	900.0000	1,800.00

ITEM : 159018M DESCRIPTION : CONSTRUCTION IDENTIFICATION SIGN, 6' X 1

UNITS : UNIT NUMBER OF CONTRACTS : 6 TOTAL QUANTITY : 14.0 AVERAGE WEIGHTED PRICE : $1,465.57

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
11126	RT. I-78 UNION/ESSEX REHAB.CON	N1	UNION	12/01/11	72,335,082.00	5	2	2.0	1,909.0000	3,818.00
11132	INTERSTATE BRIDGE PAINTING CON	N1	HUNTERDON	09/27/12	4,838,389.00	6	16	3.0	2,000.0000	6,000.00
11151	ROUTE 45 CARPENTER STREET TO R	S1	GLOUCESTER	02/09/12	1,439,750.76	4	2	2.0	500.0000	1,000.00
12102	SOUTH MARGINAL STREET, BRIDGE	N1	HUDSON	03/15/12	1,352,735.00	8	5	1.0	1,700.0000	1,700.00
12129	ROUTE 80 PARSIPPANY-TROY HILLS	N1	MORRIS	06/14/12	73,584,417.15	3	2	2.0	2,000.0000	4,000.00
12130	ROUTE I-287 SOUTH ST. TO LITTL	N1	MORRIS	06/14/12	27,376,000.00	6	2	4.0	1,000.0000	4,000.00

ITEM : 159020P DESCRIPTION : CONSTRUCTION BARRIER CURB, BRIDGE
UNITS : LINEAR FOOT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 550.0 AVERAGE WEIGHTED PRICE : $35.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
12111	COKESBURY ROAD OVER I-78 BRIDG	C1	HUNTERDON	04/19/12	2,031,160.20	9	5	550.0	35.0000	19,250.00

ITEM : 159021P DESCRIPTION : CONSTRUCTION BARRIER CURB
UNITS : LINEAR FOOT NUMBER OF CONTRACTS : 22 TOTAL QUANTITY : 167,565.0 AVERAGE WEIGHTED PRICE : $39.11

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
11126	RT. I-78 UNION/ESSEX REHAB.CON	N1	UNION	12/01/11	72,335,082.00	5	2	67,000.0	48.0000	3,216,000.00
11143	ROUTE 202 OVER PASSAIC RIVER C	S1	MORRIS	12/15/11	2,565,600.96	6	2	330.0	26.0000	8,580.00
11145	ROUTE 168 OVER I-295 BRIDGE DE	S1	CAMDEN	01/12/12	2,389,889.00	10	2	893.0	45.0000	40,185.00
12102	SOUTH MARGINAL STREET, BRIDGE	N1	HUDSON	03/15/12	1,352,735.00	8	5	600.0	20.0000	12,000.00
12103	DEMOCRAT ROAD (CR673) OVER I -	S1	GLOUCESTER	03/29/12	1,654,889.00	8	5	90.0	5.0000	450.00
12104	ROUTE 27 SOUTH PLAINFIELD BRAN	C1	MIDDLESEX	05/10/12	3,795,000.00	8	2	240.0	70.0000	16,800.00
12106	RE-ADVERTISEMENT OF BROAD AVE	N1	BERGAN	03/29/12	3,599,660.00	6	2	348.0	100.0000	34,800.00
12113	RE-ADVERTISEMENT OF ROUTE 33 B	C1	MERCER	04/19/12	655,417.00	5	2	180.0	40.0000	7,200.00
12117	ROUTE 40 MP 5.73 TO MP8.10 RES	S1	SALEM	05/10/12	1,734,889.00	2	4	1,353.0	5.0000	6,765.00
12119	PULASKI CONTRACT NO. ,1 FROM S	N1	HUDSON	05/01/12	12,265,000.00	6	2	80.0	20.0000	1,600.00
12120	SIGN STRUCTURE REPLACEMENT CON	C1	MERCER	05/10/12	3,481,368.85	5	7	2,030.0	49.6700	100,830.10
12123	ROUTE 295 /42 /I-76 DIRECT CON	S1	CAMDEN	07/12/12	7,667,886.70	3	10	1,000.0	27.0000	27,000.00
12124	ROUTE 15 SB OVER THE ABANDONED	N1	MORRIS	06/07/12	1,672,146.42	6	5	380.0	30.0000	11,400.00
12126	RTE. 7(1953) HACKENSACK RIVER	N1	HUDSON	07/12/12	33,220,545.26	7	1	620.0	40.0000	24,800.00
12127	RE-ADVERTISEMENT OF JAMES STRE	N1	MORRIS	05/31/12	2,254,000.00	9	5	680.0	35.0000	23,800.00
12129	ROUTE 80 PARSIPPANY-TROY HILLS	N1	MORRIS	06/14/12	73,584,417.15	3	2	75,940.0	31.0000	2,354,140.00
12130	ROUTE I-287 SOUTH ST. TO LITTL	N1	MORRIS	06/14/12	27,376,000.00	6	2	8,500.0	50.0000	425,000.00
12133	RT 3 W OF RT 17 TO RT 1 & 9, R	N1	HUDSON	08/09/12	8,670,766.43	5	4	2,300.0	23.6400	54,372.00
12136	COLLINGS AVE (CR-630) OVER I-6	S1	CAMDEN	09/13/12	1,542,157.00	5	5	80.0	20.0000	1,600.00
12139	ROUTE 22 TRAFFIC SIGNAL IMPROV	H1	SOMERSET	09/20/12	7,770,000.00	2	10	200.0	79.0000	15,800.00
12140	ROUTE 22 SUSTAINABLE CORRIDOR	C1	SOMERSET	10/11/12	7,888,148.00	12	2	2,651.0	25.0000	66,275.00
12141	WELDON ROAD - ESPANONG ROAD OV	N1	MORRIS	09/20/12	2,720,000.00	10	2	2,070.0	50.0000	103,500.00

ITEM : 159022P DESCRIPTION : CONSTRUCTION HALF BARRIER CURB
UNITS : LINEAR FOOT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 180.0 AVERAGE WEIGHTED PRICE : $199.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
12124	ROUTE 15 SB OVER THE ABANDONED	N1	MORRIS	06/07/12	1,672,146.42	6	5	180.0	199.0000	35,820.00

ITEM : 159024M DESCRIPTION : FLASHING ARROW BOARD, 2' X 4'
UNITS : UNIT NUMBER OF CONTRACTS : 6 TOTAL QUANTITY : 20.0 AVERAGE WEIGHTED PRICE : $1,347.20

DP #	Description	Reg	County	Bid Date	Contract Bid	Bids	Type	Quanity	Unit Price	Total Price .
11126	RT. I-78 UNION/ESSEX REHAB.CON	N1	UNION	12/01/11	72,335,082.00	5	2	4.0	2,361.0000	9,444.00
11135	RT 322 RACCOON CREEK BRDG./ MU	S1	GLOUCESTER	08/16/12	8,110,989.68	4	5	2.0	100.0000	200.00
12106	RE-ADVERTISEMENT OF BROAD AVE	N1	BERGAN	03/29/12	3,599,660.00	6	2	7.0	2,000.0000	14,000.00
12118	ROUTE 28 FR BR OF GREENBROOK T	C1	SOMERSET	05/03/12	2,284,437.40	8	4	2.0	500.0000	1,000.00
12119	PULASKI CONTRACT NO. ,1 FROM S	N1	HUDSON	05/01/12	12,265,000.00	6	2	2.0	1,000.0000	2,000.00
12141	WELDON ROAD - ESPANONG ROAD OV	N1	MORRIS	09/20/12	2,720,000.00	10	2	3.0	100.0000	300.00

ITEM : 159027M DESCRIPTION : FLASHING ARROW BOARD, 4' X 8'
UNITS : UNIT NUMBER OF CONTRACTS : 29 TOTAL QUANTITY : 94.0 AVERAGE WEIGHTED PRICE : $2,530.85

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
11126	RT. I-78 UNION/ESSEX REHAB.CON	N1	UNION	12/01/11	72,335,082.00	5	2	5.0	4,687.0000	23,435.00
11143	ROUTE 202 OVER PASSAIC RIVER C	S1	MORRIS	12/15/11	2,565,600.96	6	2	4.0	1,500.0000	6,000.00
11145	ROUTE 168 OVER I-295 BRIDGE DE	S1	CAMDEN	01/12/12	2,389,889.00	10	2	5.0	500.0000	2,500.00
11146	ROUTE I-295 SB FROM NORTH OF R	S1	GLOUCESTER	01/05/12	1,897,000.00	3	4	1.0	2,500.0000	2,500.00
12102	SOUTH MARGINAL STREET, BRIDGE	N1	HUDSON	03/15/12	1,352,735.00	8	5	1.0	2,500.0000	2,500.00
12103	DEMOCRAT ROAD (CR673) OVER I -	S1	GLOUCESTER	03/29/12	1,654,889.00	8	5	2.0	250.0000	500.00
12104	ROUTE 27 SOUTH PLAINFIELD BRAN	C1	MIDDLESEX	05/10/12	3,795,000.00	8	2	3.0	500.0000	1,500.00
12105	RT. 46 E OF FOREST RD. TO W OF	N1	MORRIS	03/29/12	4,313,000.00	6	4	6.0	1,450.0000	8,700.00
12108	RT 17, S OF TERRACE AVE TO S O	N1	BERGAN	05/10/12	12,784,852.89	4	4	2.0	3,000.0000	6,000.00
12112		C1	MIDDLESEX	04/19/12	2,980,000.00	7	4	2.0	1,000.0000	2,000.00
12113	RE-ADVERTISEMENT OF ROUTE 33 B	C1	MERCER	04/19/12	655,417.00	5	2	1.0	2,000.0000	2,000.00
12114	RT 34/35 COLTS NECK AND WALL T	C1	MONMOUTH	06/07/12	3,041,313.13	5	4	2.0	1,000.0000	2,000.00
12115	RT 1 VAR LOCATIONS FROM N OF C	C1	MIDDLESEX	05/03/12	8,577,849.95	8	4	4.0	250.0000	1,000.00
12116		N1	MORRIS	04/19/12	4,705,102.40	8	2	2.0	3,500.0000	7,000.00
12117	ROUTE 40 MP 5.73 TO MP8.10 RES	S1	SALEM	05/10/12	1,734,889.00	2	4	4.0	150.0000	600.00
12119	PULASKI CONTRACT NO. ,1 FROM S	N1	HUDSON	05/01/12	12,265,000.00	6	2	2.0	3,000.0000	6,000.00
12120	SIGN STRUCTURE REPLACEMENT CON	C1	MERCER	05/10/12	3,481,368.85	5	7	9.0	1,393.6900	12,543.21
12122	RT 35, CHERRY TREE LANE TO RT	C1	MONMOUTH	05/17/12	3,881,143.65	5	4	2.0	5,000.0000	10,000.00
12123	ROUTE 295 /42 /I-76 DIRECT CON	S1	CAMDEN	07/12/12	7,667,886.70	3	10	6.0	5,140.0000	30,840.00
12124	ROUTE 15 SB OVER THE ABANDONED	N1	MORRIS	06/07/12	1,672,146.42	6	5	2.0	500.0000	1,000.00
12127	RE-ADVERTISEMENT OF JAMES STRE	N1	MORRIS	05/31/12	2,254,000.00	9	5	2.0	500.0000	1,000.00
12129	ROUTE 80 PARSIPPANY-TROY HILLS	N1	MORRIS	06/14/12	73,584,417.15	3	2	3.0	10,000.0000	30,000.00
12130	ROUTE I-287 SOUTH ST. TO LITTL	N1	MORRIS	06/14/12	27,376,000.00	6	2	2.0	8,500.0000	17,000.00
12131	ROUTE 36 FROM SOUTH OF MILLER	C1	MONMOUTH	06/07/12	9,028,843.69	4	4	4.0	1,600.0000	6,400.00
12133	RT 3 W OF RT 17 TO RT 1 & 9, R	N1	HUDSON	08/09/12	8,670,766.43	5	4	2.0	3,880.8000	7,761.60
12139	ROUTE 22 TRAFFIC SIGNAL IMPROV	H1	SOMERSET	09/20/12	7,770,000.00	2	10	4.0	1,680.0000	6,720.00
12140	ROUTE 22 SUSTAINABLE CORRIDOR	C1	SOMERSET	10/11/12	7,888,148.00	12	2	6.0	5,000.0000	30,000.00
12141	WELDON ROAD - ESPANONG ROAD OV	N1	MORRIS	09/20/12	2,720,000.00	10	2	2.0	200.0000	400.00
12145	GROVEVILLE ROAD OVER US ROUTE	C1	MERCER	10/11/12	1,788,754.00	14	2	4.0	2,500.0000	10,000.00

ITEM : 159028M DESCRIPTION : FLOODLIGHTS FOR NIGHTTIME OPERATIONS
UNITS : UNIT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 4.0 AVERAGE WEIGHTED PRICE : $100.00

Total # Of Work Bid

LIST OF PROJECT ITEMS AWARDED 01/01/2012 to 12/31/2012

DP #	Description	Reg	County	Bid Date	Contract Bid	Bids	Type	Quanity	Unit Price	Total Price .
12133	RT 3 W OF RT 17 TO RT 1 & 9, R	N1	HUDSON	08/09/12	8,670,766.43	5	4	4.0	100.0000	400.00

ITEM : 159029M DESCRIPTION : PORTABLE VARIABLE MESSAGE SIGN W/REMOTE
UNITS : UNIT NUMBER OF CONTRACTS : 10 TOTAL QUANTITY : 28.0 AVERAGE WEIGHTED PRICE : $8,176.21

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
11126	RT. I-78 UNION/ESSEX REHAB.CON	N1	UNION	12/01/11	72,335,082.00	5	2	2.0	20,487.0000	40,974.00
11143	ROUTE 202 OVER PASSAIC RIVER C	S1	MORRIS	12/15/11	2,565,600.96	6	2	4.0	2,000.0000	8,000.00
11146	ROUTE I-295 SB FROM NORTH OF R	S1	GLOUCESTER	01/05/12	1,897,000.00	3	4	2.0	5,000.0000	10,000.00
12105	RT. 46 E OF FOREST RD. TO W OF	N1	MORRIS	03/29/12	4,313,000.00	6	4	4.0	325.0000	1,300.00
12107	I-78 RAMP C OVER BEAVER BROOK	C1	HUNTERDON	04/05/12	511,652.00	9	2	2.0	3,100.0000	6,200.00
12111	COKESBURY ROAD OVER I-78 BRIDG	C1	HUNTERDON	04/19/12	2,031,160.20	9	5	4.0	6,265.0000	25,060.00
12119	PULASKI CONTRACT NO. ,1 FROM S	N1	HUDSON	05/01/12	12,265,000.00	6	2	2.0	10,000.0000	20,000.00
12124	ROUTE 15 SB OVER THE ABANDONED	N1	MORRIS	06/07/12	1,672,146.42	6	5	2.0	8,700.0000	17,400.00
12127	RE-ADVERTISEMENT OF JAMES STRE	N1	MORRIS	05/31/12	2,254,000.00	9	5	2.0	10,000.0000	20,000.00
12130	ROUTE I-287 SOUTH ST. TO LITTL	N1	MORRIS	06/14/12	27,376,000.00	6	2	4.0	20,000.0000	80,000.00

ITEM : 159030M DESCRIPTION : PORTABLE VARIABLE MESSAGE SIGN
UNITS : UNIT NUMBER OF CONTRACTS : 34 TOTAL QUANTITY : 124.0 AVERAGE WEIGHTED PRICE : $7,756.83

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
11126	RT. I-78 UNION/ESSEX REHAB.CON	N1	UNION	12/01/11	72,335,082.00	5	2	8.0	9,609.0000	76,872.00
11135	RT 322 RACCOON CREEK BRDG./ MU	S1	GLOUCESTER	08/16/12	8,110,989.68	4	5	3.0	10,000.0000	30,000.00
11141	RT 9 VAR LOCATIONS FROM S OF A	C1	MONMOUTH	12/15/11	6,213,113.13	9	4	3.0	6,890.6300	20,671.89
11145	ROUTE 168 OVER I-295 BRIDGE DE	S1	CAMDEN	01/12/12	2,389,889.00	10	2	5.0	1,500.0000	7,500.00
11149	RT 18 SB FROM S OF RT 138 TO S	S1	MONMOUTH	03/01/12	4,029,013.13	8	4	2.0	3,937.5000	7,875.00
11151	ROUTE 45 CARPENTER STREET TO R	S1	GLOUCESTER	02/09/12	1,439,750.76	4	2	2.0	4,000.0000	8,000.00
12102	SOUTH MARGINAL STREET, BRIDGE	N1	HUDSON	03/15/12	1,352,735.00	8	5	6.0	6,000.0000	36,000.00
12103	DEMOCRAT ROAD (CR673) OVER I -	S1	GLOUCESTER	03/29/12	1,654,889.00	8	5	4.0	1,600.0000	6,400.00
12104	ROUTE 27 SOUTH PLAINFIELD BRAN	C1	MIDDLESEX	05/10/12	3,795,000.00	8	2	3.0	500.0000	1,500.00
12106	RE-ADVERTISEMENT OF BROAD AVE	N1	BERGAN	03/29/12	3,599,660.00	6	2	6.0	10,000.0000	60,000.00
12108	RT 17, S OF TERRACE AVE TO S O	N1	BERGAN	05/10/12	12,784,852.89	4	4	4.0	8,000.0000	32,000.00
12109	RT.206 FROM RIZZOTE DR TO BUR	S4	ATLANTIC	03/29/12	1,493,000.00	4	4	2.0	5,000.0000	10,000.00
12112		C1	MIDDLESEX	04/19/12	2,980,000.00	7	4	2.0	5,000.0000	10,000.00
12113	RE-ADVERTISEMENT OF ROUTE 33 B	C1	MERCER	04/19/12	655,417.00	5	2	3.0	10,000.0000	30,000.00
12114	RT 34/35 COLTS NECK AND WALL T	C1	MONMOUTH	06/07/12	3,041,313.13	5	4	2.0	15,370.0000	30,740.00
12115	RT 1 VAR LOCATIONS FROM N OF C	C1	MIDDLESEX	05/03/12	8,577,849.95	8	4	2.0	7,500.0000	15,000.00
12116		N1	MORRIS	04/19/12	4,705,102.40	8	2	4.0	1,000.0000	4,000.00
12117	ROUTE 40 MP 5.73 TO MP8.10 RES	S1	SALEM	05/10/12	1,734,889.00	2	4	2.0	3,000.0000	6,000.00
12118	ROUTE 28 FR BR OF GREENBROOK T	C1	SOMERSET	05/03/12	2,284,437.40	8	4	4.0	1,500.0000	6,000.00
12119	PULASKI CONTRACT NO. ,1 FROM S	N1	HUDSON	05/01/12	12,265,000.00	6	2	2.0	7,000.0000	14,000.00
12122	RT 35, CHERRY TREE LANE TO RT	C1	MONMOUTH	05/17/12	3,881,143.65	5	4	2.0	7,500.0000	15,000.00
12123	ROUTE 295 /42 /I-76 DIRECT CON	S1	CAMDEN	07/12/12	7,667,886.70	3	10	6.0	15,830.0000	94,980.00
12124	ROUTE 15 SB OVER THE ABANDONED	N1	MORRIS	06/07/12	1,672,146.42	6	5	2.0	8,700.0000	17,400.00
12126	RTE. 7(1953) HACKENSACK RIVER	N1	HUDSON	07/12/12	33,220,545.26	7	1	3.0	5,000.0000	15,000.00

12128	ROUTE 9 & LACEY ROAD INTERSECT	C1	OCEAN	06/14/12	3,938,713.13	6	2	4.0	14,375.0000	57,500.00
12129	ROUTE 80 PARSIPPANY-TROY HILLS	N1	MORRIS	06/14/12	73,584,417.15	3	2	8.0	12,000.0000	96,000.00
12130	ROUTE I-287 SOUTH ST. TO LITTL	N1	MORRIS	06/14/12	27,376,000.00	6	2	4.0	20,000.0000	80,000.00
12131	ROUTE 36 FROM SOUTH OF MILLER	C1	MONMOUTH	06/07/12	9,028,843.69	4	4	2.0	2,700.0000	5,400.00
12133	RT 3 W OF RT 17 TO RT 1 & 9, R	N1	HUDSON	08/09/12	8,670,766.43	5	4	4.0	6,821.8900	27,287.56
12136	COLLINGS AVE (CR-630) OVER I-6	S1	CAMDEN	09/13/12	1,542,157.00	5	5	4.0	5,000.0000	20,000.00

12139	ROUTE 22 TRAFFIC SIGNAL IMPROV	H1	SOMERSET	09/20/12	7,770,000.00	2	10	4.0	1,680.0000	6,720.00
12140	ROUTE 22 SUSTAINABLE CORRIDOR	C1	SOMERSET	10/11/12	7,888,148.00	12	2	6.0	9,000.0000	54,000.00
12141	WELDON ROAD - ESPANONG ROAD OV	N1	MORRIS	09/20/12	2,720,000.00	10	2	2.0	10,000.0000	20,000.00
12145	GROVEVILLE ROAD OVER US ROUTE	C1	MERCER	10/11/12	1,788,754.00	14	2	4.0	10,000.0000	40,000.00

ITEM : 159031M DESCRIPTION : VARIABLE MESSAGE SIGN ASSEMBLY
UNITS : UNIT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 6.0 AVERAGE WEIGHTED PRICE : $3,484.22

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
12120	SIGN STRUCTURE REPLACEMENT CON	C1	MERCER	05/10/12	3,481,368.85	5	7	6.0	3,484.2200	20,905.32

ITEM : 159032M DESCRIPTION : PORTABLE TRAILER MOUNTED CCTV CAMERA ASS
UNITS : UNIT NUMBER OF CONTRACTS : 3 TOTAL QUANTITY : 4.0 AVERAGE WEIGHTED PRICE : $16,250.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
12124	ROUTE 15 SB OVER THE ABANDONED	N1	MORRIS	06/07/12	1,672,146.42	6	5	2.0	5,000.0000	10,000.00
12129	ROUTE 80 PARSIPPANY-TROY HILLS	N1	MORRIS	06/14/12	73,584,417.15	3	2	1.0	35,000.0000	35,000.00
12141	WELDON ROAD - ESPANONG ROAD OV	N1	MORRIS	09/20/12	2,720,000.00	10	2	1.0	20,000.0000	20,000.00

ITEM : 159033M DESCRIPTION : TEMPORARY CRASH CUSHION, INERTIAL BARRIE
UNITS : UNIT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 2.0 AVERAGE WEIGHTED PRICE : $10,000.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
12119	PULASKI CONTRACT NO. ,1 FROM S	N1	HUDSON	05/01/12	12,265,000.00	6	2	2.0	10,000.0000	20,000.00

ITEM : 159039M DESCRIPTION : TEMPORARY CRASH CUSHION, INERTIAL BARRIE
UNITS : UNIT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 2.0 AVERAGE WEIGHTED PRICE : $10,000.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
12106	RE-ADVERTISEMENT OF BROAD AVE	N1	BERGAN	03/29/12	3,599,660.00	6	2	2.0	10,000.0000	20,000.00

ITEM : 159042M DESCRIPTION : TEMPORARY CRASH CUSHION, INERTIAL BARRIE
UNITS : UNIT NUMBER OF CONTRACTS : 2 TOTAL QUANTITY : 3.0 AVERAGE WEIGHTED PRICE : $2,833.33

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
12111	COKESBURY ROAD OVER I-78 BRIDG	C1	HUNTERDON	04/19/12	2,031,160.20	9	5	2.0	1,500.0000	3,000.00
12141	WELDON ROAD - ESPANONG ROAD OV	N1	MORRIS	09/20/12	2,720,000.00	10	2	1.0	5,500.0000	5,500.00

ITEM : 159051M DESCRIPTION : TEMPORARY CRASH CUSHION, INERTIAL BARRIE
UNITS : UNIT NUMBER OF CONTRACTS : 2 TOTAL QUANTITY : 8.0 AVERAGE WEIGHTED PRICE : $4,392.50

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
11126	RT. I-78 UNION/ESSEX REHAB.CON	N1	UNION	12/01/11	72,335,082.00	5	2	5.0	4,328.0000	21,640.00
11145	ROUTE 168 OVER I-295 BRIDGE DE	S1	CAMDEN	01/12/12	2,389,889.00	10	2	3.0	4,500.0000	13,500.00

ITEM : 159054M DESCRIPTION : TEMPORARY CRASH CUSHION, INERTIAL BARRIE
UNITS : UNIT NUMBER OF CONTRACTS : 6 TOTAL QUANTITY : 15.0 AVERAGE WEIGHTED PRICE : $4,247.78

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
12117	ROUTE 40 MP 5.73 TO MP8.10 RES	S1	SALEM	05/10/12	1,734,889.00	2	4	2.0	6,000.0000	12,000.00
12123	ROUTE 295 /42 /I-76 DIRECT CON	S1	CAMDEN	07/12/12	7,667,886.70	3	10	2.0	3,240.0000	6,480.00
12124	ROUTE 15 SB OVER THE ABANDONED	N1	MORRIS	06/07/12	1,672,146.42	6	5	1.0	1,500.0000	1,500.00
12130	ROUTE I-287 SOUTH ST. TO LITTL	N1	MORRIS	06/14/12	27,376,000.00	6	2	2.0	3,500.0000	7,000.00
12133	RT 3 W OF RT 17 TO RT 1 & 9, R	N1	HUDSON	08/09/12	8,670,766.43	5	4	2.0	4,868.3700	9,736.74
12140	ROUTE 22 SUSTAINABLE CORRIDOR	C1	SOMERSET	10/11/12	7,888,148.00	12	2	6.0	4,500.0000	27,000.00

ITEM : 159058M DESCRIPTION : TEMPORARY CRASH CUSHION INERTIAL BARRIER
UNITS : UNIT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 9.0 AVERAGE WEIGHTED PRICE : $10,500.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
12129	ROUTE 80 PARSIPPANY-TROY HILLS	N1	MORRIS	06/14/12	73,584,417.15	3	2	9.0	10,500.0000	94,500.00

ITEM : 159059M DESCRIPTION : TEMP CRASH CUSHION, INERTIAL, 18 MODULES
UNITS : UNIT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 2.0 AVERAGE WEIGHTED PRICE : $5,485.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
11126	RT. I-78 UNION/ESSEX REHAB.CON	N1	UNION	12/01/11	72,335,082.00	5	2	2.0	5,485.0000	10,970.00

ITEM : 159060M DESCRIPTION : TEMPORARY CRASH CUSHION, INERTIAL BARRIE
UNITS : UNIT NUMBER OF CONTRACTS : 3 TOTAL QUANTITY : 25.0 AVERAGE WEIGHTED PRICE : $7,857.92

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .

11126	RT. I-78 UNION/ESSEX REHAB.CON	N1	UNION	12/01/11	72,335,082.00	5	2	8.0	5,306.0000	42,448.00
11145	ROUTE 168 OVER I-295 BRIDGE DE	S1	CAMDEN	01/12/12	2,389,889.00	10	2	2.0	5,000.0000	10,000.00
12129	ROUTE 80 PARSIPPANY-TROY HILLS	N1	MORRIS	06/14/12	73,584,417.15	3	2	15.0	9,600.0000	144,000.00

ITEM : 159061M DESCRIPTION : TEMPORARY CRASH CUSHION, INERTIAL BARRIE
UNITS : UNIT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 1.0 AVERAGE WEIGHTED PRICE : $6,500.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
12130	ROUTE I-287 SOUTH ST. TO LITTL	N1	MORRIS	06/14/12	27,376,000.00	6	2	1.0	6,500.0000	6,500.00

ITEM : 159063M DESCRIPTION : TEMPORARY CRASH CUSHION, QUADGUARD 3 BAY
UNITS : UNIT NUMBER OF CONTRACTS : 4 TOTAL QUANTITY : 10.0 AVERAGE WEIGHTED PRICE : $4,500.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
11135	RT 322 RACCOON CREEK BRDG./ MU	S1	GLOUCESTER	08/16/12	8,110,989.68	4	5	2.0	500.0000	1,000.00
11143	ROUTE 202 OVER PASSAIC RIVER C	S1	MORRIS	12/15/11	2,565,600.96	6	2	4.0	3,500.0000	14,000.00
12104	ROUTE 27 SOUTH PLAINFIELD BRAN	C1	MIDDLESEX	05/10/12	3,795,000.00	8	2	2.0	5,000.0000	10,000.00
12141	WELDON ROAD - ESPANONG ROAD OV	N1	MORRIS	09/20/12	2,720,000.00	10	2	2.0	10,000.0000	20,000.00

ITEM : 159066M DESCRIPTION : TEMPORARY CRASH CUSHION, QUADGUARD 4 BAY
UNITS : UNIT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 2.0 AVERAGE WEIGHTED PRICE : $12,500.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
12129	ROUTE 80 PARSIPPANY-TROY HILLS	N1	MORRIS	06/14/12	73,584,417.15	3	2	2.0	12,500.0000	25,000.00

ITEM : 159069M DESCRIPTION : TEMPORARY CRASH CUSHION, QUADGUARD 5 BAY
UNITS : UNIT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 2.0 AVERAGE WEIGHTED PRICE : $6,000.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
12102	SOUTH MARGINAL STREET, BRIDGE	N1	HUDSON	03/15/12	1,352,735.00	8	5	2.0	6,000.0000	12,000.00

ITEM : 159072M DESCRIPTION : TEMPORARY CRASH CUSHION, QUADGUARD 6 BAY
UNITS : UNIT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 1.0 AVERAGE WEIGHTED PRICE : $20,097.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
12139	ROUTE 22 TRAFFIC SIGNAL IMPROV	H1	SOMERSET	09/20/12	7,770,000.00	2	10	1.0	20,097.0000	20,097.00

ITEM : 159078M DESCRIPTION : TEMPORARY CRASH CUSHION, QUADGUARD 8 BAY
UNITS : UNIT NUMBER OF CONTRACTS : 2 TOTAL QUANTITY : 11.0 AVERAGE WEIGHTED PRICE : $4,613.02

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
12120	SIGN STRUCTURE REPLACEMENT CON	C1	MERCER	05/10/12	3,481,368.85	5	7	8.0	717.9000	5,743.20
12129	ROUTE 80 PARSIPPANY-TROY HILLS	N1	MORRIS	06/14/12	73,584,417.15	3	2	3.0	15,000.0000	45,000.00

ITEM : 159105M DESCRIPTION : TEMPORARY CRASH CUSHION, N.E.A.T.
UNITS : UNIT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 2.0 AVERAGE WEIGHTED PRICE : $7,200.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
12113	RE-ADVERTISEMENT OF ROUTE 33 B	C1	MERCER	04/19/12	655,417.00	5	2	2.0	7,200.0000	14,400.00

ITEM : 159107M DESCRIPTION : TEMP CRASH CUSHION, COMPRESS BARRIER
UNITS : UNIT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 2.0 AVERAGE WEIGHTED PRICE : $34,468.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
11126	RT. I-78 UNION/ESSEX REHAB.CON	N1	UNION	12/01/11	72,335,082.00	5	2	2.0	34,468.0000	68,936.00

ITEM : 159108M DESCRIPTION : TRAFFIC CONTROL TRUCK WITH MOUNTED CRASH
UNITS : UNIT NUMBER OF CONTRACTS : 33 TOTAL QUANTITY : 105.0 AVERAGE WEIGHTED PRICE : $9,931.27

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
11126	RT. I-78 UNION/ESSEX REHAB.CON	N1	UNION	12/01/11	72,335,082.00	5	2	6.0	26,333.0000	157,998.00

11132	INTERSTATE BRIDGE PAINTING CON	N1	HUNTERDON	09/27/12	4,838,389.00	6	16	3.0	1,000.0000	3,000.00
11135	RT 322 RACCOON CREEK BRDG./ MU	S1	GLOUCESTER	08/16/12	8,110,989.68	4	5	2.0	5,000.0000	10,000.00
11143	ROUTE 202 OVER PASSAIC RIVER C	S1	MORRIS	12/15/11	2,565,600.96	6	2	4.0	4,000.0000	16,000.00
11145	ROUTE 168 OVER I-295 BRIDGE DE	S1	CAMDEN	01/12/12	2,389,889.00	10	2	3.0	2,500.0000	7,500.00
11147	RTE I-80 MEDIAN CROSSOVER PROT	N4	MORRIS	01/12/12	1,750,194.00	4	7	3.0	3,200.0000	9,600.00
11149	RT 18 SB FROM S OF RT 138 TO S	S1	MONMOUTH	03/01/12	4,029,013.13	8	4	2.0	7,200.0000	14,400.00
11151	ROUTE 45 CARPENTER STREET TO R	S1	GLOUCESTER	02/09/12	1,439,750.76	4	2	2.0	5,000.0000	10,000.00
12102	SOUTH MARGINAL STREET, BRIDGE	N1	HUDSON	03/15/12	1,352,735.00	8	5	2.0	15,000.0000	30,000.00
12104	ROUTE 27 SOUTH PLAINFIELD BRAN	C1	MIDDLESEX	05/10/12	3,795,000.00	8	2	2.0	1,000.0000	2,000.00
12105	RT. 46 E OF FOREST RD. TO W OF	N1	MORRIS	03/29/12	4,313,000.00	6	4	4.0	10,000.0000	40,000.00
12106	RE-ADVERTISEMENT OF BROAD AVE	N1	BERGAN	03/29/12	3,599,660.00	6	2	3.0	10,000.0000	30,000.00
12108	RT 17, S OF TERRACE AVE TO S O	N1	BERGAN	05/10/12	12,784,852.89	4	4	1.0	22,000.0000	22,000.00
12112		C1	MIDDLESEX	04/19/12	2,980,000.00	7	4	2.0	5,000.0000	10,000.00
12113	RE-ADVERTISEMENT OF ROUTE 33 B	C1	MERCER	04/19/12	655,417.00	5	2	1.0	10,000.0000	10,000.00
12114	RT 34/35 COLTS NECK AND WALL T	C1	MONMOUTH	06/07/12	3,041,313.13	5	4	2.0	19,250.0000	38,500.00
12115	RT 1 VAR LOCATIONS FROM N OF C	C1	MIDDLESEX	05/03/12	8,577,849.95	8	4	3.0	10,000.0000	30,000.00

12118	ROUTE 28 FR BR OF GREENBROOK T	C1	SOMERSET	05/03/12	2,284,437.40	8	4	2.0	2,500.0000	5,000.00
12119	PULASKI CONTRACT NO. ,1 FROM S	N1	HUDSON	05/01/12	12,265,000.00	6	2	2.0	15,000.0000	30,000.00
12120	SIGN STRUCTURE REPLACEMENT CON	C1	MERCER	05/10/12	3,481,368.85	5	7	6.0	3,484.2200	20,905.32
12122	RT 35, CHERRY TREE LANE TO RT	C1	MONMOUTH	05/17/12	3,881,143.65	5	4	2.0	10,000.0000	20,000.00
12123	ROUTE 295 /42 /I-76 DIRECT CON	S1	CAMDEN	07/12/12	7,667,886.70	3	10	6.0	22,360.0000	134,160.00
12124	ROUTE 15 SB OVER THE ABANDONED	N1	MORRIS	06/07/12	1,672,146.42	6	5	3.0	500.0000	1,500.00
12127	RE-ADVERTISEMENT OF JAMES STRE	N1	MORRIS	05/31/12	2,254,000.00	9	5	2.0	2,500.0000	5,000.00
12129	ROUTE 80 PARSIPPANY-TROY HILLS	N1	MORRIS	06/14/12	73,584,417.15	3	2	4.0	12,000.0000	48,000.00
12130	ROUTE I-287 SOUTH ST. TO LITTL	N1	MORRIS	06/14/12	27,376,000.00	6	2	4.0	25,000.0000	100,000.00
12131	ROUTE 36 FROM SOUTH OF MILLER	C1	MONMOUTH	06/07/12	9,028,843.69	4	4	4.0	2,700.0000	10,800.00
12133	RT 3 W OF RT 17 TO RT 1 & 9, R	N1	HUDSON	08/09/12	8,670,766.43	5	4	2.0	45,000.0000	90,000.00
12136	COLLINGS AVE (CR-630) OVER I-6	S1	CAMDEN	09/13/12	1,542,157.00	5	5	3.0	1,000.0000	3,000.00
12139	ROUTE 22 TRAFFIC SIGNAL IMPROV	H1	SOMERSET	09/20/12	7,770,000.00	2	10	8.0	2,240.0000	17,920.00
12140	ROUTE 22 SUSTAINABLE CORRIDOR	C1	SOMERSET	10/11/12	7,888,148.00	12	2	6.0	12,500.0000	75,000.00
12141	WELDON ROAD - ESPANONG ROAD OV	N1	MORRIS	09/20/12	2,720,000.00	10	2	5.0	100.0000	500.00
12145	GROVEVILLE ROAD OVER US ROUTE	C1	MERCER	10/11/12	1,788,754.00	14	2	1.0	40,000.0000	40,000.00

ITEM : 159114M DESCRIPTION : REMOVABLE BLACK LINE MASKING TAPE, 6"
UNITS : LINEAR FOOT NUMBER OF CONTRACTS : 5 TOTAL QUANTITY : 4,323.0 AVERAGE WEIGHTED PRICE : $2.87

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
12111	COKESBURY ROAD OVER I-78 BRIDG	C1	HUNTERDON	04/19/12	2,031,160.20	9	5	100.0	4.5000	450.00
12113	RE-ADVERTISEMENT OF ROUTE 33 B	C1	MERCER	04/19/12	655,417.00	5	2	421.0	4.0000	1,684.00
12124	ROUTE 15 SB OVER THE ABANDONED	N1	MORRIS	06/07/12	1,672,146.42	6	5	280.0	3.4500	966.00
12127	RE-ADVERTISEMENT OF JAMES STRE	N1	MORRIS	05/31/12	2,254,000.00	9	5	200.0	5.0000	1,000.00
12140	ROUTE 22 SUSTAINABLE CORRIDOR	C1	SOMERSET	10/11/12	7,888,148.00	12	2	3,322.0	2.5000	8,305.00

ITEM : 159117M DESCRIPTION : REMOVABLE BLACK LINE MASKING TAPE, 8"
UNITS : LINEAR FOOT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 1,000.0 AVERAGE WEIGHTED PRICE : $4.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
12129	ROUTE 80 PARSIPPANY-TROY HILLS	N1	MORRIS	06/14/12	73,584,417.15	3	2	1,000.0	4.0000	4,000.00

ITEM : 159120M DESCRIPTION : TEMPORARY PAVEMENT MARKING TAPE, 4"
UNITS : LINEAR FOOT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 680.0 AVERAGE WEIGHTED PRICE : $2.87

Total # Of Work Bid

DP #	Description	Reg	County	Bid Date	Contract Bid	Bids	Type	Quanity	Unit Price	Total Price .
12124	ROUTE 15 SB OVER THE ABANDONED	N1	MORRIS	06/07/12	1,672,146.42	6	5	680.0	2.8700	1,951.60

ITEM : 159123M DESCRIPTION : TEMPORARY PAVEMENT MARKING TAPE, 6"
UNITS : LINEAR FOOT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 100.0 AVERAGE WEIGHTED PRICE : $4.50

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
12111	COKESBURY ROAD OVER I-78 BRIDG	C1	HUNTERDON	04/19/12	2,031,160.20	9	5	100.0	4.5000	450.00

ITEM : 159132M DESCRIPTION : TEMPORARY PAVEMENT MARKINGS
UNITS : SQUARE FOOT NUMBER OF CONTRACTS : 7 TOTAL QUANTITY : 4,365.0 AVERAGE WEIGHTED PRICE : $4.27

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
11148	RT 120 MP 0.0 TO MP 2.09 N OF	N1	BERGAN	02/16/12	2,199,410.64	8	4	120.0	3.5000	420.00
11151	ROUTE 45 CARPENTER STREET TO R	S1	GLOUCESTER	02/09/12	1,439,750.76	4	2	775.0	3.0000	2,325.00
12127	RE-ADVERTISEMENT OF JAMES STRE	N1	MORRIS	05/31/12	2,254,000.00	9	5	30.0	5.0000	150.00
12128	ROUTE 9 & LACEY ROAD INTERSECT	C1	OCEAN	06/14/12	3,938,713.13	6	2	1,500.0	3.5800	5,370.00
12139	ROUTE 22 TRAFFIC SIGNAL IMPROV	H1	SOMERSET	09/20/12	7,770,000.00	2	10	1,760.0	5.6000	9,856.00
12140	ROUTE 22 SUSTAINABLE CORRIDOR	C1	SOMERSET	10/11/12	7,888,148.00	12	2	59.0	2.5000	147.50
12141	WELDON ROAD - ESPANONG ROAD OV	N1	MORRIS	09/20/12	2,720,000.00	10	2	121.0	3.0000	363.00

ITEM : 159135M DESCRIPTION : TEMPORARY PAVEMENT MARKERS
UNITS : UNIT NUMBER OF CONTRACTS : 2 TOTAL QUANTITY : 1,095.0 AVERAGE WEIGHTED PRICE : $6.22

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
11126	RT. I-78 UNION/ESSEX REHAB.CON	N1	UNION	12/01/11	72,335,082.00	5	2	1,000.0	6.0000	6,000.00
11145	ROUTE 168 OVER I-295 BRIDGE DE	S1	CAMDEN	01/12/12	2,389,889.00	10	2	95.0	8.5000	807.50

ITEM : 159138M DESCRIPTION : HMA PATCH
UNITS : TON NUMBER OF CONTRACTS : 14 TOTAL QUANTITY : 800.0 AVERAGE WEIGHTED PRICE : $116.65

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
11135	RT 322 RACCOON CREEK BRDG./ MU	S1	GLOUCESTER	08/16/12	8,110,989.68	4	5	100.0	150.0000	15,000.00
11143	ROUTE 202 OVER PASSAIC RIVER C	S1	MORRIS	12/15/11	2,565,600.96	6	2	8.0	75.0000	600.00
11145	ROUTE 168 OVER I-295 BRIDGE DE	S1	CAMDEN	01/12/12	2,389,889.00	10	2	10.0	100.0000	1,000.00
11148	RT 120 MP 0.0 TO MP 2.09 N OF	N1	BERGAN	02/16/12	2,199,410.64	8	4	5.0	200.0000	1,000.00
12108	RT 17, S OF TERRACE AVE TO S O	N1	BERGAN	05/10/12	12,784,852.89	4	4	80.0	85.0000	6,800.00
12112		C1	MIDDLESEX	04/19/12	2,980,000.00	7	4	40.0	50.0000	2,000.00
12115	RT 1 VAR LOCATIONS FROM N OF C	C1	MIDDLESEX	05/03/12	8,577,849.95	8	4	80.0	75.0000	6,000.00
12116		N1	MORRIS	04/19/12	4,705,102.40	8	2	80.0	60.0000	4,800.00
12117	ROUTE 40 MP 5.73 TO MP8.10 RES	S1	SALEM	05/10/12	1,734,889.00	2	4	53.0	100.0000	5,300.00
12118	ROUTE 28 FR BR OF GREENBROOK T	C1	SOMERSET	05/03/12	2,284,437.40	8	4	80.0	75.0000	6,000.00
12127	RE-ADVERTISEMENT OF JAMES STRE	N1	MORRIS	05/31/12	2,254,000.00	9	5	14.0	130.0000	1,820.00
12129	ROUTE 80 PARSIPPANY-TROY HILLS	N1	MORRIS	06/14/12	73,584,417.15	3	2	100.0	300.0000	30,000.00
12130	ROUTE I-287 SOUTH ST. TO LITTL	N1	MORRIS	06/14/12	27,376,000.00	6	2	50.0	150.0000	7,500.00
12133	RT 3 W OF RT 17 TO RT 1 & 9, R	N1	HUDSON	08/09/12	8,670,766.43	5	4	100.0	55.0000	5,500.00

CAPITAL CONTRACTS BID PRICE HISTORY
LIST OF PROJECT ITEMS AWARDED 01/01/2012 to 12/31/2012

ITEM : 159141M DESCRIPTION : TRAFFIC DIRECTOR, FLAGGER
UNITS : HOUR NUMBER OF CONTRACTS : 9 TOTAL QUANTITY : 5,512.0 AVERAGE WEIGHTED PRICE : $74.21

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
11143	ROUTE 202 OVER PASSAIC RIVER C	S1	MORRIS	12/15/11	2,565,600.96	6	2	600.0	70.0000	42,000.00
12104	ROUTE 27 SOUTH PLAINFIELD BRAN	C1	MIDDLESEX	05/10/12	3,795,000.00	8	2	552.0	65.0000	35,880.00
12106	RE-ADVERTISEMENT OF BROAD AVE	N1	BERGAN	03/29/12	3,599,660.00	6	2	2,000.0	70.0000	140,000.00
12111	COKESBURY ROAD OVER I-78 BRIDG	C1	HUNTERDON	04/19/12	2,031,160.20	9	5	200.0	75.0000	15,000.00
12118	ROUTE 28 FR BR OF GREENBROOK T	C1	SOMERSET	05/03/12	2,284,437.40	8	4	320.0	84.0000	26,880.00
12119	PULASKI CONTRACT NO. ,1 FROM S	N1	HUDSON	05/01/12	12,265,000.00	6	2	40.0	65.0000	2,600.00
12126	RTE. 7(1953) HACKENSACK RIVER	N1	HUDSON	07/12/12	33,220,545.26	7	1	200.0	80.0000	16,000.00
12131	ROUTE 36 FROM SOUTH OF MILLER	C1	MONMOUTH	06/07/12	9,028,843.69	4	4	1,500.0	79.0000	118,500.00
12139	ROUTE 22 TRAFFIC SIGNAL IMPROV	H1	SOMERSET	09/20/12	7,770,000.00	2	10	100.0	122.0000	12,200.00

ITEM : 159144M DESCRIPTION : EMERGENCY TOWING SERVICE
UNITS : UNIT NUMBER OF CONTRACTS : 9 TOTAL QUANTITY : 128.0 AVERAGE WEIGHTED PRICE : $170.61

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
11141	RT 9 VAR LOCATIONS FROM S OF A	C1	MONMOUTH	12/15/11	6,213,113.13	9	4	30.0	100.0000	3,000.00
11149	RT 18 SB FROM S OF RT 138 TO S	S1	MONMOUTH	03/01/12	4,029,013.13	8	4	1.0	100.0000	100.00
12102	SOUTH MARGINAL STREET, BRIDGE	N1	HUDSON	03/15/12	1,352,735.00	8	5	20.0	150.0000	3,000.00
12127	RE-ADVERTISEMENT OF JAMES STRE	N1	MORRIS	05/31/12	2,254,000.00	9	5	5.0	70.0000	350.00
12128	ROUTE 9 & LACEY ROAD INTERSECT	C1	OCEAN	06/14/12	3,938,713.13	6	2	1.0	262.5000	262.50
12129	ROUTE 80 PARSIPPANY-TROY HILLS	N1	MORRIS	06/14/12	73,584,417.15	3	2	30.0	250.0000	7,500.00
12130	ROUTE I-287 SOUTH ST. TO LITTL	N1	MORRIS	06/14/12	27,376,000.00	6	2	30.0	200.0000	6,000.00
12133	RT 3 W OF RT 17 TO RT 1 & 9, R	N1	HUDSON	08/09/12	8,670,766.43	5	4	2.0	250.0000	500.00
12140	ROUTE 22 SUSTAINABLE CORRIDOR	C1	SOMERSET	10/11/12	7,888,148.00	12	2	9.0	125.0000	1,125.00

ITEM : 159146M DESCRIPTION : EMERGENCY TOWING SERVICE
UNITS : NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 10.0 AVERAGE WEIGHTED PRICE : $282.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
11126	RT. I-78 UNION/ESSEX REHAB.CON	N1	UNION	12/01/11	72,335,082.00	5	2	10.0	282.0000	2,820.00

ITEM : 159147M DESCRIPTION : EMERGENCY TOWING SERVICE
UNITS : NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 50.0 AVERAGE WEIGHTED PRICE : $282.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
11126	RT. I-78 UNION/ESSEX REHAB.CON	N1	UNION	12/01/11	72,335,082.00	5	2	50.0	282.0000	14,100.00

ITEM : 159148M DESCRIPTION : EMERGENCY TOWING SERVICE, ON SITE
UNITS : HOUR NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 1,000.0 AVERAGE WEIGHTED PRICE : $56.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
11126	RT. I-78 UNION/ESSEX REHAB.CON	N1	UNION	12/01/11	72,335,082.00	5	2	1,000.0	56.0000	56,000.00

ITEM : 159163M DESCRIPTION : REAL-TIME WORK ZONE TRAFFIC SYSTEM

UNITS : MONTH NUMBER OF CONTRACTS : 2 TOTAL QUANTITY : 58.0 AVERAGE WEIGHTED PRICE : $18,189.24

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
12129	ROUTE 80 PARSIPPANY-TROY HILLS	N1	MORRIS	06/14/12	73,584,417.15	3	2	30.0	18,000.0000	540,000.00
12130	ROUTE I-287 SOUTH ST. TO LITTL	N1	MORRIS	06/14/12	27,376,000.00	6	2	28.0	18,392.0000	514,976.00

ITEM : 159170M DESCRIPTION : SCHOOL BUS SERVICE
UNITS : LUMP SUM NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 1.0 AVERAGE WEIGHTED PRICE : $36,000.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
12111	COKESBURY ROAD OVER I-78 BRIDG	C1	HUNTERDON	04/19/12	2,031,160.20	9	5	1.0	36,000.0000	36,000.00

ITEM : 159190M DESCRIPTION : SNOW REMOVAL
UNITS : LUMP SUM NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 1.0 AVERAGE WEIGHTED PRICE : $20,000.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
12129	ROUTE 80 PARSIPPANY-TROY HILLS	N1	MORRIS	06/14/12	73,584,417.15	3	2	1.0	20,000.0000	20,000.00

ITEM : 160003M DESCRIPTION : FUEL PRICE ADJUSTMENT
UNITS : LUMP SUM NUMBER OF CONTRACTS : 36 TOTAL QUANTITY : 36.0 AVERAGE WEIGHTED PRICE : $56,511.11

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
11126	RT. I-78 UNION/ESSEX REHAB.CON	N1	UNION	12/01/11	72,335,082.00	5	2	1.0	750,000.0000	750,000.00
11135	RT 322 RACCOON CREEK BRDG./ MU	S1	GLOUCESTER	08/16/12	8,110,989.68	4	5	1.0	9,000.0000	9,000.00
11141	RT 9 VAR LOCATIONS FROM S OF A	C1	MONMOUTH	12/15/11	6,213,113.13	9	4	1.0	34,200.0000	34,200.00
11143	ROUTE 202 OVER PASSAIC RIVER C	S1	MORRIS	12/15/11	2,565,600.96	6	2	1.0	1,000.0000	1,000.00
11145	ROUTE 168 OVER I-295 BRIDGE DE	S1	CAMDEN	01/12/12	2,389,889.00	10	2	1.0	600.0000	600.00
11146	ROUTE I-295 SB FROM NORTH OF R	S1	GLOUCESTER	01/05/12	1,897,000.00	3	4	1.0	12,400.0000	12,400.00
11147	RTE I-80 MEDIAN CROSSOVER PROT	N4	MORRIS	01/12/12	1,750,194.00	4	7	1.0	1,400.0000	1,400.00
11148	RT 120 MP 0.0 TO MP 2.09 N OF	N1	BERGAN	02/16/12	2,199,410.64	8	4	1.0	800.0000	800.00
11149	RT 18 SB FROM S OF RT 138 TO S	S1	MONMOUTH	03/01/12	4,029,013.13	8	4	1.0	25,000.0000	25,000.00
11151	ROUTE 45 CARPENTER STREET TO R	S1	GLOUCESTER	02/09/12	1,439,750.76	4	2	1.0	3,100.0000	3,100.00
12103	DEMOCRAT ROAD (CR673) OVER I -	S1	GLOUCESTER	03/29/12	1,654,889.00	8	5	1.0	400.0000	400.00
12104	ROUTE 27 SOUTH PLAINFIELD BRAN	C1	MIDDLESEX	05/10/12	3,795,000.00	8	2	1.0	13,000.0000	13,000.00

12105	RT. 46 E OF FOREST RD. TO W OF	N1	MORRIS	03/29/12	4,313,000.00	6	4	1.0	11,300.0000	11,300.00
12106	RE-ADVERTISEMENT OF BROAD AVE	N1	BERGAN	03/29/12	3,599,660.00	6	2	1.0	200.0000	200.00
12108	RT 17, S OF TERRACE AVE TO S O	N1	BERGAN	05/10/12	12,784,852.89	4	4	1.0	64,500.0000	64,500.00
12109	RT.206 FROM RIZZOTE DR TO BUR	S4	ATLANTIC	03/29/12	1,493,000.00	4	4	1.0	11,700.0000	11,700.00
12112		C1	MIDDLESEX	04/19/12	2,980,000.00	7	4	1.0	8,300.0000	8,300.00
12113	RE-ADVERTISEMENT OF ROUTE 33 B	C1	MERCER	04/19/12	655,417.00	5	2	1.0	300.0000	300.00
12114	RT 34/35 COLTS NECK AND WALL T	C1	MONMOUTH	06/07/12	3,041,313.13	5	4	1.0	8,600.0000	8,600.00
12115	RT 1 VAR LOCATIONS FROM N OF C	C1	MIDDLESEX	05/03/12	8,577,849.95	8	4	1.0	30,500.0000	30,500.00
12116		N1	MORRIS	04/19/12	4,705,102.40	8	2	1.0	25,300.0000	25,300.00
12117	ROUTE 40 MP 5.73 TO MP8.10 RES	S1	SALEM	05/10/12	1,734,889.00	2	4	1.0	2,500.0000	2,500.00
12118	ROUTE 28 FR BR OF GREENBROOK T	C1	SOMERSET	05/03/12	2,284,437.40	8	4	1.0	6,600.0000	6,600.00
12119	PULASKI CONTRACT NO. ,1 FROM S	N1	HUDSON	05/01/12	12,265,000.00	6	2	1.0	500.0000	500.00
12122	RT 35, CHERRY TREE LANE TO RT	C1	MONMOUTH	05/17/12	3,881,143.65	5	4	1.0	8,600.0000	8,600.00
12124	ROUTE 15 SB OVER THE ABANDONED	N1	MORRIS	06/07/12	1,672,146.42	6	5	1.0	2,700.0000	2,700.00
12126	RTE. 7(1953) HACKENSACK RIVER	N1	HUDSON	07/12/12	33,220,545.26	7	1	1.0	19,000.0000	19,000.00
12127	RE-ADVERTISEMENT OF JAMES STRE	N1	MORRIS	05/31/12	2,254,000.00	9	5	1.0	200.0000	200.00

12128	ROUTE 9 & LACEY ROAD INTERSECT	C1	OCEAN	06/14/12	3,938,713.13	6	2	1.0	8,100.0000	8,100.00
12129	ROUTE 80 PARSIPPANY-TROY HILLS	N1	MORRIS	06/14/12	73,584,417.15	3	2	1.0	868,500.0000	868,500.00
12130	ROUTE I-287 SOUTH ST. TO LITTL	N1	MORRIS	06/14/12	27,376,000.00	6	2	1.0	21,700.0000	21,700.00
12131	ROUTE 36 FROM SOUTH OF MILLER	C1	MONMOUTH	06/07/12	9,028,843.69	4	4	1.0	45,800.0000	45,800.00
12133	RT 3 W OF RT 17 TO RT 1 & 9, R	N1	HUDSON	08/09/12	8,670,766.43	5	4	1.0	23,400.0000	23,400.00
12139	ROUTE 22 TRAFFIC SIGNAL IMPROV	H1	SOMERSET	09/20/12	7,770,000.00	2	10	1.0	6,200.0000	6,200.00
12140	ROUTE 22 SUSTAINABLE CORRIDOR	C1	SOMERSET	10/11/12	7,888,148.00	12	2	1.0	7,300.0000	7,300.00
12141	WELDON ROAD - ESPANONG ROAD OV	N1	MORRIS	09/20/12	2,720,000.00	10	2	1.0	1,700.0000	1,700.00

ITEM : 160006M DESCRIPTION : ASPHALT PRICE ADJUSTMENT
UNITS : LUMP SUM NUMBER OF CONTRACTS : 27 TOTAL QUANTITY : 27.0 AVERAGE WEIGHTED PRICE : $322,103.70

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
11126	RT. I-78 UNION/ESSEX REHAB.CON	N1	UNION	12/01/11	72,335,082.00	5	2	1.0	4000000.0000	4,000,000.00
11135	RT 322 RACCOON CREEK BRDG./ MU	S1	GLOUCESTER	08/16/12	8,110,989.68	4	5	1.0	37,600.0000	37,600.00
11141	RT 9 VAR LOCATIONS FROM S OF A	C1	MONMOUTH	12/15/11	6,213,113.13	9	4	1.0	150,000.0000	150,000.00
11146	ROUTE I-295 SB FROM NORTH OF R	S1	GLOUCESTER	01/05/12	1,897,000.00	3	4	1.0	48,000.0000	48,000.00
11148	RT 120 MP 0.0 TO MP 2.09 N OF	N1	BERGAN	02/16/12	2,199,410.64	8	4	1.0	7,300.0000	7,300.00
11149	RT 18 SB FROM S OF RT 138 TO S	S1	MONMOUTH	03/01/12	4,029,013.13	8	4	1.0	100,500.0000	100,500.00
11151	ROUTE 45 CARPENTER STREET TO R	S1	GLOUCESTER	02/09/12	1,439,750.76	4	2	1.0	14,900.0000	14,900.00
12104	ROUTE 27 SOUTH PLAINFIELD BRAN	C1	MIDDLESEX	05/10/12	3,795,000.00	8	2	1.0	14,500.0000	14,500.00
12105	RT. 46 E OF FOREST RD. TO W OF	N1	MORRIS	03/29/12	4,313,000.00	6	4	1.0	24,400.0000	24,400.00
12108	RT 17, S OF TERRACE AVE TO S O	N1	BERGAN	05/10/12	12,784,852.89	4	4	1.0	262,700.0000	262,700.00
12109	RT.206 FROM RIZZOTE DR TO BUR	S4	ATLANTIC	03/29/12	1,493,000.00	4	4	1.0	44,700.0000	44,700.00
12112		C1	MIDDLESEX	04/19/12	2,980,000.00	7	4	1.0	37,100.0000	37,100.00
12114	RT 34/35 COLTS NECK AND WALL T	C1	MONMOUTH	06/07/12	3,041,313.13	5	4	1.0	40,100.0000	40,100.00
12115	RT 1 VAR LOCATIONS FROM N OF C	C1	MIDDLESEX	05/03/12	8,577,849.95	8	4	1.0	85,900.0000	85,900.00
12116		N1	MORRIS	04/19/12	4,705,102.40	8	2	1.0	106,300.0000	106,300.00
12117	ROUTE 40 MP 5.73 TO MP8.10 RES	S1	SALEM	05/10/12	1,734,889.00	2	4	1.0	11,400.0000	11,400.00
12118	ROUTE 28 FR BR OF GREENBROOK T	C1	SOMERSET	05/03/12	2,284,437.40	8	4	1.0	26,000.0000	26,000.00

12122	RT 35, CHERRY TREE LANE TO RT	C1	MONMOUTH	05/17/12	3,881,143.65	5	4	1.0	33,700.0000	33,700.00
12124	ROUTE 15 SB OVER THE ABANDONED	N1	MORRIS	06/07/12	1,672,146.42	6	5	1.0	10,500.0000	10,500.00
12128	ROUTE 9 & LACEY ROAD INTERSECT	C1	OCEAN	06/14/12	3,938,713.13	6	2	1.0	36,400.0000	36,400.00
12129	ROUTE 80 PARSIPPANY-TROY HILLS	N1	MORRIS	06/14/12	73,584,417.15	3	2	1.0	3228400.0000	3,228,400.00
12130	ROUTE I-287 SOUTH ST. TO LITTL	N1	MORRIS	06/14/12	27,376,000.00	6	2	1.0	94,600.0000	94,600.00
12131	ROUTE 36 FROM SOUTH OF MILLER	C1	MONMOUTH	06/07/12	9,028,843.69	4	4	1.0	180,700.0000	180,700.00
12133	RT 3 W OF RT 17 TO RT 1 & 9, R	N1	HUDSON	08/09/12	8,670,766.43	5	4	1.0	43,500.0000	43,500.00
12139	ROUTE 22 TRAFFIC SIGNAL IMPROV	H1	SOMERSET	09/20/12	7,770,000.00	2	10	1.0	25,400.0000	25,400.00
12140	ROUTE 22 SUSTAINABLE CORRIDOR	C1	SOMERSET	10/11/12	7,888,148.00	12	2	1.0	25,900.0000	25,900.00
12141	WELDON ROAD - ESPANONG ROAD OV	N1	MORRIS	09/20/12	2,720,000.00	10	2	1.0	6,300.0000	6,300.00

ITEM : 161003P DESCRIPTION : FINAL CLEANUP
UNITS : LUMP SUM NUMBER OF CONTRACTS : 41 TOTAL QUANTITY : 41.0 AVERAGE WEIGHTED PRICE : $6,468.15

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
11126	RT. I-78 UNION/ESSEX REHAB.CON	N1	UNION	12/01/11	72,335,082.00	5	2	1.0	13,451.0000	13,451.00
11135	RT 322 RACCOON CREEK BRDG./ MU	S1	GLOUCESTER	08/16/12	8,110,989.68	4	5	1.0	500.0000	500.00
11141	RT 9 VAR LOCATIONS FROM S OF A	C1	MONMOUTH	12/15/11	6,213,113.13	9	4	1.0	7,311.5000	7,311.50
11143	ROUTE 202 OVER PASSAIC RIVER C	S1	MORRIS	12/15/11	2,565,600.96	6	2	1.0	7,700.0000	7,700.00
11146	ROUTE I-295 SB FROM NORTH OF R	S1	GLOUCESTER	01/05/12	1,897,000.00	3	4	1.0	300.0000	300.00
11147	RTE I-80 MEDIAN CROSSOVER PROT	N4	MORRIS	01/12/12	1,750,194.00	4	7	1.0	2,000.0000	2,000.00
11148	RT 120 MP 0.0 TO MP 2.09 N OF	N1	BERGAN	02/16/12	2,199,410.64	8	4	1.0	5,000.0000	5,000.00
11149	RT 18 SB FROM S OF RT 138 TO S	S1	MONMOUTH	03/01/12	4,029,013.13	8	4	1.0	4,949.6700	4,949.67

11151	ROUTE 45 CARPENTER STREET TO R	S1	GLOUCESTER	02/09/12	1,439,750.76	4	2	1.0	200.0000	200.00
12102	SOUTH MARGINAL STREET, BRIDGE	N1	HUDSON	03/15/12	1,352,735.00	8	5	1.0	5,000.0000	5,000.00
12103	DEMOCRAT ROAD (CR673) OVER I -	S1	GLOUCESTER	03/29/12	1,654,889.00	8	5	1.0	2,496.7100	2,496.71
12104	ROUTE 27 SOUTH PLAINFIELD BRAN	C1	MIDDLESEX	05/10/12	3,795,000.00	8	2	1.0	4,000.0000	4,000.00
12105	RT. 46 E OF FOREST RD. TO W OF	N1	MORRIS	03/29/12	4,313,000.00	6	4	1.0	2,500.0000	2,500.00
12106	RE-ADVERTISEMENT OF BROAD AVE	N1	BERGAN	03/29/12	3,599,660.00	6	2	1.0	2,500.0000	2,500.00
12107	I-78 RAMP C OVER BEAVER BROOK	C1	HUNTERDON	04/05/12	511,652.00	9	2	1.0	3,600.0000	3,600.00
12108	RT 17, S OF TERRACE AVE TO S O	N1	BERGAN	05/10/12	12,784,852.89	4	4	1.0	7,000.0000	7,000.00
12111	COKESBURY ROAD OVER I-78 BRIDG	C1	HUNTERDON	04/19/12	2,031,160.20	9	5	1.0	3,500.0000	3,500.00
12112		C1	MIDDLESEX	04/19/12	2,980,000.00	7	4	1.0	3,000.0000	3,000.00
12113	RE-ADVERTISEMENT OF ROUTE 33 B	C1	MERCER	04/19/12	655,417.00	5	2	1.0	2,500.0000	2,500.00
12114	RT 34/35 COLTS NECK AND WALL T	C1	MONMOUTH	06/07/12	3,041,313.13	5	4	1.0	4,891.6100	4,891.61
12115	RT 1 VAR LOCATIONS FROM N OF C	C1	MIDDLESEX	05/03/12	8,577,849.95	8	4	1.0	1,500.0000	1,500.00
12116		N1	MORRIS	04/19/12	4,705,102.40	8	2	1.0	2,000.0000	2,000.00
12117	ROUTE 40 MP 5.73 TO MP8.10 RES	S1	SALEM	05/10/12	1,734,889.00	2	4	1.0	500.0000	500.00
12118	ROUTE 28 FR BR OF GREENBROOK T	C1	SOMERSET	05/03/12	2,284,437.40	8	4	1.0	500.0000	500.00
12119	PULASKI CONTRACT NO. ,1 FROM S	N1	HUDSON	05/01/12	12,265,000.00	6	2	1.0	25,000.0000	25,000.00
12120	SIGN STRUCTURE REPLACEMENT CON	C1	MERCER	05/10/12	3,481,368.85	5	7	1.0	27,873.7800	27,873.78
12122	RT 35, CHERRY TREE LANE TO RT	C1	MONMOUTH	05/17/12	3,881,143.65	5	4	1.0	3,500.0000	3,500.00
12123	ROUTE 295 /42 /I-76 DIRECT CON	S1	CAMDEN	07/12/12	7,667,886.70	3	10	1.0	9,960.0000	9,960.00
12124	ROUTE 15 SB OVER THE ABANDONED	N1	MORRIS	06/07/12	1,672,146.42	6	5	1.0	3,500.0000	3,500.00
12126	RTE. 7(1953) HACKENSACK RIVER	N1	HUDSON	07/12/12	33,220,545.26	7	1	1.0	10,000.0000	10,000.00
12127	RE-ADVERTISEMENT OF JAMES STRE	N1	MORRIS	05/31/12	2,254,000.00	9	5	1.0	1,000.0000	1,000.00

12128	ROUTE 9 & LACEY ROAD INTERSECT	C1	OCEAN	06/14/12	3,938,713.13	6	2		1.0	5,000.0000	5,000.00
12129	ROUTE 80 PARSIPPANY-TROY HILLS	N1	MORRIS	06/14/12	73,584,417.15	3	2		1.0	10,000.0000	10,000.00
12130	ROUTE I-287 SOUTH ST. TO LITTL	N1	MORRIS	06/14/12	27,376,000.00	6	2		1.0	10,000.0000	10,000.00
12131	ROUTE 36 FROM SOUTH OF MILLER	C1	MONMOUTH	06/07/12	9,028,843.69	4	4		1.0	20,000.0000	20,000.00
12133	RT 3 W OF RT 17 TO RT 1 & 9, R	N1	HUDSON	08/09/12	8,670,766.43	5	4		1.0	4,000.0000	4,000.00
12136	COLLINGS AVE (CR-630) OVER I-6	S1	CAMDEN	09/13/12	1,542,157.00	5	5		1.0	500.0000	500.00
12139	ROUTE 22 TRAFFIC SIGNAL IMPROV	H1	SOMERSET	09/20/12	7,770,000.00	2	10		1.0	36,960.0000	36,960.00
12140	ROUTE 22 SUSTAINABLE CORRIDOR	C1	SOMERSET	10/11/12	7,888,148.00	12	2		1.0	6,000.0000	6,000.00
12141	WELDON ROAD - ESPANONG ROAD OV	N1	MORRIS	09/20/12	2,720,000.00	10	2		1.0	2,500.0000	2,500.00
12145	GROVEVILLE ROAD OVER US ROUTE	C1	MERCER	10/11/12	1,788,754.00	14	2		1.0	2,500.0000	2,500.00

ITEM : 162005P DESCRIPTION : VIBRATION MONITORING
UNITS : LUMP SUM NUMBER OF CONTRACTS : 8 TOTAL QUANTITY : 8.0 AVERAGE WEIGHTED PRICE : $11,050.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price	.
11135	RT 322 RACCOON CREEK BRDG./ MU	S1	GLOUCESTER	08/16/12	8,110,989.68	4	5		1.0	5,000.0000	5,000.00
11135	RT 322 RACCOON CREEK BRDG./ MU	S1	GLOUCESTER	08/16/12	8,110,989.68	4	5		1.0	5,000.0000	5,000.00
11135	RT 322 RACCOON CREEK BRDG./ MU	S1	GLOUCESTER	08/16/12	8,110,989.68	4	5		1.0	5,000.0000	5,000.00
11135	RT 322 RACCOON CREEK BRDG./ MU	S1	GLOUCESTER	08/16/12	8,110,989.68	4	5		1.0	5,000.0000	5,000.00
11143	ROUTE 202 OVER PASSAIC RIVER C	S1	MORRIS	12/15/11	2,565,600.96	6	2		1.0	5,400.0000	5,400.00
12104	ROUTE 27 SOUTH PLAINFIELD BRAN	C1	MIDDLESEX	05/10/12	3,795,000.00	8	2		1.0	8,000.0000	8,000.00
12126	RTE. 7(1953) HACKENSACK RIVER	N1	HUDSON	07/12/12	33,220,545.26	7	1		1.0	40,000.0000	40,000.00
12129	ROUTE 80 PARSIPPANY-TROY HILLS	N1	MORRIS	06/14/12	73,584,417.15	3	2		1.0	15,000.0000	15,000.00

ITEM : 162010P DESCRIPTION : UTILITY SERVICE CONSTRUCTION
UNITS : LUMP SUM NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 1.0 AVERAGE WEIGHTED PRICE : $16,000.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price	.
12104	ROUTE 27 SOUTH PLAINFIELD BRAN	C1	MIDDLESEX	05/10/12	3,795,000.00	8	2		1.0	16,000.0000	16,000.00

ITEM : 201003P DESCRIPTION : CLEARING SITE
UNITS : LUMP SUM NUMBER OF CONTRACTS : 42 TOTAL QUANTITY : 42.0 AVERAGE WEIGHTED PRICE : $56,519.66

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price	.
11126	RT. I-78 UNION/ESSEX REHAB.CON	N1	UNION	12/01/11	72,335,082.00	5	2		1.0	500,000.0000	500,000.00
11135	RT 322 RACCOON CREEK BRDG./ MU	S1	GLOUCESTER	08/16/12	8,110,989.68	4	5		1.0	110,000.0000	110,000.00
11141	RT 9 VAR LOCATIONS FROM S OF A	C1	MONMOUTH	12/15/11	6,213,113.13	9	4		1.0	30,000.0000	30,000.00
11143	ROUTE 202 OVER PASSAIC RIVER C	S1	MORRIS	12/15/11	2,565,600.96	6	2		1.0	20,000.0000	20,000.00
11145	ROUTE 168 OVER I-295 BRIDGE DE	S1	CAMDEN	01/12/12	2,389,889.00	10	2		1.0	50,000.0000	50,000.00
11146	ROUTE I-295 SB FROM NORTH OF R	S1	GLOUCESTER	01/05/12	1,897,000.00	3	4		1.0	20,000.0000	20,000.00
11147	RTE I-80 MEDIAN CROSSOVER PROT	N4	MORRIS	01/12/12	1,750,194.00	4	7		1.0	1,950.0000	1,950.00
11148	RT 120 MP 0.0 TO MP 2.09 N OF	N1	BERGAN	02/16/12	2,199,410.64	8	4		1.0	10,000.0000	10,000.00
11149	RT 18 SB FROM S OF RT 138 TO S	S1	MONMOUTH	03/01/12	4,029,013.13	8	4		1.0	15,000.0000	15,000.00

11151	ROUTE 45 CARPENTER STREET TO R	S1	GLOUCESTER	02/09/12	1,439,750.76	4	2	1.0	30,000.0000	30,000.00
12102	SOUTH MARGINAL STREET, BRIDGE	N1	HUDSON	03/15/12	1,352,735.00	8	5	1.0	30,000.0000	30,000.00
12103	DEMOCRAT ROAD (CR673) OVER I -	S1	GLOUCESTER	03/29/12	1,654,889.00	8	5	1.0	40,000.0000	40,000.00
12104	ROUTE 27 SOUTH PLAINFIELD BRAN	C1	MIDDLESEX	05/10/12	3,795,000.00	8	2	1.0	40,000.0000	40,000.00
12105	RT. 46 E OF FOREST RD. TO W OF	N1	MORRIS	03/29/12	4,313,000.00	6	4	1.0	3,000.0000	3,000.00
12106	RE-ADVERTISEMENT OF BROAD AVE	N1	BERGAN	03/29/12	3,599,660.00	6	2	1.0	110,000.0000	110,000.00
12108	RT 17, S OF TERRACE AVE TO S O	N1	BERGAN	05/10/12	12,784,852.89	4	4	1.0	5,000.0000	5,000.00
12109	RT.206 FROM RIZZOTE DR TO BUR	S4	ATLANTIC	03/29/12	1,493,000.00	4	4	1.0	300.0000	300.00
12111	COKESBURY ROAD OVER I-78 BRIDG	C1	HUNTERDON	04/19/12	2,031,160.20	9	5	1.0	3,500.0000	3,500.00
12112		C1	MIDDLESEX	04/19/12	2,980,000.00	7	4	1.0	4,693.0000	4,693.00
12113	RE-ADVERTISEMENT OF ROUTE 33 B	C1	MERCER	04/19/12	655,417.00	5	2	1.0	26,000.0000	26,000.00
12114	RT 34/35 COLTS NECK AND WALL T	C1	MONMOUTH	06/07/12	3,041,313.13	5	4	1.0	30,000.0000	30,000.00
12115	RT 1 VAR LOCATIONS FROM N OF C	C1	MIDDLESEX	05/03/12	8,577,849.95	8	4	1.0	40,500.0000	40,500.00
12116		N1	MORRIS	04/19/12	4,705,102.40	8	2	1.0	5,000.0000	5,000.00
12117	ROUTE 40 MP 5.73 TO MP8.10 RES	S1	SALEM	05/10/12	1,734,889.00	2	4	1.0	30,000.0000	30,000.00
12118	ROUTE 28 FR BR OF GREENBROOK T	C1	SOMERSET	05/03/12	2,284,437.40	8	4	1.0	1,500.0000	1,500.00
12120	SIGN STRUCTURE REPLACEMENT CON	C1	MERCER	05/10/12	3,481,368.85	5	7	1.0	28,622.8900	28,622.89
12122	RT 35, CHERRY TREE LANE TO RT	C1	MONMOUTH	05/17/12	3,881,143.65	5	4	1.0	30,000.0000	30,000.00
12123	ROUTE 295 /42 /I-76 DIRECT CON	S1	CAMDEN	07/12/12	7,667,886.70	3	10	1.0	63,220.0000	63,220.00
12124	ROUTE 15 SB OVER THE ABANDONED	N1	MORRIS	06/07/12	1,672,146.42	6	5	1.0	5,000.0000	5,000.00
12126	RTE. 7(1953) HACKENSACK RIVER	N1	HUDSON	07/12/12	33,220,545.26	7	1	1.0	17,500.0000	17,500.00
12127	RE-ADVERTISEMENT OF JAMES STRE	N1	MORRIS	05/31/12	2,254,000.00	9	5	1.0	40,000.0000	40,000.00
12128	ROUTE 9 & LACEY ROAD INTERSECT	C1	OCEAN	06/14/12	3,938,713.13	6	2	1.0	40,000.0000	40,000.00
12129	ROUTE 80 PARSIPPANY-TROY HILLS	N1	MORRIS	06/14/12	73,584,417.15	3	2	1.0	500,000.0000	500,000.00
12130	ROUTE I-287 SOUTH ST. TO LITTL	N1	MORRIS	06/14/12	27,376,000.00	6	2	1.0	100,000.0000	100,000.00
12131	ROUTE 36 FROM SOUTH OF MILLER	C1	MONMOUTH	06/07/12	9,028,843.69	4	4	1.0	20,000.0000	20,000.00
12133	RT 3 W OF RT 17 TO RT 1 & 9, R	N1	HUDSON	08/09/12	8,670,766.43	5	4	1.0	24,000.0000	24,000.00
12136	COLLINGS AVE (CR-630) OVER I-6	S1	CAMDEN	09/13/12	1,542,157.00	5	5	1.0	40,000.0000	40,000.00
12138	DEMOLITION OF BUILDING CONTRAC	C1	MONMOUTH	10/18/12	37,741.00	3		1.0	1,400.0000	1,400.00
12139	ROUTE 22 TRAFFIC SIGNAL IMPROV	H1	SOMERSET	09/20/12	7,770,000.00	2	10	1.0	64,541.0000	64,541.00
12140	ROUTE 22 SUSTAINABLE CORRIDOR	C1	SOMERSET	10/11/12	7,888,148.00	12	2	1.0	163,098.8500	163,098.85
12141	WELDON ROAD - ESPANONG ROAD OV	N1	MORRIS	09/20/12	2,720,000.00	10	2	1.0	40,000.0000	40,000.00
12145	GROVEVILLE ROAD OVER US ROUTE	C1	MERCER	10/11/12	1,788,754.00	14	2	1.0	40,000.0000	40,000.00

ITEM : 201006P DESCRIPTION : CLEARING SITE, BRIDGE (____)
UNITS : LUMP SUM NUMBER OF CONTRACTS : 39 TOTAL QUANTITY : 39.0 AVERAGE WEIGHTED PRICE : $87,534.77

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
11126	RT. I-78 UNION/ESSEX REHAB.CON	N1	UNION	12/01/11	72,335,082.00	5	2	1.0	47,552.0000	47,552.00
11126	RT. I-78 UNION/ESSEX REHAB.CON	N1	UNION	12/01/11	72,335,082.00	5	2	1.0	2,030.0000	2,030.00

11126	RT. I-78 UNION/ESSEX REHAB.CON	N1	UNION	12/01/11	72,335,082.00	5	2	1.0	2,030.0000	2,030.00
11126	RT. I-78 UNION/ESSEX REHAB.CON	N1	UNION	12/01/11	72,335,082.00	5	2	1.0	2,030.0000	2,030.00
11126	RT. I-78 UNION/ESSEX REHAB.CON	N1	UNION	12/01/11	72,335,082.00	5	2	1.0	5,997.0000	5,997.00
11126	RT. I-78 UNION/ESSEX REHAB.CON	N1	UNION	12/01/11	72,335,082.00	5	2	1.0	5,997.0000	5,997.00
11126	RT. I-78 UNION/ESSEX REHAB.CON	N1	UNION	12/01/11	72,335,082.00	5	2	1.0	5,997.0000	5,997.00
11126	RT. I-78 UNION/ESSEX REHAB.CON	N1	UNION	12/01/11	72,335,082.00	5	2	1.0	11,993.0000	11,993.00

11126	RT. I-78 UNION/ESSEX REHAB.CON	N1	UNION	12/01/11	72,335,082.00	5	2	1.0	8,890.0000	8,890.00
11126	RT. I-78 UNION/ESSEX REHAB.CON	N1	UNION	12/01/11	72,335,082.00	5	2	1.0	5,997.0000	5,997.00
11126	RT. I-78 UNION/ESSEX REHAB.CON	N1	UNION	12/01/11	72,335,082.00	5	2	1.0	5,997.0000	5,997.00
11126	RT. I-78 UNION/ESSEX REHAB.CON	N1	UNION	12/01/11	72,335,082.00	5	2	1.0	16,079.0000	16,079.00
11126	RT. I-78 UNION/ESSEX REHAB.CON	N1	UNION	12/01/11	72,335,082.00	5	2	1.0	11,347.0000	11,347.00
11126	RT. I-78 UNION/ESSEX REHAB.CON	N1	UNION	12/01/11	72,335,082.00	5	2	1.0	3,417.0000	3,417.00
11126	RT. I-78 UNION/ESSEX REHAB.CON	N1	UNION	12/01/11	72,335,082.00	5	2	1.0	5,997.0000	5,997.00
11126	RT. I-78 UNION/ESSEX REHAB.CON	N1	UNION	12/01/11	72,335,082.00	5	2	1.0	60,906.0000	60,906.00
11135	RT 322 RACCOON CREEK BRDG./ MU	S1	GLOUCESTER	08/16/12	8,110,989.68	4	5	1.0	150,000.0000	150,000.00
11143	ROUTE 202 OVER PASSAIC RIVER C	S1	MORRIS	12/15/11	2,565,600.96	6	2	1.0	90,000.0000	90,000.00
11145	ROUTE 168 OVER I-295 BRIDGE DE	S1	CAMDEN	01/12/12	2,389,889.00	10	2	1.0	265,000.0000	265,000.00
12102	SOUTH MARGINAL STREET, BRIDGE	N1	HUDSON	03/15/12	1,352,735.00	8	5	1.0	110,000.0000	110,000.00
12102	SOUTH MARGINAL STREET, BRIDGE	N1	HUDSON	03/15/12	1,352,735.00	8	5	1.0	60,000.0000	60,000.00
12103	DEMOCRAT ROAD (CR673) OVER I -	S1	GLOUCESTER	03/29/12	1,654,889.00	8	5	1.0	230,000.0000	230,000.00
12104	ROUTE 27 SOUTH PLAINFIELD BRAN	C1	MIDDLESEX	05/10/12	3,795,000.00	8	2	1.0	130,000.0000	130,000.00
12106	RE-ADVERTISEMENT OF BROAD AVE	N1	BERGAN	03/29/12	3,599,660.00	6	2	1.0	400,000.0000	400,000.00
12107	I-78 RAMP C OVER BEAVER BROOK	C1	HUNTERDON	04/05/12	511,652.00	9	2	1.0	70,000.0000	70,000.00
12111	COKESBURY ROAD OVER I-78 BRIDG	C1	HUNTERDON	04/19/12	2,031,160.20	9	5	1.0	164,600.0000	164,600.00
12113	RE-ADVERTISEMENT OF ROUTE 33 B	C1	MERCER	04/19/12	655,417.00	5	2	1.0	30,000.0000	30,000.00
12119	PULASKI CONTRACT NO. ,1 FROM S	N1	HUDSON	05/01/12	12,265,000.00	6	2	1.0	5,000.0000	5,000.00
12124	ROUTE 15 SB OVER THE ABANDONED	N1	MORRIS	06/07/12	1,672,146.42	6	5	1.0	240,000.0000	240,000.00
12126	RTE. 7(1953) HACKENSACK RIVER	N1	HUDSON	07/12/12	33,220,545.26	7	1	1.0	2,000.0000	2,000.00
12127	RE-ADVERTISEMENT OF JAMES STRE	N1	MORRIS	05/31/12	2,254,000.00	9	5	1.0	125,000.0000	125,000.00
12129	ROUTE 80 PARSIPPANY-TROY HILLS	N1	MORRIS	06/14/12	73,584,417.15	3	2	1.0	80,000.0000	80,000.00
12129	ROUTE 80 PARSIPPANY-TROY HILLS	N1	MORRIS	06/14/12	73,584,417.15	3	2	1.0	90,000.0000	90,000.00
12129	ROUTE 80 PARSIPPANY-TROY HILLS	N1	MORRIS	06/14/12	73,584,417.15	3	2	1.0	10,000.0000	10,000.00
12129	ROUTE 80 PARSIPPANY-TROY HILLS	N1	MORRIS	06/14/12	73,584,417.15	3	2	1.0	10,000.0000	10,000.00
12130	ROUTE I-287 SOUTH ST. TO LITTL	N1	MORRIS	06/14/12	27,376,000.00	6	2	1.0	250,000.0000	250,000.00
12136	COLLINGS AVE (CR-630) OVER I-6	S1	CAMDEN	09/13/12	1,542,157.00	5	5	1.0	140,000.0000	140,000.00
12141	WELDON ROAD - ESPANONG ROAD OV	N1	MORRIS	09/20/12	2,720,000.00	10	2	1.0	360,000.0000	360,000.00
12145	GROVEVILLE ROAD OVER US ROUTE	C1	MERCER	10/11/12	1,788,754.00	14	2	1.0	200,000.0000	200,000.00

ITEM : 201009P DESCRIPTION : CLEARING SITE, STRUCTURE (___)
UNITS : LUMP SUM NUMBER OF CONTRACTS : 36 TOTAL QUANTITY : 36.0 AVERAGE WEIGHTED PRICE : $19,357.42

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
11126	RT. I-78 UNION/ESSEX REHAB.CON	N1	UNION	12/01/11	72,335,082.00	5	2	1.0	35,108.0000	35,108.00
12120	SIGN STRUCTURE REPLACEMENT CON	C1	MERCER	05/10/12	3,481,368.85	5	7	1.0	3,264.7800	3,264.78
12120	SIGN STRUCTURE REPLACEMENT CON	C1	MERCER	05/10/12	3,481,368.85	5	7	1.0	6,080.0900	6,080.09
12120	SIGN STRUCTURE REPLACEMENT CON	C1	MERCER	05/10/12	3,481,368.85	5	7	1.0	10,241.9800	10,241.98
12120	SIGN STRUCTURE REPLACEMENT CON	C1	MERCER	05/10/12	3,481,368.85	5	7	1.0	3,264.7800	3,264.78
12120	SIGN STRUCTURE REPLACEMENT CON	C1	MERCER	05/10/12	3,481,368.85	5	7	1.0	10,241.9800	10,241.98
12120	SIGN STRUCTURE REPLACEMENT CON	C1	MERCER	05/10/12	3,481,368.85	5	7	1.0	10,241.9800	10,241.98
12120	SIGN STRUCTURE REPLACEMENT CON	C1	MERCER	05/10/12	3,481,368.85	5	7	1.0	16,771.5600	16,771.56
12120	SIGN STRUCTURE REPLACEMENT CON	C1	MERCER	05/10/12	3,481,368.85	5	7	1.0	10,241.9800	10,241.98
12120	SIGN STRUCTURE REPLACEMENT CON	C1	MERCER	05/10/12	3,481,368.85	5	7	1.0	10,241.9800	10,241.98
12120	SIGN STRUCTURE REPLACEMENT CON	C1	MERCER	05/10/12	3,481,368.85	5	7	1.0	10,241.9800	10,241.98
12120	SIGN STRUCTURE REPLACEMENT CON	C1	MERCER	05/10/12	3,481,368.85	5	7	1.0	10,241.9800	10,241.98
12120	SIGN STRUCTURE REPLACEMENT CON	C1	MERCER	05/10/12	3,481,368.85	5	7	1.0	10,241.9800	10,241.98

12120	SIGN STRUCTURE REPLACEMENT CON	C1	MERCER	05/10/12	3,481,368.85	5	7	1.0	10,241.9800	10,241.98
12129	ROUTE 80 PARSIPPANY-TROY HILLS	N1	MORRIS	06/14/12	73,584,417.15	3	2	1.0	15,000.0000	15,000.00
12129	ROUTE 80 PARSIPPANY-TROY HILLS	N1	MORRIS	06/14/12	73,584,417.15	3	2	1.0	15,000.0000	15,000.00
12129	ROUTE 80 PARSIPPANY-TROY HILLS	N1	MORRIS	06/14/12	73,584,417.15	3	2	1.0	15,000.0000	15,000.00
12129	ROUTE 80 PARSIPPANY-TROY HILLS	N1	MORRIS	06/14/12	73,584,417.15	3	2	1.0	15,000.0000	15,000.00
12129	ROUTE 80 PARSIPPANY-TROY HILLS	N1	MORRIS	06/14/12	73,584,417.15	3	2	1.0	15,000.0000	15,000.00
12129	ROUTE 80 PARSIPPANY-TROY HILLS	N1	MORRIS	06/14/12	73,584,417.15	3	2	1.0	15,000.0000	15,000.00
12129	ROUTE 80 PARSIPPANY-TROY HILLS	N1	MORRIS	06/14/12	73,584,417.15	3	2	1.0	15,000.0000	15,000.00
12129	ROUTE 80 PARSIPPANY-TROY HILLS	N1	MORRIS	06/14/12	73,584,417.15	3	2	1.0	15,000.0000	15,000.00
12129	ROUTE 80 PARSIPPANY-TROY HILLS	N1	MORRIS	06/14/12	73,584,417.15	3	2	1.0	15,000.0000	15,000.00
12129	ROUTE 80 PARSIPPANY-TROY HILLS	N1	MORRIS	06/14/12	73,584,417.15	3	2	1.0	12,500.0000	12,500.00
12129	ROUTE 80 PARSIPPANY-TROY HILLS	N1	MORRIS	06/14/12	73,584,417.15	3	2	1.0	15,000.0000	15,000.00
12129	ROUTE 80 PARSIPPANY-TROY HILLS	N1	MORRIS	06/14/12	73,584,417.15	3	2	1.0	20,000.0000	20,000.00
12129	ROUTE 80 PARSIPPANY-TROY HILLS	N1	MORRIS	06/14/12	73,584,417.15	3	2	1.0	15,000.0000	15,000.00
12129	ROUTE 80 PARSIPPANY-TROY HILLS	N1	MORRIS	06/14/12	73,584,417.15	3	2	1.0	15,000.0000	15,000.00
12129	ROUTE 80 PARSIPPANY-TROY HILLS	N1	MORRIS	06/14/12	73,584,417.15	3	2	1.0	12,500.0000	12,500.00
12129	ROUTE 80 PARSIPPANY-TROY HILLS	N1	MORRIS	06/14/12	73,584,417.15	3	2	1.0	12,500.0000	12,500.00
12129	ROUTE 80 PARSIPPANY-TROY HILLS	N1	MORRIS	06/14/12	73,584,417.15	3	2	1.0	3,000.0000	3,000.00
12129	ROUTE 80 PARSIPPANY-TROY HILLS	N1	MORRIS	06/14/12	73,584,417.15	3	2	1.0	9,000.0000	9,000.00
12129	ROUTE 80 PARSIPPANY-TROY HILLS	N1	MORRIS	06/14/12	73,584,417.15	3	2	1.0	150,000.0000	150,000.00
12129	ROUTE 80 PARSIPPANY-TROY HILLS	N1	MORRIS	06/14/12	73,584,417.15	3	2	1.0	75,000.0000	75,000.00
12130	ROUTE I-287 SOUTH ST. TO LITTL	N1	MORRIS	06/14/12	27,376,000.00	6	2	1.0	55,000.0000	55,000.00
12140	ROUTE 22 SUSTAINABLE CORRIDOR	C1	SOMERSET	10/11/12	7,888,148.00	12	2	1.0	10,700.0000	10,700.00

ITEM : 201018M DESCRIPTION : MONITORING WELL
UNITS : UNIT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 1.0 AVERAGE WEIGHTED PRICE : $2,600.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
12139	ROUTE 22 TRAFFIC SIGNAL IMPROV	H1	SOMERSET	09/20/12	7,770,000.00	2	10	1.0	2,600.0000	2,600.00

ITEM : 201027M DESCRIPTION : GROUND WATER SAMPLING AND ANALYSES
UNITS : UNIT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 130.0 AVERAGE WEIGHTED PRICE : $525.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
12126	RTE. 7(1953) HACKENSACK RIVER	N1	HUDSON	07/12/12	33,220,545.26	7	1	130.0	525.0000	68,250.00

ITEM : 201030M DESCRIPTION : SEALING OF ABANDONED WELL
UNITS : UNIT NUMBER OF CONTRACTS : 3 TOTAL QUANTITY : 31.0 AVERAGE WEIGHTED PRICE : $1,761.29

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
12128	ROUTE 9 & LACEY ROAD INTERSECT	C1	OCEAN	06/14/12	3,938,713.13	6	2	10.0	3,500.0000	35,000.00
12129	ROUTE 80 PARSIPPANY-TROY HILLS	N1	MORRIS	06/14/12	73,584,417.15	3	2	20.0	850.0000	17,000.00
12139	ROUTE 22 TRAFFIC SIGNAL IMPROV	H1	SOMERSET	09/20/12	7,770,000.00	2	10	1.0	2,600.0000	2,600.00

ITEM : 201033M DESCRIPTION : DEMOLITION (___), PARCEL (___)
UNITS : UNIT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 1.0 AVERAGE WEIGHTED PRICE : $22,000.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
12138	DEMOLITION OF BUILDING CONTRAC	C1	MONMOUTH	10/18/12	37,741.00	3		1.0	22,000.0000	22,000.00

ITEM : 201037P DESCRIPTION : ASBESTOS REMOVAL, BRIDGE NO. ___
UNITS : LUMP SUM NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 1.0 AVERAGE WEIGHTED PRICE : $35,000.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
11145	ROUTE 168 OVER I-295 BRIDGE DE	S1	CAMDEN	01/12/12	2,389,889.00	10	2	1.0	35,000.0000	35,000.00

ITEM : 201039P DESCRIPTION : TEMPORARY SHIELDING
UNITS : LUMP SUM NUMBER OF CONTRACTS : 16 TOTAL QUANTITY : 16.0 AVERAGE WEIGHTED PRICE : $215,501.67

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
11143	ROUTE 202 OVER PASSAIC RIVER C	S1	MORRIS	12/15/11	2,565,600.96	6	2	1.0	79,000.0000	79,000.00
11145	ROUTE 168 OVER I-295 BRIDGE DE	S1	CAMDEN	01/12/12	2,389,889.00	10	2	1.0	100,000.0000	100,000.00
12102	SOUTH MARGINAL STREET, BRIDGE	N1	HUDSON	03/15/12	1,352,735.00	8	5	1.0	17,000.0000	17,000.00
12103	DEMOCRAT ROAD (CR673) OVER I -	S1	GLOUCESTER	03/29/12	1,654,889.00	8	5	1.0	182,000.0000	182,000.00
12106	RE-ADVERTISEMENT OF BROAD AVE	N1	BERGAN	03/29/12	3,599,660.00	6	2	1.0	200,000.0000	200,000.00
12107	I-78 RAMP C OVER BEAVER BROOK	C1	HUNTERDON	04/05/12	511,652.00	9	2	1.0	82,500.0000	82,500.00
12111	COKESBURY ROAD OVER I-78 BRIDG	C1	HUNTERDON	04/19/12	2,031,160.20	9	5	1.0	100,000.0000	100,000.00
12119	PULASKI CONTRACT NO. ,1 FROM S	N1	HUDSON	05/01/12	12,265,000.00	6	2	1.0	650,000.0000	650,000.00
12124	ROUTE 15 SB OVER THE ABANDONED	N1	MORRIS	06/07/12	1,672,146.42	6	5	1.0	75,000.0000	75,000.00
12127	RE-ADVERTISEMENT OF JAMES STRE	N1	MORRIS	05/31/12	2,254,000.00	9	5	1.0	377,115.9500	377,115.95
12129	ROUTE 80 PARSIPPANY-TROY HILLS	N1	MORRIS	06/14/12	73,584,417.15	3	2	1.0	75,000.0000	75,000.00
12129	ROUTE 80 PARSIPPANY-TROY HILLS	N1	MORRIS	06/14/12	73,584,417.15	3	2	1.0	40,000.0000	40,000.00
12130	ROUTE I-287 SOUTH ST. TO LITTL	N1	MORRIS	06/14/12	27,376,000.00	6	2	1.0	900,000.0000	900,000.00
12136	COLLINGS AVE (CR-630) OVER I-6	S1	CAMDEN	09/13/12	1,542,157.00	5	5	1.0	175,000.0000	175,000.00
12141	WELDON ROAD - ESPANONG ROAD OV	N1	MORRIS	09/20/12	2,720,000.00	10	2	1.0	270,410.7000	270,410.70
12145	GROVEVILLE ROAD OVER US ROUTE	C1	MERCER	10/11/12	1,788,754.00	14	2	1.0	125,000.0000	125,000.00

ITEM : 202003P DESCRIPTION : STRIPPING
UNITS : NUMBER OF CONTRACTS : 6 TOTAL QUANTITY : 26.1 AVERAGE WEIGHTED PRICE : $5,728.39

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
11135	RT 322 RACCOON CREEK BRDG./ MU	S1	GLOUCESTER	08/16/12	8,110,989.68	4	5	2.0	500.0000	1,000.00
12103	DEMOCRAT ROAD (CR673) OVER I -	S1	GLOUCESTER	03/29/12	1,654,889.00	8	5	1.0	10.0000	10.00

12104	ROUTE 27 SOUTH PLAINFIELD BRAN	C1	MIDDLESEX	05/10/12	3,795,000.00	8	2	1.0	7,500.0000	7,500.00
12129	ROUTE 80 PARSIPPANY-TROY HILLS	N1	MORRIS	06/14/12	73,584,417.15	3	2	20.0	6,500.0000	130,000.00
12140	ROUTE 22 SUSTAINABLE CORRIDOR	C1	SOMERSET	10/11/12	7,888,148.00	12	2	2.0	5,500.0000	11,000.00
12145	GROVEVILLE ROAD OVER US ROUTE	C1	MERCER	10/11/12	1,788,754.00	14	2	0.1	10.0000	1.00

ITEM : 202006M DESCRIPTION : EXCAVATION, TEST PIT
UNITS : CUBIC YARD NUMBER OF CONTRACTS : 12 TOTAL QUANTITY : 955.0 AVERAGE WEIGHTED PRICE : $136.69

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
11126	RT. I-78 UNION/ESSEX REHAB.CON	N1	UNION	12/01/11	72,335,082.00	5	2	150.0	381.0000	57,150.00
11135	RT 322 RACCOON CREEK BRDG./ MU	S1	GLOUCESTER	08/16/12	8,110,989.68	4	5	60.0	300.0000	18,000.00
11143	ROUTE 202 OVER PASSAIC RIVER C	S1	MORRIS	12/15/11	2,565,600.96	6	2	18.0	50.0000	900.00
11145	ROUTE 168 OVER I-295 BRIDGE DE	S1	CAMDEN	01/12/12	2,389,889.00	10	2	10.0	110.0000	1,100.00
11147	RTE I-80 MEDIAN CROSSOVER PROT	N4	MORRIS	01/12/12	1,750,194.00	4	7	40.0	70.0000	2,800.00
11151	ROUTE 45 CARPENTER STREET TO R	S1	GLOUCESTER	02/09/12	1,439,750.76	4	2	5.0	10.0000	50.00

12104	ROUTE 27 SOUTH PLAINFIELD BRAN	C1	MIDDLESEX	05/10/12	3,795,000.00	8	2	5.0	100.0000	500.00
12120	SIGN STRUCTURE REPLACEMENT CON	C1	MERCER	05/10/12	3,481,368.85	5	7	50.0	27.8700	1,393.50
12126	RTE. 7(1953) HACKENSACK RIVER	N1	HUDSON	07/12/12	33,220,545.26	7	1	100.0	100.0000	10,000.00
12129	ROUTE 80 PARSIPPANY-TROY HILLS	N1	MORRIS	06/14/12	73,584,417.15	3	2	500.0	75.0000	37,500.00
12133	RT 3 W OF RT 17 TO RT 1 & 9, R	N1	HUDSON	08/09/12	8,670,766.43	5	4	15.0	10.0000	150.00
12139	ROUTE 22 TRAFFIC SIGNAL IMPROV	H1	SOMERSET	09/20/12	7,770,000.00	2	10	2.0	500.0000	1,000.00

ITEM : 202009P DESCRIPTION : EXCAVATION, UNCLASSIFIED
UNITS : CUBIC YARD NUMBER OF CONTRACTS : 69 TOTAL QUANTITY : 337,478.0 AVERAGE WEIGHTED PRICE : $15.19

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
11126	RT. I-78 UNION/ESSEX REHAB.CON	N1	UNION	12/01/11	72,335,082.00	5	2	168,609.0	20.0000	3,372,180.00
11135	RT 322 RACCOON CREEK BRDG./ MU	S1	GLOUCESTER	08/16/12	8,110,989.68	4	5	2,518.0	14.0000	35,252.00
11135	RT 322 RACCOON CREEK BRDG./ MU	S1	GLOUCESTER	08/16/12	8,110,989.68	4	5	750.0	50.0000	37,500.00
11135	RT 322 RACCOON CREEK BRDG./ MU	S1	GLOUCESTER	08/16/12	8,110,989.68	4	5	1,800.0	40.0000	72,000.00
11141	RT 9 VAR LOCATIONS FROM S OF A	C1	MONMOUTH	12/15/11	6,213,113.13	9	4	455.0	42.3800	19,282.90
11143	ROUTE 202 OVER PASSAIC RIVER C	S1	MORRIS	12/15/11	2,565,600.96	6	2	714.0	40.0000	28,560.00
11145	ROUTE 168 OVER I-295 BRIDGE DE	S1	CAMDEN	01/12/12	2,389,889.00	10	2	78.0	40.0000	3,120.00
11145	ROUTE 168 OVER I-295 BRIDGE DE	S1	CAMDEN	01/12/12	2,389,889.00	10	2	128.0	50.0000	6,400.00
11146	ROUTE I-295 SB FROM NORTH OF R	S1	GLOUCESTER	01/05/12	1,897,000.00	3	4	1,134.0	4.0000	4,536.00
11147	RTE I-80 MEDIAN CROSSOVER PROT	N4	MORRIS	01/12/12	1,750,194.00	4	7	24.0	39.0000	936.00
11149	RT 18 SB FROM S OF RT 138 TO S	S1	MONMOUTH	03/01/12	4,029,013.13	8	4	100.0	49.1300	4,913.00
11151	ROUTE 45 CARPENTER STREET TO R	S1	GLOUCESTER	02/09/12	1,439,750.76	4	2	183.0	40.0000	7,320.00
12102	SOUTH MARGINAL STREET, BRIDGE	N1	HUDSON	03/15/12	1,352,735.00	8	5	40.0	24.0000	960.00
12102	SOUTH MARGINAL STREET, BRIDGE	N1	HUDSON	03/15/12	1,352,735.00	8	5	25.0	30.0000	750.00
12103	DEMOCRAT ROAD (CR673) OVER I -	S1	GLOUCESTER	03/29/12	1,654,889.00	8	5	361.0	20.0000	7,220.00
12104	ROUTE 27 SOUTH PLAINFIELD BRAN	C1	MIDDLESEX	05/10/12	3,795,000.00	8	2	6,739.0	17.0000	114,563.00
12105	RT. 46 E OF FOREST RD. TO W OF	N1	MORRIS	03/29/12	4,313,000.00	6	4	4.0	100.0000	400.00
12106	RE-ADVERTISEMENT OF BROAD AVE	N1	BERGAN	03/29/12	3,599,660.00	6	2	386.0	100.0000	38,600.00

12107	I-78 RAMP C OVER BEAVER BROOK	C1	HUNTERDON	04/05/12	511,652.00	9	2	79.0	47.0000	3,713.00
12111	COKESBURY ROAD OVER I-78 BRIDG	C1	HUNTERDON	04/19/12	2,031,160.20	9	5	735.0	25.0000	18,375.00
12114	RT 34/35 COLTS NECK AND WALL T	C1	MONMOUTH	06/07/12	3,041,313.13	5	4	1,309.0	3.4300	4,489.87
12115	RT 1 VAR LOCATIONS FROM N OF C	C1	MIDDLESEX	05/03/12	8,577,849.95	8	4	766.0	40.0000	30,640.00
12117	ROUTE 40 MP 5.73 TO MP8.10 RES	S1	SALEM	05/10/12	1,734,889.00	2	4	50.0	25.0000	1,250.00
12120	SIGN STRUCTURE REPLACEMENT CON	C1	MERCER	05/10/12	3,481,368.85	5	7	34.0	139.3700	4,738.58
12120	SIGN STRUCTURE REPLACEMENT CON	C1	MERCER	05/10/12	3,481,368.85	5	7	178.0	68.3100	12,159.18
12120	SIGN STRUCTURE REPLACEMENT CON	C1	MERCER	05/10/12	3,481,368.85	5	7	137.0	88.7600	12,160.12
12120	SIGN STRUCTURE REPLACEMENT CON	C1	MERCER	05/10/12	3,481,368.85	5	7	144.0	84.4500	12,160.80
12120	SIGN STRUCTURE REPLACEMENT CON	C1	MERCER	05/10/12	3,481,368.85	5	7	150.0	81.0700	12,160.50
12120	SIGN STRUCTURE REPLACEMENT CON	C1	MERCER	05/10/12	3,481,368.85	5	7	144.0	84.4500	12,160.80
12120	SIGN STRUCTURE REPLACEMENT CON	C1	MERCER	05/10/12	3,481,368.85	5	7	140.0	86.8600	12,160.40
12120	SIGN STRUCTURE REPLACEMENT CON	C1	MERCER	05/10/12	3,481,368.85	5	7	125.0	97.2800	12,160.00
12120	SIGN STRUCTURE REPLACEMENT CON	C1	MERCER	05/10/12	3,481,368.85	5	7	119.0	102.1800	12,159.42
12120	SIGN STRUCTURE REPLACEMENT CON	C1	MERCER	05/10/12	3,481,368.85	5	7	119.0	102.1800	12,159.42
12120	SIGN STRUCTURE REPLACEMENT CON	C1	MERCER	05/10/12	3,481,368.85	5	7	125.0	97.2800	12,160.00
12120	SIGN STRUCTURE REPLACEMENT CON	C1	MERCER	05/10/12	3,481,368.85	5	7	76.0	80.0000	6,080.00
12120	SIGN STRUCTURE REPLACEMENT CON	C1	MERCER	05/10/12	3,481,368.85	5	7	76.0	80.0000	6,080.00
12123	ROUTE 295 /42 /I-76 DIRECT CON	S1	CAMDEN	07/12/12	7,667,886.70	3	10	370.0	42.3000	15,651.00
12123	ROUTE 295 /42 /I-76 DIRECT CON	S1	CAMDEN	07/12/12	7,667,886.70	3	10	90.0	58.2000	5,238.00
12123	ROUTE 295 /42 /I-76 DIRECT CON	S1	CAMDEN	07/12/12	7,667,886.70	3	10	80.0	58.2000	4,656.00
12124	ROUTE 15 SB OVER THE ABANDONED	N1	MORRIS	06/07/12	1,672,146.42	6	5	231.0	35.0000	8,085.00
12124	ROUTE 15 SB OVER THE ABANDONED	N1	MORRIS	06/07/12	1,672,146.42	6	5	110.0	40.0000	4,400.00
12127	RE-ADVERTISEMENT OF JAMES STRE	N1	MORRIS	05/31/12	2,254,000.00	9	5	326.0	36.0000	11,736.00
12128	ROUTE 9 & LACEY ROAD INTERSECT	C1	OCEAN	06/14/12	3,938,713.13	6	2	5,393.0	18.2500	98,422.25
12129	ROUTE 80 PARSIPPANY-TROY HILLS	N1	MORRIS	06/14/12	73,584,417.15	3	2	123,003.0	2.2000	270,606.60

12129	ROUTE 80 PARSIPPANY-TROY HILLS	N1	MORRIS	06/14/12	73,584,417.15	3	2	590.0	35.0000	20,650.00
12129	ROUTE 80 PARSIPPANY-TROY HILLS	N1	MORRIS	06/14/12	73,584,417.15	3	2	1,185.0	35.0000	41,475.00
12129	ROUTE 80 PARSIPPANY-TROY HILLS	N1	MORRIS	06/14/12	73,584,417.15	3	2	60.0	35.0000	2,100.00
12129	ROUTE 80 PARSIPPANY-TROY HILLS	N1	MORRIS	06/14/12	73,584,417.15	3	2	140.0	35.0000	4,900.00
12129	ROUTE 80 PARSIPPANY-TROY HILLS	N1	MORRIS	06/14/12	73,584,417.15	3	2	70.0	35.0000	2,450.00
12129	ROUTE 80 PARSIPPANY-TROY HILLS	N1	MORRIS	06/14/12	73,584,417.15	3	2	100.0	35.0000	3,500.00
12129	ROUTE 80 PARSIPPANY-TROY HILLS	N1	MORRIS	06/14/12	73,584,417.15	3	2	110.0	35.0000	3,850.00
12129	ROUTE 80 PARSIPPANY-TROY HILLS	N1	MORRIS	06/14/12	73,584,417.15	3	2	65.0	35.0000	2,275.00
12129	ROUTE 80 PARSIPPANY-TROY HILLS	N1	MORRIS	06/14/12	73,584,417.15	3	2	80.0	35.0000	2,800.00
12129	ROUTE 80 PARSIPPANY-TROY HILLS	N1	MORRIS	06/14/12	73,584,417.15	3	2	130.0	35.0000	4,550.00
12129	ROUTE 80 PARSIPPANY-TROY HILLS	N1	MORRIS	06/14/12	73,584,417.15	3	2	110.0	35.0000	3,850.00
12129	ROUTE 80 PARSIPPANY-TROY HILLS	N1	MORRIS	06/14/12	73,584,417.15	3	2	90.0	35.0000	3,150.00
12129	ROUTE 80 PARSIPPANY-TROY HILLS	N1	MORRIS	06/14/12	73,584,417.15	3	2	70.0	35.0000	2,450.00
12129	ROUTE 80 PARSIPPANY-TROY HILLS	N1	MORRIS	06/14/12	73,584,417.15	3	2	140.0	35.0000	4,900.00
12129	ROUTE 80 PARSIPPANY-TROY HILLS	N1	MORRIS	06/14/12	73,584,417.15	3	2	65.0	35.0000	2,275.00
12136	COLLINGS AVE (CR-630) OVER I-6	S1	CAMDEN	09/13/12	1,542,157.00	5	5	136.0	40.0000	5,440.00
12139	ROUTE 22 TRAFFIC SIGNAL IMPROV	H1	SOMERSET	09/20/12	7,770,000.00	2	10	2,830.0	53.0000	149,990.00
12139	ROUTE 22 TRAFFIC SIGNAL IMPROV	H1	SOMERSET	09/20/12	7,770,000.00	2	10	58.0	65.0000	3,770.00
12139	ROUTE 22 TRAFFIC SIGNAL IMPROV	H1	SOMERSET	09/20/12	7,770,000.00	2	10	103.0	47.0000	4,841.00
12140	ROUTE 22 SUSTAINABLE CORRIDOR	C1	SOMERSET	10/11/12	7,888,148.00	12	2	11,554.0	35.0000	404,390.00
12140	ROUTE 22 SUSTAINABLE CORRIDOR	C1	SOMERSET	10/11/12	7,888,148.00	12	2	176.0	69.0000	12,144.00
12140	ROUTE 22 SUSTAINABLE CORRIDOR	C1	SOMERSET	10/11/12	7,888,148.00	12	2	174.0	55.0000	9,570.00

12140	ROUTE 22 SUSTAINABLE CORRIDOR	C1	SOMERSET	10/11/12	7,888,148.00	12	2	58.0	69.0000	4,002.00
12141	WELDON ROAD - ESPANONG ROAD OV	N1	MORRIS	09/20/12	2,720,000.00	10	2	1,215.0	45.0000	54,675.00
12145	GROVEVILLE ROAD OVER US ROUTE	C1	MERCER	10/11/12	1,788,754.00	14	2	12.0	100.0000	1,200.00

ITEM : 202015P DESCRIPTION : EXCAVATION, REGULATED MATERIAL
UNITS : CUBIC YARD NUMBER OF CONTRACTS : 5 TOTAL QUANTITY : 10,832.0 AVERAGE WEIGHTED PRICE : $21.84

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
11126	RT. I-78 UNION/ESSEX REHAB.CON	N1	UNION	12/01/11	72,335,082.00	5	2	4,668.0	23.0000	107,364.00
11126	RT. I-78 UNION/ESSEX REHAB.CON	N1	UNION	12/01/11	72,335,082.00	5	2	163.0	39.0000	6,357.00
12126	RTE. 7(1953) HACKENSACK RIVER	N1	HUDSON	07/12/12	33,220,545.26	7	1	1,665.0	10.0000	16,650.00
12126	RTE. 7(1953) HACKENSACK RIVER	N1	HUDSON	07/12/12	33,220,545.26	7	1	4,092.0	20.0000	81,840.00
12128	ROUTE 9 & LACEY ROAD INTERSECT	C1	OCEAN	06/14/12	3,938,713.13	6	2	244.0	99.9100	24,378.04

ITEM : 202021P DESCRIPTION : REMOVAL OF PAVEMENT
UNITS : SQUARE YARD NUMBER OF CONTRACTS : 30 TOTAL QUANTITY : 386,037.0 AVERAGE WEIGHTED PRICE : $10.92

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
11126	RT. I-78 UNION/ESSEX REHAB.CON	N1	UNION	12/01/11	72,335,082.00	5	2	300,124.0	9.0000	2,701,116.00
11135	RT 322 RACCOON CREEK BRDG./ MU	S1	GLOUCESTER	08/16/12	8,110,989.68	4	5	4,210.0	28.0000	117,880.00
11143	ROUTE 202 OVER PASSAIC RIVER C	S1	MORRIS	12/15/11	2,565,600.96	6	2	191.0	48.0000	9,168.00
11145	ROUTE 168 OVER I-295 BRIDGE DE	S1	CAMDEN	01/12/12	2,389,889.00	10	2	134.0	12.5000	1,675.00
11148	RT 120 MP 0.0 TO MP 2.09 N OF	N1	BERGAN	02/16/12	2,199,410.64	8	4	534.0	25.0000	13,350.00
11149	RT 18 SB FROM S OF RT 138 TO S	S1	MONMOUTH	03/01/12	4,029,013.13	8	4	100.0	15.9400	1,594.00
11151	ROUTE 45 CARPENTER STREET TO R	S1	GLOUCESTER	02/09/12	1,439,750.76	4	2	529.0	50.0000	26,450.00
12104	ROUTE 27 SOUTH PLAINFIELD BRAN	C1	MIDDLESEX	05/10/12	3,795,000.00	8	2	3,157.0	24.0000	75,768.00
12108	RT 17, S OF TERRACE AVE TO S O	N1	BERGAN	05/10/12	12,784,852.89	4	4	660.0	7.3500	4,851.00
12108	RT 17, S OF TERRACE AVE TO S O	N1	BERGAN	05/10/12	12,784,852.89	4	4	832.0	7.3500	6,115.20
12108	RT 17, S OF TERRACE AVE TO S O	N1	BERGAN	05/10/12	12,784,852.89	4	4	320.0	7.3500	2,352.00
12108	RT 17, S OF TERRACE AVE TO S O	N1	BERGAN	05/10/12	12,784,852.89	4	4	278.0	7.3500	2,043.30
12108	RT 17, S OF TERRACE AVE TO S O	N1	BERGAN	05/10/12	12,784,852.89	4	4	558.0	7.3500	4,101.30

12108	RT 17, S OF TERRACE AVE TO S O	N1	BERGAN	05/10/12	12,784,852.89	4	4	589.0	7.3500	4,329.15
12108	RT 17, S OF TERRACE AVE TO S O	N1	BERGAN	05/10/12	12,784,852.89	4	4	212.0	7.3500	1,558.20
12113	RE-ADVERTISEMENT OF ROUTE 33 B	C1	MERCER	04/19/12	655,417.00	5	2	50.0	47.0000	2,350.00
12114	RT 34/35 COLTS NECK AND WALL T	C1	MONMOUTH	06/07/12	3,041,313.13	5	4	3,360.0	3.5000	11,760.00
12114	RT 34/35 COLTS NECK AND WALL T	C1	MONMOUTH	06/07/12	3,041,313.13	5	4	841.0	10.0300	8,435.23
12115	RT 1 VAR LOCATIONS FROM N OF C	C1	MIDDLESEX	05/03/12	8,577,849.95	8	4	333.0	3.0000	999.00
12122	RT 35, CHERRY TREE LANE TO RT	C1	MONMOUTH	05/17/12	3,881,143.65	5	4	831.0	35.0000	29,085.00
12123	ROUTE 295 /42 /I-76 DIRECT CON	S1	CAMDEN	07/12/12	7,667,886.70	3	10	126.0	8.4600	1,065.96
12124	ROUTE 15 SB OVER THE ABANDONED	N1	MORRIS	06/07/12	1,672,146.42	6	5	503.0	10.0000	5,030.00
12128	ROUTE 9 & LACEY ROAD INTERSECT	C1	OCEAN	06/14/12	3,938,713.13	6	2	39.0	219.5000	8,560.50
12129	ROUTE 80 PARSIPPANY-TROY HILLS	N1	MORRIS	06/14/12	73,584,417.15	3	2	51,538.0	16.0000	824,608.00
12130	ROUTE I-287 SOUTH ST. TO LITTL	N1	MORRIS	06/14/12	27,376,000.00	6	2	766.0	50.0000	38,300.00
12131	ROUTE 36 FROM SOUTH OF MILLER	C1	MONMOUTH	06/07/12	9,028,843.69	4	4	178.0	26.0000	4,628.00

12133	RT 3 W OF RT 17 TO RT 1 & 9, R	N1	HUDSON	08/09/12	8,670,766.43	5	4	2,560.0	23.2000	59,392.00
12139	ROUTE 22 TRAFFIC SIGNAL IMPROV	H1	SOMERSET	09/20/12	7,770,000.00	2	10	2,798.0	40.0000	111,920.00
12140	ROUTE 22 SUSTAINABLE CORRIDOR	C1	SOMERSET	10/11/12	7,888,148.00	12	2	8,987.0	14.0000	125,818.00
12141	WELDON ROAD - ESPANONG ROAD OV	N1	MORRIS	09/20/12	2,720,000.00	10	2	699.0	17.0000	11,883.00

ITEM : 202024M DESCRIPTION : DISPOSAL OF REGULATED MATERIAL
UNITS : TON NUMBER OF CONTRACTS : 4 TOTAL QUANTITY : 23,193.0 AVERAGE WEIGHTED PRICE : $55.68

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
11126	RT. I-78 UNION/ESSEX REHAB.CON	N1	UNION	12/01/11	72,335,082.00	5	2	8,194.0	47.0000	385,118.00
11126	RT. I-78 UNION/ESSEX REHAB.CON	N1	UNION	12/01/11	72,335,082.00	5	2	287.0	22.5000	6,457.50
12126	RTE. 7(1953) HACKENSACK RIVER	N1	HUDSON	07/12/12	33,220,545.26	7	1	14,284.0	60.0000	857,040.00
12128	ROUTE 9 & LACEY ROAD INTERSECT	C1	OCEAN	06/14/12	3,938,713.13	6	2	428.0	99.9100	42,761.48

ITEM : 202030M DESCRIPTION : SOIL SAMPLING AND ANALYSES, REGULATED
UNITS : UNIT NUMBER OF CONTRACTS : 3 TOTAL QUANTITY : 130.0 AVERAGE WEIGHTED PRICE : $1,222.62

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
11126	RT. I-78 UNION/ESSEX REHAB.CON	N1	UNION	12/01/11	72,335,082.00	5	2	85.0	1,159.0000	98,515.00
12126	RTE. 7(1953) HACKENSACK RIVER	N1	HUDSON	07/12/12	33,220,545.26	7	1	38.0	1,300.0000	49,400.00
12128	ROUTE 9 & LACEY ROAD INTERSECT	C1	OCEAN	06/14/12	3,938,713.13	6	2	7.0	1,575.0000	11,025.00

ITEM : 202033M DESCRIPTION : SOIL SAMPLING AND ANALYSES, ACID PRODUCI
UNITS : UNIT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 5.0 AVERAGE WEIGHTED PRICE : $250.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
11151	ROUTE 45 CARPENTER STREET TO R	S1	GLOUCESTER	02/09/12	1,439,750.76	4	2	5.0	250.0000	1,250.00

ITEM : 202039M DESCRIPTION : DISPOSAL OF ACID PRODUCING SOIL
UNITS : TON NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 32.0 AVERAGE WEIGHTED PRICE : $50.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
11151	ROUTE 45 CARPENTER STREET TO R	S1	GLOUCESTER	02/09/12	1,439,750.76	4	2	32.0	50.0000	1,600.00

ITEM : 202050M DESCRIPTION : SUBSOIL SCARIFICATION

UNITS : SQUARE YARD NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 1,140.0 AVERAGE WEIGHTED PRICE : $3.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .

12129	ROUTE 80 PARSIPPANY-TROY HILLS	N1	MORRIS	06/14/12	73,584,417.15	3	2	1,140.0	3.0000	3,420.00

ITEM : 202060M DESCRIPTION : FRAC TANK
UNITS : UNIT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 4.0 AVERAGE WEIGHTED PRICE : $2,000.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
12126	RTE. 7(1953) HACKENSACK RIVER	N1	HUDSON	07/12/12	33,220,545.26	7	1	4.0	2,000.0000	8,000.00

ITEM : 202062M DESCRIPTION : GROUND WATER SAMPLE AND ANALYSES, FRAC
UNITS : UNIT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 4.0 AVERAGE WEIGHTED PRICE : $1,500.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
12126	RTE. 7(1953) HACKENSACK RIVER	N1	HUDSON	07/12/12	33,220,545.26	7	1	4.0	1,500.0000	6,000.00

ITEM : 203009P DESCRIPTION : I-9 SOIL AGGREGATE
UNITS : CUBIC YARD NUMBER OF CONTRACTS : 4 TOTAL QUANTITY : 3,505.0 AVERAGE WEIGHTED PRICE : $56.17

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
11135	RT 322 RACCOON CREEK BRDG./ MU	S1	GLOUCESTER	08/16/12	8,110,989.68	4	5	1,159.0	55.0000	63,745.00
11143	ROUTE 202 OVER PASSAIC RIVER C	S1	MORRIS	12/15/11	2,565,600.96	6	2	356.0	80.0000	28,480.00
12104	ROUTE 27 SOUTH PLAINFIELD BRAN	C1	MIDDLESEX	05/10/12	3,795,000.00	8	2	1,230.0	48.0000	59,040.00
12129	ROUTE 80 PARSIPPANY-TROY HILLS	N1	MORRIS	06/14/12	73,584,417.15	3	2	760.0	60.0000	45,600.00

ITEM : 203018P DESCRIPTION : I-13 SOIL AGGREGATE
UNITS : CUBIC YARD NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 116.0 AVERAGE WEIGHTED PRICE : $45.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
12136	COLLINGS AVE (CR-630) OVER I-6	S1	CAMDEN	09/13/12	1,542,157.00	5	5	116.0	45.0000	5,220.00

ITEM : 203021P DESCRIPTION : I-14 SOIL AGGREGATE
UNITS : CUBIC YARD NUMBER OF CONTRACTS : 6 TOTAL QUANTITY : 9,149.0 AVERAGE WEIGHTED PRICE : $16.65

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
11135	RT 322 RACCOON CREEK BRDG./ MU	S1	GLOUCESTER	08/16/12	8,110,989.68	4	5	4,101.0	18.0000	73,818.00
11145	ROUTE 168 OVER I-295 BRIDGE DE	S1	CAMDEN	01/12/12	2,389,889.00	10	2	18.0	45.0000	810.00
12111	COKESBURY ROAD OVER I-78 BRIDG	C1	HUNTERDON	04/19/12	2,031,160.20	9	5	115.0	46.0800	5,299.20
12117	ROUTE 40 MP 5.73 TO MP8.10 RES	S1	SALEM	05/10/12	1,734,889.00	2	4	30.0	25.0000	750.00
12126	RTE. 7(1953) HACKENSACK RIVER	N1	HUDSON	07/12/12	33,220,545.26	7	1	4,475.0	14.0000	62,650.00
12138	DEMOLITION OF BUILDING CONTRAC	C1	MONMOUTH	10/18/12	37,741.00	3		410.0	22.0000	9,020.00

ITEM : 203041P DESCRIPTION : GEOTEXTILE, ROADWAY STABILIZATION

UNITS : SQUARE YARD NUMBER OF CONTRACTS : 2 TOTAL QUANTITY : 1,236.0 AVERAGE WEIGHTED PRICE : $4.49

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
12102	SOUTH MARGINAL STREET, BRIDGE	N1	HUDSON	03/15/12	1,352,735.00	8	5	10.0	3.0000	30.00
12104	ROUTE 27 SOUTH PLAINFIELD BRAN	C1	MIDDLESEX	05/10/12	3,795,000.00	8	2	1,226.0	4.5000	5,517.00

ITEM : 203043P DESCRIPTION : GEOGRID REINFORCEMENT
UNITS : SQUARE YARD NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 540.0 AVERAGE WEIGHTED PRICE : $2.50

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
12129	ROUTE 80 PARSIPPANY-TROY HILLS	N1	MORRIS	06/14/12	73,584,417.15	3	2	540.0	2.5000	1,350.00

ITEM : 203050M DESCRIPTION : CONTROLLED LOW STRENGTH MATERIAL
UNITS : CUBIC YARD NUMBER OF CONTRACTS : 2 TOTAL QUANTITY : 77.0 AVERAGE WEIGHTED PRICE : $356.82

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
11145	ROUTE 168 OVER I-295 BRIDGE DE	S1	CAMDEN	01/12/12	2,389,889.00	10	2	28.0	150.0000	4,200.00
12129	ROUTE 80 PARSIPPANY-TROY HILLS	N1	MORRIS	06/14/12	73,584,417.15	3	2	49.0	475.0000	23,275.00

ITEM : 203053M DESCRIPTION : LIGHTWEIGHT FLOWABLE FILL
UNITS : CUBIC YARD NUMBER OF CONTRACTS : 6 TOTAL QUANTITY : 360.0 AVERAGE WEIGHTED PRICE : $130.97

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
11135	RT 322 RACCOON CREEK BRDG./ MU	S1	GLOUCESTER	08/16/12	8,110,989.68	4	5	220.0	125.0000	27,500.00
12103	DEMOCRAT ROAD (CR673) OVER I -	S1	GLOUCESTER	03/29/12	1,654,889.00	8	5	42.0	125.0000	5,250.00
12107	I-78 RAMP C OVER BEAVER BROOK	C1	HUNTERDON	04/05/12	511,652.00	9	2	38.0	120.0000	4,560.00
12111	COKESBURY ROAD OVER I-78 BRIDG	C1	HUNTERDON	04/19/12	2,031,160.20	9	5	7.0	360.0000	2,520.00
12127	RE-ADVERTISEMENT OF JAMES STRE	N1	MORRIS	05/31/12	2,254,000.00	9	5	41.0	120.0000	4,920.00
12145	GROVEVILLE ROAD OVER US ROUTE	C1	MERCER	10/11/12	1,788,754.00	14	2	12.0	200.0000	2,400.00

ITEM : 301006P DESCRIPTION : SUBBASE
UNITS : CUBIC YARD NUMBER OF CONTRACTS : 18 TOTAL QUANTITY : 37,058.0 AVERAGE WEIGHTED PRICE : $40.32

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
11135	RT 322 RACCOON CREEK BRDG./ MU	S1	GLOUCESTER	08/16/12	8,110,989.68	4	5	1,500.0	27.0000	40,500.00
11143	ROUTE 202 OVER PASSAIC RIVER C	S1	MORRIS	12/15/11	2,565,600.96	6	2	22.0	137.0000	3,014.00
11145	ROUTE 168 OVER I-295 BRIDGE DE	S1	CAMDEN	01/12/12	2,389,889.00	10	2	17.0	90.0000	1,530.00
11149	RT 18 SB FROM S OF RT 138 TO S	S1	MONMOUTH	03/01/12	4,029,013.13	8	4	80.0	40.7900	3,263.20
11151	ROUTE 45 CARPENTER STREET TO R	S1	GLOUCESTER	02/09/12	1,439,750.76	4	2	144.0	50.0000	7,200.00

12103	DEMOCRAT ROAD (CR673) OVER I -	S1	GLOUCESTER	03/29/12	1,654,889.00	8	5	93.0	18.0000	1,674.00
12104	ROUTE 27 SOUTH PLAINFIELD BRAN	C1	MIDDLESEX	05/10/12	3,795,000.00	8	2	1,095.0	34.0000	37,230.00
12113	RE-ADVERTISEMENT OF ROUTE 33 B	C1	MERCER	04/19/12	655,417.00	5	2	50.0	65.0000	3,250.00
12120	SIGN STRUCTURE REPLACEMENT CON	C1	MERCER	05/10/12	3,481,368.85	5	7	20.0	34.8400	696.80
12124	ROUTE 15 SB OVER THE ABANDONED	N1	MORRIS	06/07/12	1,672,146.42	6	5	200.0	40.0000	8,000.00
12126	RTE. 7(1953) HACKENSACK RIVER	N1	HUDSON	07/12/12	33,220,545.26	7	1	747.0	45.0000	33,615.00
12127	RE-ADVERTISEMENT OF JAMES STRE	N1	MORRIS	05/31/12	2,254,000.00	9	5	38.0	100.0000	3,800.00
12129	ROUTE 80 PARSIPPANY-TROY HILLS	N1	MORRIS	06/14/12	73,584,417.15	3	2	29,049.0	40.0000	1,161,960.00
12133	RT 3 W OF RT 17 TO RT 1 & 9, R	N1	HUDSON	08/09/12	8,670,766.43	5	4	542.0	58.9000	31,923.80
12139	ROUTE 22 TRAFFIC SIGNAL IMPROV	H1	SOMERSET	09/20/12	7,770,000.00	2	10	1,012.0	69.0000	69,828.00

12140	ROUTE 22 SUSTAINABLE CORRIDOR	C1	SOMERSET	10/11/12	7,888,148.00	12	2	2,359.0	35.0000	82,565.00
12141	WELDON ROAD - ESPANONG ROAD OV	N1	MORRIS	09/20/12	2,720,000.00	10	2	79.0	40.0000	3,160.00
12145	GROVEVILLE ROAD OVER US ROUTE	C1	MERCER	10/11/12	1,788,754.00	14	2	11.0	100.0000	1,100.00

ITEM : 302036P DESCRIPTION : DENSE-GRADED AGGREGATE BASE COURSE, 6" T
UNITS : SQUARE YARD NUMBER OF CONTRACTS : 10 TOTAL QUANTITY : 16,673.0 AVERAGE WEIGHTED PRICE : $8.91

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
11149	RT 18 SB FROM S OF RT 138 TO S	S1	MONMOUTH	03/01/12	4,029,013.13	8	4	445.0	6.9000	3,070.50
12104	ROUTE 27 SOUTH PLAINFIELD BRAN	C1	MIDDLESEX	05/10/12	3,795,000.00	8	2	1,441.0	8.0000	11,528.00
12106	RE-ADVERTISEMENT OF BROAD AVE	N1	BERGAN	03/29/12	3,599,660.00	6	2	35.0	20.0000	700.00
12113	RE-ADVERTISEMENT OF ROUTE 33 B	C1	MERCER	04/19/12	655,417.00	5	2	250.0	16.0000	4,000.00
12115	RT 1 VAR LOCATIONS FROM N OF C	C1	MIDDLESEX	05/03/12	8,577,849.95	8	4	824.0	8.0000	6,592.00
12123	ROUTE 295 /42 /I-76 DIRECT CON	S1	CAMDEN	07/12/12	7,667,886.70	3	10	20.0	8.4600	169.20
12124	ROUTE 15 SB OVER THE ABANDONED	N1	MORRIS	06/07/12	1,672,146.42	6	5	123.0	9.0000	1,107.00
12126	RTE. 7(1953) HACKENSACK RIVER	N1	HUDSON	07/12/12	33,220,545.26	7	1	4,383.0	7.0000	30,681.00
12139	ROUTE 22 TRAFFIC SIGNAL IMPROV	H1	SOMERSET	09/20/12	7,770,000.00	2	10	4,020.0	13.0000	52,260.00
12140	ROUTE 22 SUSTAINABLE CORRIDOR	C1	SOMERSET	10/11/12	7,888,148.00	12	2	5,132.0	7.5000	38,490.00

ITEM : 302039P DESCRIPTION : DENSE-GRADED AGGREGATE BASE COURSE, 7" T
UNITS : SQUARE YARD NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 75.0 AVERAGE WEIGHTED PRICE : $24.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
11145	ROUTE 168 OVER I-295 BRIDGE DE	S1	CAMDEN	01/12/12	2,389,889.00	10	2	75.0	24.0000	1,800.00

ITEM : 302042P DESCRIPTION : DENSE-GRADED AGGREGATE BASE COURSE, 8" T
UNITS : SQUARE YARD NUMBER OF CONTRACTS : 9 TOTAL QUANTITY : 466,145.0 AVERAGE WEIGHTED PRICE : $7.36

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
11126	RT. I-78 UNION/ESSEX REHAB.CON	N1	UNION	12/01/11	72,335,082.00	5	2	310,472.0	6.5000	2,018,068.00
11145	ROUTE 168 OVER I-295 BRIDGE DE	S1	CAMDEN	01/12/12	2,389,889.00	10	2	49.0	26.0000	1,274.00
12104	ROUTE 27 SOUTH PLAINFIELD BRAN	C1	MIDDLESEX	05/10/12	3,795,000.00	8	2	4,239.0	12.0000	50,868.00

12111	COKESBURY ROAD OVER I-78 BRIDG	C1	HUNTERDON	04/19/12	2,031,160.20	9	5	1,164.0	9.2800	10,801.92
12115	RT 1 VAR LOCATIONS FROM N OF C	C1	MIDDLESEX	05/03/12	8,577,849.95	8	4	412.0	9.5000	3,914.00
12128	ROUTE 9 & LACEY ROAD INTERSECT	C1	OCEAN	06/14/12	3,938,713.13	6	2	11,355.0	7.6000	86,298.00
12129	ROUTE 80 PARSIPPANY-TROY HILLS	N1	MORRIS	06/14/12	73,584,417.15	3	2	134,051.0	9.0000	1,206,459.00
12133	RT 3 W OF RT 17 TO RT 1 & 9, R	N1	HUDSON	08/09/12	8,670,766.43	5	4	2,560.0	14.4100	36,889.60
12141	WELDON ROAD - ESPANONG ROAD OV	N1	MORRIS	09/20/12	2,720,000.00	10	2	1,843.0	9.0000	16,587.00

ITEM : 302045P DESCRIPTION : DENSE-GRADED AGGREGATE BASE COURSE, 10"
UNITS : SQUARE YARD NUMBER OF CONTRACTS : 2 TOTAL QUANTITY : 5,452.0 AVERAGE WEIGHTED PRICE : $11.74

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
11135	RT 322 RACCOON CREEK BRDG./ MU	S1	GLOUCESTER	08/16/12	8,110,989.68	4	5	5,393.0	11.5000	62,019.50
12120	SIGN STRUCTURE REPLACEMENT CON	C1	MERCER	05/10/12	3,481,368.85	5	7	59.0	33.6500	1,985.35

ITEM : 302048P DESCRIPTION : DENSE-GRADED AGGREGATE BASE COURSE, 12"
UNITS : SQUARE YARD NUMBER OF CONTRACTS : 2 TOTAL QUANTITY : 1,347.0 AVERAGE WEIGHTED PRICE : $13.41

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
11126	RT. I-78 UNION/ESSEX REHAB.CON	N1	UNION	12/01/11	72,335,082.00	5	2	1,333.0	12.5000	16,662.50
12130	ROUTE I-287 SOUTH ST. TO LITTL	N1	MORRIS	06/14/12	27,376,000.00	6	2	14.0	100.0000	1,400.00

ITEM : 302051P DESCRIPTION : DENSE-GRADED AGGREGATE BASE COURSE, VARI
UNITS : CUBIC YARD NUMBER OF CONTRACTS : 4 TOTAL QUANTITY : 1,126.0 AVERAGE WEIGHTED PRICE : $39.33

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
11126	RT. I-78 UNION/ESSEX REHAB.CON	N1	UNION	12/01/11	72,335,082.00	5	2	667.0	32.0000	21,344.00
12102	SOUTH MARGINAL STREET, BRIDGE	N1	HUDSON	03/15/12	1,352,735.00	8	5	20.0	38.0000	760.00
12115	RT 1 VAR LOCATIONS FROM N OF C	C1	MIDDLESEX	05/03/12	8,577,849.95	8	4	24.0	42.5000	1,020.00
12136	COLLINGS AVE (CR-630) OVER I-6	S1	CAMDEN	09/13/12	1,542,157.00	5	5	415.0	51.0000	21,165.00

ITEM : 302060P DESCRIPTION : COARSE AGGREGATE, SIZE NO. 57
UNITS : CUBIC YARD NUMBER OF CONTRACTS : 6 TOTAL QUANTITY : 5,512.0 AVERAGE WEIGHTED PRICE : $34.17

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
11135	RT 322 RACCOON CREEK BRDG./ MU	S1	GLOUCESTER	08/16/12	8,110,989.68	4	5	46.0	50.0000	2,300.00
12104	ROUTE 27 SOUTH PLAINFIELD BRAN	C1	MIDDLESEX	05/10/12	3,795,000.00	8	2	72.0	55.0000	3,960.00
12106	RE-ADVERTISEMENT OF BROAD AVE	N1	BERGAN	03/29/12	3,599,660.00	6	2	320.0	60.0000	19,200.00
12114	RT 34/35 COLTS NECK AND WALL T	C1	MONMOUTH	06/07/12	3,041,313.13	5	4	560.0	8.6900	4,866.40
12129	ROUTE 80 PARSIPPANY-TROY HILLS	N1	MORRIS	06/14/12	73,584,417.15	3	2	4,502.0	35.0000	157,570.00
12140	ROUTE 22 SUSTAINABLE CORRIDOR	C1	SOMERSET	10/11/12	7,888,148.00	12	2	12.0	37.0000	444.00

ITEM : 303003M DESCRIPTION : ASPHALT-STABILIZED DRAINAGE COURSE
UNITS : TON NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 56,489.0 AVERAGE WEIGHTED PRICE : $70.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
11126	RT. I-78 UNION/ESSEX REHAB.CON	N1	UNION	12/01/11	72,335,082.00	5	2	56,489.0	70.0000	3,954,230.00

ITEM : 304002P DESCRIPTION : CONCRETE BASE COURSE, 6" THICK
UNITS : SQUARE YARD NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 38.0 AVERAGE WEIGHTED PRICE : $105.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
12133	RT 3 W OF RT 17 TO RT 1 & 9, R	N1	HUDSON	08/09/12	8,670,766.43	5	4	38.0	105.0000	3,990.00

ITEM : 304003P DESCRIPTION : CONCRETE BASE COURSE, 8" THICK
UNITS : SQUARE YARD NUMBER OF CONTRACTS : 5 TOTAL QUANTITY : 2,494.0 AVERAGE WEIGHTED PRICE : $69.58

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
11145	ROUTE 168 OVER I-295 BRIDGE DE	S1	CAMDEN	01/12/12	2,389,889.00	10	2	53.0	90.0000	4,770.00
12107	I-78 RAMP C OVER BEAVER BROOK	C1	HUNTERDON	04/05/12	511,652.00	9	2	100.0	50.0000	5,000.00
12127	RE-ADVERTISEMENT OF JAMES STRE	N1	MORRIS	05/31/12	2,254,000.00	9	5	52.0	50.0000	2,600.00
12128	ROUTE 9 & LACEY ROAD INTERSECT	C1	OCEAN	06/14/12	3,938,713.13	6	2	95.0	403.2600	38,309.70
12129	ROUTE 80 PARSIPPANY-TROY HILLS	N1	MORRIS	06/14/12	73,584,417.15	3	2	2,194.0	56.0000	122,864.00

ITEM : 304006P DESCRIPTION : CONCRETE BASE COURSE, 9" THICK
UNITS : SQUARE YARD NUMBER OF CONTRACTS : 2 TOTAL QUANTITY : 358.0 AVERAGE WEIGHTED PRICE : $76.08

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
11151	ROUTE 45 CARPENTER STREET TO R	S1	GLOUCESTER	02/09/12	1,439,750.76	4	2	347.0	75.0000	26,025.00
12104	ROUTE 27 SOUTH PLAINFIELD BRAN	C1	MIDDLESEX	05/10/12	3,795,000.00	8	2	11.0	110.0000	1,210.00

ITEM : 304009P DESCRIPTION : CONCRETE BASE COURSE, 10" THICK
UNITS : SQUARE YARD NUMBER OF CONTRACTS : 2 TOTAL QUANTITY : 536.0 AVERAGE WEIGHTED PRICE : $196.25

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
12123	ROUTE 295 /42 /I-76 DIRECT CON	S1	CAMDEN	07/12/12	7,667,886.70	3	10	144.0	118.0000	16,992.00
12140	ROUTE 22 SUSTAINABLE CORRIDOR	C1	SOMERSET	10/11/12	7,888,148.00	12	2	392.0	225.0000	88,200.00

ITEM : 304030P DESCRIPTION : REINFORCED CONCRETE GRADE SLAB
UNITS : SQUARE YARD NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 153.0 AVERAGE WEIGHTED PRICE : $850.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
12117	ROUTE 40 MP 5.73 TO MP8.10 RES	S1	SALEM	05/10/12	1,734,889.00	2	4	153.0	850.0000	130,050.00

ITEM : 305027P DESCRIPTION : COARSE AGGREGATE, SIZE NO. 2
UNITS : CUBIC YARD NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 1.0 AVERAGE WEIGHTED PRICE : $258.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
12140	ROUTE 22 SUSTAINABLE CORRIDOR	C1	SOMERSET	10/11/12	7,888,148.00	12	2	1.0	258.0000	258.00

ITEM : 401009P DESCRIPTION : HMA MILLING, 3" OR LESS
UNITS : SQUARE YARD NUMBER OF CONTRACTS : 29 TOTAL QUANTITY : 2571175.0 AVERAGE WEIGHTED PRICE : $3.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
11126	RT. I-78 UNION/ESSEX REHAB.CON	N1	UNION	12/01/11	72,335,082.00	5	2	42,982.0	7.5000	322,365.00
11141	RT 9 VAR LOCATIONS FROM S OF A	C1	MONMOUTH	12/15/11	6,213,113.13	9	4	239,254.0	2.6200	626,845.48
11143	ROUTE 202 OVER PASSAIC RIVER C	S1	MORRIS	12/15/11	2,565,600.96	6	2	2,455.0	6.6000	16,203.00
11148	RT 120 MP 0.0 TO MP 2.09 N OF	N1	BERGAN	02/16/12	2,199,410.64	8	4	94,968.0	2.1000	199,432.80
11149	RT 18 SB FROM S OF RT 138 TO S	S1	MONMOUTH	03/01/12	4,029,013.13	8	4	219,670.0	2.0100	441,536.70
11151	ROUTE 45 CARPENTER STREET TO R	S1	GLOUCESTER	02/09/12	1,439,750.76	4	2	29,625.0	2.5000	74,062.50
12102	SOUTH MARGINAL STREET, BRIDGE	N1	HUDSON	03/15/12	1,352,735.00	8	5	730.0	10.0000	7,300.00
12104	ROUTE 27 SOUTH PLAINFIELD BRAN	C1	MIDDLESEX	05/10/12	3,795,000.00	8	2	2,716.0	4.0000	10,864.00
12105	RT. 46 E OF FOREST RD. TO W OF	N1	MORRIS	03/29/12	4,313,000.00	6	4	143,479.0	3.0000	430,437.00
12106	RE-ADVERTISEMENT OF BROAD AVE	N1	BERGAN	03/29/12	3,599,660.00	6	2	3,587.0	4.0000	14,348.00
12107	I-78 RAMP C OVER BEAVER BROOK	C1	HUNTERDON	04/05/12	511,652.00	9	2	289.0	20.0000	5,780.00
12111	COKESBURY ROAD OVER I-78 BRIDG	C1	HUNTERDON	04/19/12	2,031,160.20	9	5	806.0	24.0000	19,344.00
12113	RE-ADVERTISEMENT OF ROUTE 33 B	C1	MERCER	04/19/12	655,417.00	5	2	3,500.0	4.0000	14,000.00
12114	RT 34/35 COLTS NECK AND WALL T	C1	MONMOUTH	06/07/12	3,041,313.13	5	4	89,855.0	4.4100	396,260.55
12115	RT 1 VAR LOCATIONS FROM N OF C	C1	MIDDLESEX	05/03/12	8,577,849.95	8	4	349,567.0	2.9500	1,031,222.65
12116		N1	MORRIS	04/19/12	4,705,102.40	8	2	171,082.0	2.1500	367,826.30

12122	RT 35, CHERRY TREE LANE TO RT	C1	MONMOUTH	05/17/12	3,881,143.65	5	4	212,352.0	2.2500	477,792.00
12124	ROUTE 15 SB OVER THE ABANDONED	N1	MORRIS	06/07/12	1,672,146.42	6	5	14,574.0	3.2500	47,365.50
12127	RE-ADVERTISEMENT OF JAMES STRE	N1	MORRIS	05/31/12	2,254,000.00	9	5	1,133.0	6.0000	6,798.00
12128	ROUTE 9 & LACEY ROAD INTERSECT	C1	OCEAN	06/14/12	3,938,713.13	6	2	8,038.0	3.1100	24,998.18
12129	ROUTE 80 PARSIPPANY-TROY HILLS	N1	MORRIS	06/14/12	73,584,417.15	3	2	141,512.0	3.7000	523,594.40
12130	ROUTE I-287 SOUTH ST. TO LITTL	N1	MORRIS	06/14/12	27,376,000.00	6	2	75,233.0	2.5000	188,082.50
12131	ROUTE 36 FROM SOUTH OF MILLER	C1	MONMOUTH	06/07/12	9,028,843.69	4	4	367,604.0	3.0000	1,102,812.00
12133	RT 3 W OF RT 17 TO RT 1 & 9, R	N1	HUDSON	08/09/12	8,670,766.43	5	4	311,114.0	3.2400	1,008,009.36
12136	COLLINGS AVE (CR-630) OVER I-6	S1	CAMDEN	09/13/12	1,542,157.00	5	5	690.0	12.0000	8,280.00
12139	ROUTE 22 TRAFFIC SIGNAL IMPROV	H1	SOMERSET	09/20/12	7,770,000.00	2	10	18,337.0	12.0000	220,044.00
12140	ROUTE 22 SUSTAINABLE CORRIDOR	C1	SOMERSET	10/11/12	7,888,148.00	12	2	13,286.0	6.0000	79,716.00

12141	WELDON ROAD - ESPANONG ROAD OV	N1	MORRIS	09/20/12	2,720,000.00	10	2	12,210.0	3.0000	36,630.00
12145	GROVEVILLE ROAD OVER US ROUTE	C1	MERCER	10/11/12	1,788,754.00	14	2	527.0	15.0000	7,905.00

ITEM : 401012P DESCRIPTION : HMA MILLING, MORE THAN 3" TO 6"
UNITS : SQUARE YARD NUMBER OF CONTRACTS : 13 TOTAL QUANTITY : 834,828.0 AVERAGE WEIGHTED PRICE : $3.02

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
11135	RT 322 RACCOON CREEK BRDG./ MU	S1	GLOUCESTER	08/16/12	8,110,989.68	4	5	2,903.0	5.0000	14,515.00
11141	RT 9 VAR LOCATIONS FROM S OF A	C1	MONMOUTH	12/15/11	6,213,113.13	9	4	18,020.0	4.1800	75,323.60
11146	ROUTE I-295 SB FROM NORTH OF R	S1	GLOUCESTER	01/05/12	1,897,000.00	3	4	41,976.0	2.5000	104,940.00
12103	DEMOCRAT ROAD (CR673) OVER I -	S1	GLOUCESTER	03/29/12	1,654,889.00	8	5	2,742.0	4.0000	10,968.00
12104	ROUTE 27 SOUTH PLAINFIELD BRAN	C1	MIDDLESEX	05/10/12	3,795,000.00	8	2	3,163.0	6.0000	18,978.00
12108	RT 17, S OF TERRACE AVE TO S O	N1	BERGAN	05/10/12	12,784,852.89	4	4	143,639.0	3.1600	453,899.24
12113	RE-ADVERTISEMENT OF ROUTE 33 B	C1	MERCER	04/19/12	655,417.00	5	2	320.0	6.0000	1,920.00
12114	RT 34/35 COLTS NECK AND WALL T	C1	MONMOUTH	06/07/12	3,041,313.13	5	4	11,466.0	4.4100	50,565.06
12115	RT 1 VAR LOCATIONS FROM N OF C	C1	MIDDLESEX	05/03/12	8,577,849.95	8	4	88.0	5.0000	440.00
12116		N1	MORRIS	04/19/12	4,705,102.40	8	2	32,678.0	2.8500	93,132.30
12118	ROUTE 28 FR BR OF GREENBROOK T	C1	SOMERSET	05/03/12	2,284,437.40	8	4	19,689.0	3.1000	61,035.90
12129	ROUTE 80 PARSIPPANY-TROY HILLS	N1	MORRIS	06/14/12	73,584,417.15	3	2	32,485.0	8.2500	268,001.25
12130	ROUTE I-287 SOUTH ST. TO LITTL	N1	MORRIS	06/14/12	27,376,000.00	6	2	525,659.0	2.6000	1,366,713.40

ITEM : 401015P DESCRIPTION : CONCRETE MILLING
UNITS : SQUARE YARD NUMBER OF CONTRACTS : 9 TOTAL QUANTITY : 24,489.0 AVERAGE WEIGHTED PRICE : $3.72

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
11141	RT 9 VAR LOCATIONS FROM S OF A	C1	MONMOUTH	12/15/11	6,213,113.13	9	4	2,310.0	4.7100	10,880.10
12102	SOUTH MARGINAL STREET, BRIDGE	N1	HUDSON	03/15/12	1,352,735.00	8	5	50.0	50.0000	2,500.00
12114	RT 34/35 COLTS NECK AND WALL T	C1	MONMOUTH	06/07/12	3,041,313.13	5	4	574.0	5.4000	3,099.60
12115	RT 1 VAR LOCATIONS FROM N OF C	C1	MIDDLESEX	05/03/12	8,577,849.95	8	4	200.0	7.5000	1,500.00
12117	ROUTE 40 MP 5.73 TO MP8.10 RES	S1	SALEM	05/10/12	1,734,889.00	2	4	100.0	25.0000	2,500.00
12122	RT 35, CHERRY TREE LANE TO RT	C1	MONMOUTH	05/17/12	3,881,143.65	5	4	2,000.0	2.2500	4,500.00
12131	ROUTE 36 FROM SOUTH OF MILLER	C1	MONMOUTH	06/07/12	9,028,843.69	4	4	15,000.0	3.0000	45,000.00
12133	RT 3 W OF RT 17 TO RT 1 & 9, R	N1	HUDSON	08/09/12	8,670,766.43	5	4	2,700.0	3.2500	8,775.00
12140	ROUTE 22 SUSTAINABLE CORRIDOR	C1	SOMERSET	10/11/12	7,888,148.00	12	2	1,555.0	8.0000	12,440.00

ITEM : 401021M DESCRIPTION : HOT MIX ASPHALT PAVEMENT REPAIR
UNITS : SQUARE YARD NUMBER OF CONTRACTS : 18 TOTAL QUANTITY : 15,185.0 AVERAGE WEIGHTED PRICE : $29.38

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
11135	RT 322 RACCOON CREEK BRDG./ MU	S1	GLOUCESTER	08/16/12	8,110,989.68	4	5	581.0	10.0000	5,810.00

11141	RT 9 VAR LOCATIONS FROM S OF A	C1	MONMOUTH	12/15/11	6,213,113.13	9	4	500.0	5.0100	2,505.00
11148	RT 120 MP 0.0 TO MP 2.09 N OF	N1	BERGAN	02/16/12	2,199,410.64	8	4	1,000.0	10.0000	10,000.00

11149	RT 18 SB FROM S OF RT 138 TO S	S1	MONMOUTH	03/01/12	4,029,013.13	8	4	50.0	71.4100	3,570.50
12102	SOUTH MARGINAL STREET, BRIDGE	N1	HUDSON	03/15/12	1,352,735.00	8	5	100.0	110.0000	11,000.00
12104	ROUTE 27 SOUTH PLAINFIELD BRAN	C1	MIDDLESEX	05/10/12	3,795,000.00	8	2	300.0	30.0000	9,000.00
12105	RT. 46 E OF FOREST RD. TO W OF	N1	MORRIS	03/29/12	4,313,000.00	6	4	2,357.0	25.0000	58,925.00
12108	RT 17, S OF TERRACE AVE TO S O	N1	BERGAN	05/10/12	12,784,852.89	4	4	2,500.0	29.0000	72,500.00
12112		C1	MIDDLESEX	04/19/12	2,980,000.00	7	4	600.0	48.0000	28,800.00
12113	RE-ADVERTISEMENT OF ROUTE 33 B	C1	MERCER	04/19/12	655,417.00	5	2	20.0	100.0000	2,000.00
12114	RT 34/35 COLTS NECK AND WALL T	C1	MONMOUTH	06/07/12	3,041,313.13	5	4	2,000.0	4.8200	9,640.00
12115	RT 1 VAR LOCATIONS FROM N OF C	C1	MIDDLESEX	05/03/12	8,577,849.95	8	4	1,750.0	60.0000	105,000.00
12116		N1	MORRIS	04/19/12	4,705,102.40	8	2	2,200.0	39.1000	86,020.00
12117	ROUTE 40 MP 5.73 TO MP8.10 RES	S1	SALEM	05/10/12	1,734,889.00	2	4	400.0	10.0000	4,000.00
12118	ROUTE 28 FR BR OF GREENBROOK T	C1	SOMERSET	05/03/12	2,284,437.40	8	4	150.0	75.0000	11,250.00
12124	ROUTE 15 SB OVER THE ABANDONED	N1	MORRIS	06/07/12	1,672,146.42	6	5	44.0	50.0000	2,200.00
12131	ROUTE 36 FROM SOUTH OF MILLER	C1	MONMOUTH	06/07/12	9,028,843.69	4	4	500.0	40.0000	20,000.00
12140	ROUTE 22 SUSTAINABLE CORRIDOR	C1	SOMERSET	10/11/12	7,888,148.00	12	2	133.0	30.0000	3,990.00

ITEM : 401024M DESCRIPTION : SEALING OF CRACKS IN HOT MIX ASPHALT SUR
UNITS : LINEAR FOOT NUMBER OF CONTRACTS : 3 TOTAL QUANTITY : 1,030.0 AVERAGE WEIGHTED PRICE : $4.07

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
11148	RT 120 MP 0.0 TO MP 2.09 N OF	N1	BERGAN	02/16/12	2,199,410.64	8	4	100.0	10.0000	1,000.00
12113	RE-ADVERTISEMENT OF ROUTE 33 B	C1	MERCER	04/19/12	655,417.00	5	2	200.0	5.0000	1,000.00
12140	ROUTE 22 SUSTAINABLE CORRIDOR	C1	SOMERSET	10/11/12	7,888,148.00	12	2	730.0	3.0000	2,190.00

ITEM : 401027M DESCRIPTION : POLYMERIZED JOINT ADHESIVE
UNITS : LINEAR FOOT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 744.0 AVERAGE WEIGHTED PRICE : $3.50

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
12111	COKESBURY ROAD OVER I-78 BRIDG	C1	HUNTERDON	04/19/12	2,031,160.20	9	5	744.0	3.5000	2,604.00

ITEM : 401030M DESCRIPTION : TACK COAT
UNITS : NUMBER OF CONTRACTS : 11 TOTAL QUANTITY : 88,829.0 AVERAGE WEIGHTED PRICE : $3.75

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
11126	RT. I-78 UNION/ESSEX REHAB.CON	N1	UNION	12/01/11	72,335,082.00	5	2	63,500.0	3.5000	222,250.00
12104	ROUTE 27 SOUTH PLAINFIELD BRAN	C1	MIDDLESEX	05/10/12	3,795,000.00	8	2	1,100.0	6.0000	6,600.00
12107	I-78 RAMP C OVER BEAVER BROOK	C1	HUNTERDON	04/05/12	511,652.00	9	2	29.0	10.0000	290.00
12111	COKESBURY ROAD OVER I-78 BRIDG	C1	HUNTERDON	04/19/12	2,031,160.20	9	5	182.0	3.3000	600.60
12126	RTE. 7(1953) HACKENSACK RIVER	N1	HUDSON	07/12/12	33,220,545.26	7	1	240.0	10.0000	2,400.00
12127	RE-ADVERTISEMENT OF JAMES STRE	N1	MORRIS	05/31/12	2,254,000.00	9	5	4.0	10.0000	40.00
12129	ROUTE 80 PARSIPPANY-TROY HILLS	N1	MORRIS	06/14/12	73,584,417.15	3	2	11,000.0	5.0000	55,000.00
12130	ROUTE I-287 SOUTH ST. TO LITTL	N1	MORRIS	06/14/12	27,376,000.00	6	2	9,100.0	3.0000	27,300.00
12139	ROUTE 22 TRAFFIC SIGNAL IMPROV	H1	SOMERSET	09/20/12	7,770,000.00	2	10	660.0	4.2000	2,772.00
12140	ROUTE 22 SUSTAINABLE CORRIDOR	C1	SOMERSET	10/11/12	7,888,148.00	12	2	2,400.0	4.0000	9,600.00
12141	WELDON ROAD - ESPANONG ROAD OV	N1	MORRIS	09/20/12	2,720,000.00	10	2	614.0	10.0000	6,140.00

ITEM : 401033M DESCRIPTION : TACK COAT 64-22
UNITS : NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 20.0 AVERAGE WEIGHTED PRICE : $20.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
12102	SOUTH MARGINAL STREET, BRIDGE	N1	HUDSON	03/15/12	1,352,735.00	8	5	20.0	20.0000	400.00

ITEM : 401034M DESCRIPTION : TACK COAT 76-22
UNITS : NUMBER OF CONTRACTS : 17 TOTAL QUANTITY : 21,989.0 AVERAGE WEIGHTED PRICE : $6.64

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
11126	RT. I-78 UNION/ESSEX REHAB.CON	N1	UNION	12/01/11	72,335,082.00	5	2	1,504.0	7.0000	10,528.00
11126	RT. I-78 UNION/ESSEX REHAB.CON	N1	UNION	12/01/11	72,335,082.00	5	2	1,569.0	6.5000	10,198.50
11126	RT. I-78 UNION/ESSEX REHAB.CON	N1	UNION	12/01/11	72,335,082.00	5	2	282.0	6.5000	1,833.00
11126	RT. I-78 UNION/ESSEX REHAB.CON	N1	UNION	12/01/11	72,335,082.00	5	2	1,225.0	6.5000	7,962.50
11126	RT. I-78 UNION/ESSEX REHAB.CON	N1	UNION	12/01/11	72,335,082.00	5	2	206.0	6.5000	1,339.00
11126	RT. I-78 UNION/ESSEX REHAB.CON	N1	UNION	12/01/11	72,335,082.00	5	2	256.0	6.5000	1,664.00
11126	RT. I-78 UNION/ESSEX REHAB.CON	N1	UNION	12/01/11	72,335,082.00	5	2	725.0	6.5000	4,712.50
11126	RT. I-78 UNION/ESSEX REHAB.CON	N1	UNION	12/01/11	72,335,082.00	5	2	429.0	6.5000	2,788.50
11126	RT. I-78 UNION/ESSEX REHAB.CON	N1	UNION	12/01/11	72,335,082.00	5	2	324.0	6.5000	2,106.00
11126	RT. I-78 UNION/ESSEX REHAB.CON	N1	UNION	12/01/11	72,335,082.00	5	2	300.0	9.5000	2,850.00
11126	RT. I-78 UNION/ESSEX REHAB.CON	N1	UNION	12/01/11	72,335,082.00	5	2	458.0	6.5000	2,977.00
11126	RT. I-78 UNION/ESSEX REHAB.CON	N1	UNION	12/01/11	72,335,082.00	5	2	284.0	6.5000	1,846.00
11126	RT. I-78 UNION/ESSEX REHAB.CON	N1	UNION	12/01/11	72,335,082.00	5	2	226.0	6.5000	1,469.00
11126	RT. I-78 UNION/ESSEX REHAB.CON	N1	UNION	12/01/11	72,335,082.00	5	2	436.0	6.5000	2,834.00
11126	RT. I-78 UNION/ESSEX REHAB.CON	N1	UNION	12/01/11	72,335,082.00	5	2	13,596.0	6.5000	88,374.00
12102	SOUTH MARGINAL STREET, BRIDGE	N1	HUDSON	03/15/12	1,352,735.00	8	5	97.0	15.0000	1,455.00
12102	SOUTH MARGINAL STREET, BRIDGE	N1	HUDSON	03/15/12	1,352,735.00	8	5	72.0	15.0000	1,080.00

ITEM : 401036M DESCRIPTION : PRIME COAT
UNITS : NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 2,000.0 AVERAGE WEIGHTED PRICE : $8.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
12104	ROUTE 27 SOUTH PLAINFIELD BRAN	C1	MIDDLESEX	05/10/12	3,795,000.00	8	2	2,000.0	8.0000	16,000.00

ITEM : 401042M DESCRIPTION : HOT MIX ASPHALT 9.5 M 64 SURFACE COURSE
UNITS : TON NUMBER OF CONTRACTS : 4 TOTAL QUANTITY : 20,495.0 AVERAGE WEIGHTED PRICE : $73.96

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
12117	ROUTE 40 MP 5.73 TO MP8.10 RES	S1	SALEM	05/10/12	1,734,889.00	2	4	3,338.0	80.0000	267,040.00
12118	ROUTE 28 FR BR OF GREENBROOK T	C1	SOMERSET	05/03/12	2,284,437.40	8	4	17,001.0	72.5000	1,232,572.50

12127	RE-ADVERTISEMENT OF JAMES STRE	N1	MORRIS	05/31/12	2,254,000.00	9	5	140.0	110.0000	15,400.00
12138	DEMOLITION OF BUILDING CONTRAC	C1	MONMOUTH	10/18/12	37,741.00	3		16.0	50.0000	800.00

ITEM : 401048M DESCRIPTION : HOT MIX ASPHALT 9.5 M 76 SURFACE COURSE
UNITS : TON NUMBER OF CONTRACTS : 3 TOTAL QUANTITY : 4,958.0 AVERAGE WEIGHTED PRICE : $79.95

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
11146	ROUTE I-295 SB FROM NORTH OF R	S1	GLOUCESTER	01/05/12	1,897,000.00	3	4	2,725.0	70.0000	190,750.00
12106	RE-ADVERTISEMENT OF BROAD AVE	N1	BERGAN	03/29/12	3,599,660.00	6	2	467.0	100.0000	46,700.00
12140	ROUTE 22 SUSTAINABLE CORRIDOR	C1	SOMERSET	10/11/12	7,888,148.00	12	2	1,766.0	90.0000	158,940.00

ITEM : 401052M DESCRIPTION : HMA 9.5M76 SURFACE COURSE HIGH RAP
UNITS : TON NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 2,724.0 AVERAGE WEIGHTED PRICE : $66.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
11146	ROUTE I-295 SB FROM NORTH OF R	S1	GLOUCESTER	01/05/12	1,897,000.00	3	4	2,724.0	66.0000	179,784.00

ITEM : 401054M DESCRIPTION : HOT MIX ASPHALT 12.5 M 64 SURFACE COURSE
UNITS : TON NUMBER OF CONTRACTS : 23 TOTAL QUANTITY : 188,911.0 AVERAGE WEIGHTED PRICE : $72.46

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
11135	RT 322 RACCOON CREEK BRDG./ MU	S1	GLOUCESTER	08/16/12	8,110,989.68	4	5	1,394.0	68.0000	94,792.00
11141	RT 9 VAR LOCATIONS FROM S OF A	C1	MONMOUTH	12/15/11	6,213,113.13	9	4	10,206.0	71.4100	728,810.46
11145	ROUTE 168 OVER I-295 BRIDGE DE	S1	CAMDEN	01/12/12	2,389,889.00	10	2	1,489.0	60.0000	89,340.00
11148	RT 120 MP 0.0 TO MP 2.09 N OF	N1	BERGAN	02/16/12	2,199,410.64	8	4	6,721.0	73.4500	493,657.45
11149	RT 18 SB FROM S OF RT 138 TO S	S1	MONMOUTH	03/01/12	4,029,013.13	8	4	36,045.0	64.2600	2,316,251.70
12103	DEMOCRAT ROAD (CR673) OVER I -	S1	GLOUCESTER	03/29/12	1,654,889.00	8	5	561.0	70.0000	39,270.00
12105	RT. 46 E OF FOREST RD. TO W OF	N1	MORRIS	03/29/12	4,313,000.00	6	4	1,657.0	75.0000	124,275.00
12108	RT 17, S OF TERRACE AVE TO S O	N1	BERGAN	05/10/12	12,784,852.89	4	4	12,000.0	79.6000	955,200.00
12109	RT.206 FROM RIZZOTE DR TO BUR	S4	ATLANTIC	03/29/12	1,493,000.00	4	4	18,126.0	58.0000	1,051,308.00
12111	COKESBURY ROAD OVER I-78 BRIDG	C1	HUNTERDON	04/19/12	2,031,160.20	9	5	224.0	145.0000	32,480.00
12112		C1	MIDDLESEX	04/19/12	2,980,000.00	7	4	1,900.0	78.0000	148,200.00
12114	RT 34/35 COLTS NECK AND WALL T	C1	MONMOUTH	06/07/12	3,041,313.13	5	4	13,150.0	70.8200	931,283.00
12115	RT 1 VAR LOCATIONS FROM N OF C	C1	MIDDLESEX	05/03/12	8,577,849.95	8	4	21,553.0	66.5000	1,433,274.50
12116		N1	MORRIS	04/19/12	4,705,102.40	8	2	8,550.0	75.5700	646,123.50
12120	SIGN STRUCTURE REPLACEMENT CON	C1	MERCER	05/10/12	3,481,368.85	5	7	7.0	355.2100	2,486.47
12122	RT 35, CHERRY TREE LANE TO RT	C1	MONMOUTH	05/17/12	3,881,143.65	5	4	1,040.0	80.0000	83,200.00
12123	ROUTE 295 /42 /I-76 DIRECT CON	S1	CAMDEN	07/12/12	7,667,886.70	3	10	40.0	89.9000	3,596.00
12128	ROUTE 9 & LACEY ROAD INTERSECT	C1	OCEAN	06/14/12	3,938,713.13	6	2	2,109.0	83.5500	176,206.95
12129	ROUTE 80 PARSIPPANY-TROY HILLS	N1	MORRIS	06/14/12	73,584,417.15	3	2	14,291.0	84.0000	1,200,444.00
12130	ROUTE I-287 SOUTH ST. TO LITTL	N1	MORRIS	06/14/12	27,376,000.00	6	2	9,669.0	90.0000	870,210.00
12131	ROUTE 36 FROM SOUTH OF MILLER	C1	MONMOUTH	06/07/12	9,028,843.69	4	4	14,350.0	80.0000	1,148,000.00

12133	RT 3 W OF RT 17 TO RT 1 & 9, R	N1	HUDSON	08/09/12	8,670,766.43	5	4	12,240.0	80.8100	989,114.40
12141	WELDON ROAD - ESPANONG ROAD OV	N1	MORRIS	09/20/12	2,720,000.00	10	2	1,589.0	82.0000	130,298.00

ITEM : 401060M DESCRIPTION : HOT MIX ASPHALT 12.5 M 76 SURFACE COURSE
UNITS : TON NUMBER OF CONTRACTS : 17 TOTAL QUANTITY : 80,838.0 AVERAGE WEIGHTED PRICE : $84.40

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
11126	RT. I-78 UNION/ESSEX REHAB.CON	N1	UNION	12/01/11	72,335,082.00	5	2	1,791.0	113.0000	202,383.00
11141	RT 9 VAR LOCATIONS FROM S OF A	C1	MONMOUTH	12/15/11	6,213,113.13	9	4	2,492.0	74.8600	186,551.12
11143	ROUTE 202 OVER PASSAIC RIVER C	S1	MORRIS	12/15/11	2,565,600.96	6	2	497.0	110.0000	54,670.00
11146	ROUTE I-295 SB FROM NORTH OF R	S1	GLOUCESTER	01/05/12	1,897,000.00	3	4	2,335.0	68.0000	158,780.00
11151	ROUTE 45 CARPENTER STREET TO R	S1	GLOUCESTER	02/09/12	1,439,750.76	4	2	4,635.0	80.0000	370,800.00
12102	SOUTH MARGINAL STREET, BRIDGE	N1	HUDSON	03/15/12	1,352,735.00	8	5	116.0	100.0000	11,600.00
12104	ROUTE 27 SOUTH PLAINFIELD BRAN	C1	MIDDLESEX	05/10/12	3,795,000.00	8	2	2,586.0	86.0000	222,396.00
12107	I-78 RAMP C OVER BEAVER BROOK	C1	HUNTERDON	04/05/12	511,652.00	9	2	61.0	160.0000	9,760.00
12113	RE-ADVERTISEMENT OF ROUTE 33 B	C1	MERCER	04/19/12	655,417.00	5	2	677.0	110.0000	74,470.00
12116		N1	MORRIS	04/19/12	4,705,102.40	8	2	27,000.0	78.3500	2,115,450.00
12122	RT 35, CHERRY TREE LANE TO RT	C1	MONMOUTH	05/17/12	3,881,143.65	5	4	28,305.0	82.7300	2,341,672.65
12124	ROUTE 15 SB OVER THE ABANDONED	N1	MORRIS	06/07/12	1,672,146.42	6	5	2,064.0	96.6400	199,464.96

12126	RTE. 7(1953) HACKENSACK RIVER	N1	HUDSON	07/12/12	33,220,545.26	7	1	384.0	120.0000	46,080.00
12129	ROUTE 80 PARSIPPANY-TROY HILLS	N1	MORRIS	06/14/12	73,584,417.15	3	2	4,796.0	89.0000	426,844.00
12136	COLLINGS AVE (CR-630) OVER I-6	S1	CAMDEN	09/13/12	1,542,157.00	5	5	335.0	85.0000	28,475.00
12139	ROUTE 22 TRAFFIC SIGNAL IMPROV	H1	SOMERSET	09/20/12	7,770,000.00	2	10	2,624.0	133.0000	348,992.00
12145	GROVEVILLE ROAD OVER US ROUTE	C1	MERCER	10/11/12	1,788,754.00	14	2	140.0	175.0000	24,500.00

ITEM : 401066M DESCRIPTION : HOT MIX ASPHALT 9.5 M 64 INTERMEDIATE CO
UNITS : TON NUMBER OF CONTRACTS : 3 TOTAL QUANTITY : 27,536.0 AVERAGE WEIGHTED PRICE : $69.67

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
11141	RT 9 VAR LOCATIONS FROM S OF A	C1	MONMOUTH	12/15/11	6,213,113.13	9	4	14,886.0	65.1900	970,418.34
12105	RT. 46 E OF FOREST RD. TO W OF	N1	MORRIS	03/29/12	4,313,000.00	6	4	11,400.0	75.0000	855,000.00
12118	ROUTE 28 FR BR OF GREENBROOK T	C1	SOMERSET	05/03/12	2,284,437.40	8	4	1,250.0	74.5000	93,125.00

ITEM : 401072M DESCRIPTION : HOT MIX ASPHALT 12.5 M 64 INTERMEDIATE C
UNITS : TON NUMBER OF CONTRACTS : 7 TOTAL QUANTITY : 86,141.0 AVERAGE WEIGHTED PRICE : $79.90

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
11141	RT 9 VAR LOCATIONS FROM S OF A	C1	MONMOUTH	12/15/11	6,213,113.13	9	4	3,733.0	65.3200	243,839.56
11146	ROUTE I-295 SB FROM NORTH OF R	S1	GLOUCESTER	01/05/12	1,897,000.00	3	4	3,589.0	63.0000	226,107.00
12114	RT 34/35 COLTS NECK AND WALL T	C1	MONMOUTH	06/07/12	3,041,313.13	5	4	6,410.0	63.3900	406,329.90
12115	RT 1 VAR LOCATIONS FROM N OF C	C1	MIDDLESEX	05/03/12	8,577,849.95	8	4	2,660.0	65.2500	173,565.00
12116		N1	MORRIS	04/19/12	4,705,102.40	8	2	4,100.0	74.7500	306,475.00

12117	ROUTE 40 MP 5.73 TO MP8.10 RES	S1	SALEM	05/10/12	1,734,889.00	2	4	4,110.0	72.0000	295,920.00
12130	ROUTE I-287 SOUTH ST. TO LITTL	N1	MORRIS	06/14/12	27,376,000.00	6	2	61,539.0	85.0000	5,230,815.00

ITEM : 401076M DESCRIPTION : HMA 12.5M64 INTERMEDIATE COURSE HIGH RAP
UNITS : TON NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 3,589.0 AVERAGE WEIGHTED PRICE : $57.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
11146	ROUTE I-295 SB FROM NORTH OF R	S1	GLOUCESTER	01/05/12	1,897,000.00	3	4	3,589.0	57.0000	204,573.00

ITEM : 401078M DESCRIPTION : HOT MIX ASPHALT 12.5 M 76 INTERMEDIATE C
UNITS : TON NUMBER OF CONTRACTS : 2 TOTAL QUANTITY : 83,656.0 AVERAGE WEIGHTED PRICE : $88.97

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
12108	RT 17, S OF TERRACE AVE TO S O	N1	BERGAN	05/10/12	12,784,852.89	4	4	18,500.0	88.8500	1,643,725.00
12129	ROUTE 80 PARSIPPANY-TROY HILLS	N1	MORRIS	06/14/12	73,584,417.15	3	2	65,156.0	89.0000	5,798,884.00

ITEM : 401084M DESCRIPTION : HOT MIX ASPHALT 19 M 64 INTERMEDIATE COU
UNITS : TON NUMBER OF CONTRACTS : 9 TOTAL QUANTITY : 8,038.0 AVERAGE WEIGHTED PRICE : $85.08

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
11135	RT 322 RACCOON CREEK BRDG./ MU	S1	GLOUCESTER	08/16/12	8,110,989.68	4	5	1,125.0	72.0000	81,000.00
11145	ROUTE 168 OVER I-295 BRIDGE DE	S1	CAMDEN	01/12/12	2,389,889.00	10	2	21.0	90.0000	1,890.00
11151	ROUTE 45 CARPENTER STREET TO R	S1	GLOUCESTER	02/09/12	1,439,750.76	4	2	1,636.0	70.0000	114,520.00
12104	ROUTE 27 SOUTH PLAINFIELD BRAN	C1	MIDDLESEX	05/10/12	3,795,000.00	8	2	1,089.0	78.0000	84,942.00

12127	RE-ADVERTISEMENT OF JAMES STRE	N1	MORRIS	05/31/12	2,254,000.00	9	5	7.0	110.0000	770.00
12128	ROUTE 9 & LACEY ROAD INTERSECT	C1	OCEAN	06/14/12	3,938,713.13	6	2	2,513.0	75.1400	188,826.82
12139	ROUTE 22 TRAFFIC SIGNAL IMPROV	H1	SOMERSET	09/20/12	7,770,000.00	2	10	752.0	156.0000	117,312.00
12140	ROUTE 22 SUSTAINABLE CORRIDOR	C1	SOMERSET	10/11/12	7,888,148.00	12	2	885.0	105.0000	92,925.00
12145	GROVEVILLE ROAD OVER US ROUTE	C1	MERCER	10/11/12	1,788,754.00	14	2	10.0	170.0000	1,700.00

ITEM : 401090M DESCRIPTION : HOT MIX ASPHALT 19 M 76 INTERMEDIATE COU
UNITS : TON NUMBER OF CONTRACTS : 3 TOTAL QUANTITY : 56,690.0 AVERAGE WEIGHTED PRICE : $83.36

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
11126	RT. I-78 UNION/ESSEX REHAB.CON	N1	UNION	12/01/11	72,335,082.00	5	2	55,476.0	83.0000	4,604,508.00
12113	RE-ADVERTISEMENT OF ROUTE 33 B	C1	MERCER	04/19/12	655,417.00	5	2	65.0	100.0000	6,500.00
12126	RTE. 7(1953) HACKENSACK RIVER	N1	HUDSON	07/12/12	33,220,545.26	7	1	1,149.0	100.0000	114,900.00

ITEM : 401096M DESCRIPTION : HOT MIX ASPHALT 19 M 64 BASE COURSE

UNITS : TON NUMBER OF CONTRACTS : 2 TOTAL QUANTITY : 1,416.0 AVERAGE WEIGHTED PRICE : $70.53

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
12103	DEMOCRAT ROAD (CR673) OVER I -	S1	GLOUCESTER	03/29/12	1,654,889.00	8	5	894.0	65.0000	58,110.00
12141	WELDON ROAD - ESPANONG ROAD OV	N1	MORRIS	09/20/12	2,720,000.00	10	2	522.0	80.0000	41,760.00

ITEM : 401099M DESCRIPTION : HOT MIX ASPHALT 25 M 64 BASE COURSE
UNITS : TON NUMBER OF CONTRACTS : 20 TOTAL QUANTITY : 361,009.0 AVERAGE WEIGHTED PRICE : $74.17

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
11126	RT. I-78 UNION/ESSEX REHAB.CON	N1	UNION	12/01/11	72,335,082.00	5	2	164,123.0	70.4000	11554259.20
11135	RT 322 RACCOON CREEK BRDG./ MU	S1	GLOUCESTER	08/16/12	8,110,989.68	4	5	2,237.0	62.0000	138,694.00
11145	ROUTE 168 OVER I-295 BRIDGE DE	S1	CAMDEN	01/12/12	2,389,889.00	10	2	37.0	90.0000	3,330.00
11149	RT 18 SB FROM S OF RT 138 TO S	S1	MONMOUTH	03/01/12	4,029,013.13	8	4	100.0	84.0400	8,404.00
12104	ROUTE 27 SOUTH PLAINFIELD BRAN	C1	MIDDLESEX	05/10/12	3,795,000.00	8	2	1,108.0	78.0000	86,424.00
12106	RE-ADVERTISEMENT OF BROAD AVE	N1	BERGAN	03/29/12	3,599,660.00	6	2	67.0	99.0000	6,633.00
12111	COKESBURY ROAD OVER I-78 BRIDG	C1	HUNTERDON	04/19/12	2,031,160.20	9	5	215.0	145.0000	31,175.00
12113	RE-ADVERTISEMENT OF ROUTE 33 B	C1	MERCER	04/19/12	655,417.00	5	2	80.0	150.0000	12,000.00
12114	RT 34/35 COLTS NECK AND WALL T	C1	MONMOUTH	06/07/12	3,041,313.13	5	4	1,700.0	70.8100	120,377.00
12115	RT 1 VAR LOCATIONS FROM N OF C	C1	MIDDLESEX	05/03/12	8,577,849.95	8	4	700.0	74.6000	52,220.00
12120	SIGN STRUCTURE REPLACEMENT CON	C1	MERCER	05/10/12	3,481,368.85	5	7	21.0	174.1400	3,656.94
12124	ROUTE 15 SB OVER THE ABANDONED	N1	MORRIS	06/07/12	1,672,146.42	6	5	57.0	110.0000	6,270.00
12127	RE-ADVERTISEMENT OF JAMES STRE	N1	MORRIS	05/31/12	2,254,000.00	9	5	12.0	110.0000	1,320.00
12128	ROUTE 9 & LACEY ROAD INTERSECT	C1	OCEAN	06/14/12	3,938,713.13	6	2	2,513.0	78.0200	196,064.26
12129	ROUTE 80 PARSIPPANY-TROY HILLS	N1	MORRIS	06/14/12	73,584,417.15	3	2	184,772.0	77.0000	14227444.00
12133	RT 3 W OF RT 17 TO RT 1 & 9, R	N1	HUDSON	08/09/12	8,670,766.43	5	4	584.0	88.2000	51,508.80
12136	COLLINGS AVE (CR-630) OVER I-6	S1	CAMDEN	09/13/12	1,542,157.00	5	5	575.0	65.0000	37,375.00
12139	ROUTE 22 TRAFFIC SIGNAL IMPROV	H1	SOMERSET	09/20/12	7,770,000.00	2	10	1,171.0	112.0000	131,152.00
12140	ROUTE 22 SUSTAINABLE CORRIDOR	C1	SOMERSET	10/11/12	7,888,148.00	12	2	807.0	105.0000	84,735.00
12145	GROVEVILLE ROAD OVER US ROUTE	C1	MERCER	10/11/12	1,788,754.00	14	2	130.0	165.0000	21,450.00

ITEM : 401105M DESCRIPTION : SAWING AND SEALING JOINTS IN HOT MIX ASP
UNITS : LINEAR FOOT NUMBER OF CONTRACTS : 4 TOTAL QUANTITY : 7,295.0 AVERAGE WEIGHTED PRICE : $3.73

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .

11145	ROUTE 168 OVER I-295 BRIDGE DE	S1	CAMDEN	01/12/12	2,389,889.00	10	2	2,940.0	3.0000	8,820.00
12104	ROUTE 27 SOUTH PLAINFIELD BRAN	C1	MIDDLESEX	05/10/12	3,795,000.00	8	2	2,888.0	3.5000	10,108.00
12113	RE-ADVERTISEMENT OF ROUTE 33 B	C1	MERCER	04/19/12	655,417.00	5	2	1,000.0	5.0000	5,000.00
12141	WELDON ROAD - ESPANONG ROAD OV	N1	MORRIS	09/20/12	2,720,000.00	10	2	467.0	7.0000	3,269.00

ITEM : 401108M DESCRIPTION : CORE SAMPLES, HOT MIX ASPHALT
UNITS : UNIT NUMBER OF CONTRACTS : 22 TOTAL QUANTITY : 3,395.0 AVERAGE WEIGHTED PRICE : $105.71

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
11126	RT. I-78 UNION/ESSEX REHAB.CON	N1	UNION	12/01/11	72,335,082.00	5	2	1,250.0	87.0000	108,750.00
11135	RT 322 RACCOON CREEK BRDG./ MU	S1	GLOUCESTER	08/16/12	8,110,989.68	4	5	30.0	100.0000	3,000.00
11141	RT 9 VAR LOCATIONS FROM S OF A	C1	MONMOUTH	12/15/11	6,213,113.13	9	4	270.0	50.0000	13,500.00
11146	ROUTE I-295 SB FROM NORTH OF R	S1	GLOUCESTER	01/05/12	1,897,000.00	3	4	35.0	1,000.0000	35,000.00
11149	RT 18 SB FROM S OF RT 138 TO S	S1	MONMOUTH	03/01/12	4,029,013.13	8	4	25.0	50.0000	1,250.00
12103	DEMOCRAT ROAD (CR673) OVER I -	S1	GLOUCESTER	03/29/12	1,654,889.00	8	5	15.0	100.0000	1,500.00
12104	ROUTE 27 SOUTH PLAINFIELD BRAN	C1	MIDDLESEX	05/10/12	3,795,000.00	8	2	5.0	150.0000	750.00
12108	RT 17, S OF TERRACE AVE TO S O	N1	BERGAN	05/10/12	12,784,852.89	4	4	285.0	85.0000	24,225.00
12111	COKESBURY ROAD OVER I-78 BRIDG	C1	HUNTERDON	04/19/12	2,031,160.20	9	5	10.0	160.0000	1,600.00
12113	RE-ADVERTISEMENT OF ROUTE 33 B	C1	MERCER	04/19/12	655,417.00	5	2	10.0	50.0000	500.00
12114	RT 34/35 COLTS NECK AND WALL T	C1	MONMOUTH	06/07/12	3,041,313.13	5	4	60.0	150.0000	9,000.00
12115	RT 1 VAR LOCATIONS FROM N OF C	C1	MIDDLESEX	05/03/12	8,577,849.95	8	4	215.0	95.0000	20,425.00
12116		N1	MORRIS	04/19/12	4,705,102.40	8	2	150.0	85.0000	12,750.00
12117	ROUTE 40 MP 5.73 TO MP8.10 RES	S1	SALEM	05/10/12	1,734,889.00	2	4	60.0	125.0000	7,500.00
12118	ROUTE 28 FR BR OF GREENBROOK T	C1	SOMERSET	05/03/12	2,284,437.40	8	4	60.0	95.0000	5,700.00
12122	RT 35, CHERRY TREE LANE TO RT	C1	MONMOUTH	05/17/12	3,881,143.65	5	4	135.0	70.0000	9,450.00
12129	ROUTE 80 PARSIPPANY-TROY HILLS	N1	MORRIS	06/14/12	73,584,417.15	3	2	130.0	120.0000	15,600.00
12131	ROUTE 36 FROM SOUTH OF MILLER	C1	MONMOUTH	06/07/12	9,028,843.69	4	4	350.0	157.0000	54,950.00
12133	RT 3 W OF RT 17 TO RT 1 & 9, R	N1	HUDSON	08/09/12	8,670,766.43	5	4	200.0	93.5100	18,702.00
12139	ROUTE 22 TRAFFIC SIGNAL IMPROV	H1	SOMERSET	09/20/12	7,770,000.00	2	10	60.0	156.0000	9,360.00
12140	ROUTE 22 SUSTAINABLE CORRIDOR	C1	SOMERSET	10/11/12	7,888,148.00	12	2	25.0	125.0000	3,125.00
12141	WELDON ROAD - ESPANONG ROAD OV	N1	MORRIS	09/20/12	2,720,000.00	10	2	15.0	150.0000	2,250.00

ITEM : 401112M DESCRIPTION : BRIDGE DECK WATERPROOF SURFACE COURSE
UNITS : TON NUMBER OF CONTRACTS : 3 TOTAL QUANTITY : 235.0 AVERAGE WEIGHTED PRICE : $369.87

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
11126	RT. I-78 UNION/ESSEX REHAB.CON	N1	UNION	12/01/11	72,335,082.00	5	2	110.0	282.0000	31,020.00
11148	RT 120 MP 0.0 TO MP 2.09 N OF	N1	BERGAN	02/16/12	2,199,410.64	8	4	120.0	445.0000	53,400.00
12113	RE-ADVERTISEMENT OF ROUTE 33 B	C1	MERCER	04/19/12	655,417.00	5	2	5.0	500.0000	2,500.00

ITEM : 401125M DESCRIPTION : WARM MIX ASPHALT 9.5M64 SURFACE COURSE
UNITS : TON NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 3,337.0 AVERAGE WEIGHTED PRICE : $80.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
12117	ROUTE 40 MP 5.73 TO MP8.10 RES	S1	SALEM	05/10/12	1,734,889.00	2	4	3,337.0	80.0000	266,960.00

ITEM : 401127M DESCRIPTION : WARM MIX ASPHALT 9.5M76 SURFACE COURSE
UNITS : TON NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 2,725.0 AVERAGE WEIGHTED PRICE : $72.00

Total # Of Work Bid

DP #	Description	Reg	County	Bid Date	Contract Bid	Bids	Type	Quanity	Unit Price	Total Price
11146	ROUTE I-295 SB FROM NORTH OF R	S1	GLOUCESTER	01/05/12	1,897,000.00	3	4	2,725.0	72.0000	196,200.00

ITEM : 401132M DESCRIPTION : WARM MIX ASPHALT 12.5M76 SURFACE COURSE
UNITS : TON NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 6,721.0 AVERAGE WEIGHTED PRICE : $85.30

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
11148	RT 120 MP 0.0 TO MP 2.09 N OF	N1	BERGAN	02/16/12	2,199,410.64	8	4	6,721.0	85.3000	573,301.30

ITEM : 404003M DESCRIPTION : STONE MATRIX ASPHALT 9.5 MM SURFACE COUR
UNITS : TON NUMBER OF CONTRACTS : 6 TOTAL QUANTITY : 95,304.0 AVERAGE WEIGHTED PRICE : $108.69

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
11126	RT. I-78 UNION/ESSEX REHAB.CON	N1	UNION	12/01/11	72,335,082.00	5	2	41,583.0	111.0000	4,615,713.00
11141	RT 9 VAR LOCATIONS FROM S OF A	C1	MONMOUTH	12/15/11	6,213,113.13	9	4	14,953.0	108.8300	1,627,334.99
12104	ROUTE 27 SOUTH PLAINFIELD BRAN	C1	MIDDLESEX	05/10/12	3,795,000.00	8	2	11.0	150.0000	1,650.00
12105	RT. 46 E OF FOREST RD. TO W OF	N1	MORRIS	03/29/12	4,313,000.00	6	4	11,400.0	108.0000	1,231,200.00
12133	RT 3 W OF RT 17 TO RT 1 & 9, R	N1	HUDSON	08/09/12	8,670,766.43	5	4	26,988.0	104.7800	2,827,802.64
12140	ROUTE 22 SUSTAINABLE CORRIDOR	C1	SOMERSET	10/11/12	7,888,148.00	12	2	369.0	150.0000	55,350.00

ITEM : 404006M DESCRIPTION : STONE MATRIX ASPHALT 12.5 MM SURFACE COU
UNITS : TON NUMBER OF CONTRACTS : 6 TOTAL QUANTITY : 239,890.0 AVERAGE WEIGHTED PRICE : $110.25

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
12108	RT 17, S OF TERRACE AVE TO S O	N1	BERGAN	05/10/12	12,784,852.89	4	4	53,000.0	108.8500	5,769,050.00
12112		C1	MIDDLESEX	04/19/12	2,980,000.00	7	4	19,000.0	110.0000	2,090,000.00
12115	RT 1 VAR LOCATIONS FROM N OF C	C1	MIDDLESEX	05/03/12	8,577,849.95	8	4	41,050.0	99.0000	4,063,950.00
12129	ROUTE 80 PARSIPPANY-TROY HILLS	N1	MORRIS	06/14/12	73,584,417.15	3	2	33,743.0	127.0000	4,285,361.00
12130	ROUTE I-287 SOUTH ST. TO LITTL	N1	MORRIS	06/14/12	27,376,000.00	6	2	60,697.0	110.0000	6,676,670.00
12131	ROUTE 36 FROM SOUTH OF MILLER	C1	MONMOUTH	06/07/12	9,028,843.69	4	4	32,400.0	110.0000	3,564,000.00

ITEM : 405003P DESCRIPTION : UNDERLAYER PREPARATION
UNITS : SQUARE YARD NUMBER OF CONTRACTS : 2 TOTAL QUANTITY : 402.0 AVERAGE WEIGHTED PRICE : $5.53

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
12124	ROUTE 15 SB OVER THE ABANDONED	N1	MORRIS	06/07/12	1,672,146.42	6	5	349.0	5.0000	1,745.00
12127	RE-ADVERTISEMENT OF JAMES STRE	N1	MORRIS	05/31/12	2,254,000.00	9	5	53.0	9.0000	477.00

ITEM : 405006P DESCRIPTION : CONCRETE SURFACE COURSE, 8" THICK
UNITS : SQUARE YARD NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 46.0 AVERAGE WEIGHTED PRICE : $129.24

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price

11149	RT 18 SB FROM S OF RT 138 TO S	S1	MONMOUTH	03/01/12	4,029,013.13	8	4		46.0	129.2400	5,945.04

ITEM : 405012P DESCRIPTION : CONCRETE SURFACE COURSE, 10" THICK

UNITS : SQUARE YARD NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 3,883.0 AVERAGE WEIGHTED PRICE : $125.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
12140	ROUTE 22 SUSTAINABLE CORRIDOR	C1	SOMERSET	10/11/12	7,888,148.00	12	2	3,883.0	125.0000	485,375.00

ITEM : 405015P DESCRIPTION : CONCRETE SURFACE COURSE, 12" THICK

UNITS : SQUARE YARD NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 79.0 AVERAGE WEIGHTED PRICE : $140.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
11151	ROUTE 45 CARPENTER STREET TO R	S1	GLOUCESTER	02/09/12	1,439,750.76	4	2	79.0	140.0000	11,060.00

ITEM : 405018M DESCRIPTION : CONTRACTION JOINT ASSEMBLY

UNITS : UNIT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 13.0 AVERAGE WEIGHTED PRICE : $600.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
12140	ROUTE 22 SUSTAINABLE CORRIDOR	C1	SOMERSET	10/11/12	7,888,148.00	12	2	13.0	600.0000	7,800.00

ITEM : 405021M DESCRIPTION : EXPANSION JOINT ASSEMBLY

UNITS : UNIT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 39.0 AVERAGE WEIGHTED PRICE : $600.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
12140	ROUTE 22 SUSTAINABLE CORRIDOR	C1	SOMERSET	10/11/12	7,888,148.00	12	2	39.0	600.0000	23,400.00

ITEM : 405030P DESCRIPTION : CONCRETE SURFACE COURSE, REINFORCED, 18"

UNITS : SQUARE YARD NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 1,196.0 AVERAGE WEIGHTED PRICE : $141.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
11126	RT. I-78 UNION/ESSEX REHAB.CON	N1	UNION	12/01/11	72,335,082.00	5	2	1,196.0	141.0000	168,636.00

ITEM : 406005M DESCRIPTION : HIGH PERFORMANCE THIN OVERLAY

UNITS : TON NUMBER OF CONTRACTS : 3 TOTAL QUANTITY : 1,438.0 AVERAGE WEIGHTED PRICE : $134.12

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .

12108	RT 17, S OF TERRACE AVE TO S O	N1	BERGAN	05/10/12	12,784,852.89	4	4	600.0	150.0000	90,000.00
12112		C1	MIDDLESEX	04/19/12	2,980,000.00	7	4	715.0	100.0000	71,500.00
12130	ROUTE I-287 SOUTH ST. TO LITTL	N1	MORRIS	06/14/12	27,376,000.00	6	2	123.0	255.0000	31,365.00

ITEM : 409004M DESCRIPTION : BINDER RICH INTERMEDIATE COURSE, 4.75MM
UNITS : TON NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 9,470.0 AVERAGE WEIGHTED PRICE : $162.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
12131	ROUTE 36 FROM SOUTH OF MILLER	C1	MONMOUTH	06/07/12	9,028,843.69	4	4	9,470.0	162.0000	1,534,140.00

ITEM : 452003M DESCRIPTION : PARTIAL DEPTH CONCRETE REPAIR
UNITS : SQUARE YARD NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 50.0 AVERAGE WEIGHTED PRICE : $180.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
12102	SOUTH MARGINAL STREET, BRIDGE	N1	HUDSON	03/15/12	1,352,735.00	8	5	50.0	180.0000	9,000.00

ITEM : 452004M DESCRIPTION : PARTIAL DEPTH CONCRETE REPAIR, HOT APPL
UNITS : SQUARE YARD NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 50.0 AVERAGE WEIGHTED PRICE : $1,151.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
11126	RT. I-78 UNION/ESSEX REHAB.CON	N1	UNION	12/01/11	72,335,082.00	5	2	50.0	1,151.0000	57,550.00

ITEM : 453003M DESCRIPTION : FULL DEPTH CONCRETE PAVEMENT REPAIR, CON
UNITS : SQUARE YARD NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 377.0 AVERAGE WEIGHTED PRICE : $39.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
12128	ROUTE 9 & LACEY ROAD INTERSECT	C1	OCEAN	06/14/12	3,938,713.13	6	2	377.0	39.0000	14,703.00

ITEM : 453005M DESCRIPTION : FULL DEPTH CONCRETE PAVEMENT REPAIR, CON
UNITS : SQUARE YARD NUMBER OF CONTRACTS : 3 TOTAL QUANTITY : 2,000.0 AVERAGE WEIGHTED PRICE : $375.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
11126	RT. I-78 UNION/ESSEX REHAB.CON	N1	UNION	12/01/11	72,335,082.00	5	2	750.0	416.0000	312,000.00
12102	SOUTH MARGINAL STREET, BRIDGE	N1	HUDSON	03/15/12	1,352,735.00	8	5	50.0	360.0000	18,000.00
12108	RT 17, S OF TERRACE AVE TO S O	N1	BERGAN	05/10/12	12,784,852.89	4	4	1,200.0	350.0000	420,000.00

ITEM : 453006M DESCRIPTION : FULL DEPTH CONCRETE PAVEMENT REPAIR, HMA
UNITS : SQUARE YARD NUMBER OF CONTRACTS : 14 TOTAL QUANTITY : 9,038.0 AVERAGE WEIGHTED PRICE : $151.93

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
11141	RT 9 VAR LOCATIONS FROM S OF A	C1	MONMOUTH	12/15/11	6,213,113.13	9	4	150.0	180.6300	27,094.50
11148	RT 120 MP 0.0 TO MP 2.09 N OF	N1	BERGAN	02/16/12	2,199,410.64	8	4	1,000.0	30.0000	30,000.00
12105	RT. 46 E OF FOREST RD. TO W OF	N1	MORRIS	03/29/12	4,313,000.00	6	4	2,145.0	150.0000	321,750.00
12108	RT 17, S OF TERRACE AVE TO S O	N1	BERGAN	05/10/12	12,784,852.89	4	4	1,200.0	200.0000	240,000.00
12112		C1	MIDDLESEX	04/19/12	2,980,000.00	7	4	150.0	135.0000	20,250.00
12114	RT 34/35 COLTS NECK AND WALL T	C1	MONMOUTH	06/07/12	3,041,313.13	5	4	400.0	189.3300	75,732.00
12115	RT 1 VAR LOCATIONS FROM N OF C	C1	MIDDLESEX	05/03/12	8,577,849.95	8	4	500.0	225.0000	112,500.00
12116		N1	MORRIS	04/19/12	4,705,102.40	8	2	1,000.0	95.0000	95,000.00
12117	ROUTE 40 MP 5.73 TO MP8.10 RES	S1	SALEM	05/10/12	1,734,889.00	2	4	200.0	90.0000	18,000.00
12118	ROUTE 28 FR BR OF GREENBROOK T	C1	SOMERSET	05/03/12	2,284,437.40	8	4	1,100.0	185.0000	203,500.00
12122	RT 35, CHERRY TREE LANE TO RT	C1	MONMOUTH	05/17/12	3,881,143.65	5	4	300.0	120.0000	36,000.00
12129	ROUTE 80 PARSIPPANY-TROY HILLS	N1	MORRIS	06/14/12	73,584,417.15	3	2	166.0	150.0000	24,900.00
12131	ROUTE 36 FROM SOUTH OF MILLER	C1	MONMOUTH	06/07/12	9,028,843.69	4	4	150.0	261.0000	39,150.00
12133	RT 3 W OF RT 17 TO RT 1 & 9, R	N1	HUDSON	08/09/12	8,670,766.43	5	4	577.0	224.0000	129,248.00

ITEM : 454003M DESCRIPTION : RETROFIT DOWEL BAR
UNITS : UNIT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 10.0 AVERAGE WEIGHTED PRICE : $50.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
12102	SOUTH MARGINAL STREET, BRIDGE	N1	HUDSON	03/15/12	1,352,735.00	8	5	10.0	50.0000	500.00

ITEM : 456003M DESCRIPTION : SEALING EXISTING JOINTS IN CONCRETE PAVE
UNITS : LINEAR FOOT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 1,509.0 AVERAGE WEIGHTED PRICE : $5.50

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
12104	ROUTE 27 SOUTH PLAINFIELD BRAN	C1	MIDDLESEX	05/10/12	3,795,000.00	8	2	1,509.0	5.5000	8,299.50

ITEM : 456006M DESCRIPTION : CLEANING AND SEALING JOINTS AND CRACKS I
UNITS : LINEAR FOOT NUMBER OF CONTRACTS : 4 TOTAL QUANTITY : 10,650.0 AVERAGE WEIGHTED PRICE : $4.71

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
11126	RT. I-78 UNION/ESSEX REHAB.CON	N1	UNION	12/01/11	72,335,082.00	5	2	3,400.0	4.0000	13,600.00
12102	SOUTH MARGINAL STREET, BRIDGE	N1	HUDSON	03/15/12	1,352,735.00	8	5	100.0	10.0000	1,000.00
12117	ROUTE 40 MP 5.73 TO MP8.10 RES	S1	SALEM	05/10/12	1,734,889.00	2	4	1,000.0	3.2500	3,250.00
12133	RT 3 W OF RT 17 TO RT 1 & 9, R	N1	HUDSON	08/09/12	8,670,766.43	5	4	6,150.0	5.2500	32,287.50

ITEM : 501003P DESCRIPTION : TEMPORARY SHEETING
UNITS : SQUARE FOOT NUMBER OF CONTRACTS : 30 TOTAL QUANTITY : 48,996.0 AVERAGE WEIGHTED PRICE : $38.83

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
11126	RT. I-78 UNION/ESSEX REHAB.CON	N1	UNION	12/01/11	72,335,082.00	5	2	1,970.0	7.5000	14,775.00
11135	RT 322 RACCOON CREEK BRDG./ MU	S1	GLOUCESTER	08/16/12	8,110,989.68	4	5	622.0	70.0000	43,540.00
11145	ROUTE 168 OVER I-295 BRIDGE DE	S1	CAMDEN	01/12/12	2,389,889.00	10	2	950.0	80.0000	76,000.00
12104	ROUTE 27 SOUTH PLAINFIELD BRAN	C1	MIDDLESEX	05/10/12	3,795,000.00	8	2	132.0	125.0000	16,500.00
12104	ROUTE 27 SOUTH PLAINFIELD BRAN	C1	MIDDLESEX	05/10/12	3,795,000.00	8	2	1,320.0	25.0000	33,000.00
12106	RE-ADVERTISEMENT OF BROAD AVE	N1	BERGAN	03/29/12	3,599,660.00	6	2	2,100.0	35.0000	73,500.00
12120	SIGN STRUCTURE REPLACEMENT CON	C1	MERCER	05/10/12	3,481,368.85	5	7	1,190.0	6.5100	7,746.90
12120	SIGN STRUCTURE REPLACEMENT CON	C1	MERCER	05/10/12	3,481,368.85	5	7	1,024.0	7.3300	7,505.92
12120	SIGN STRUCTURE REPLACEMENT CON	C1	MERCER	05/10/12	3,481,368.85	5	7	1,060.0	7.1300	7,557.80
12120	SIGN STRUCTURE REPLACEMENT CON	C1	MERCER	05/10/12	3,481,368.85	5	7	1,090.0	6.9700	7,597.30
12120	SIGN STRUCTURE REPLACEMENT CON	C1	MERCER	05/10/12	3,481,368.85	5	7	1,060.0	7.1300	7,557.80
12120	SIGN STRUCTURE REPLACEMENT CON	C1	MERCER	05/10/12	3,481,368.85	5	7	1,090.0	6.9700	7,597.30
12120	SIGN STRUCTURE REPLACEMENT CON	C1	MERCER	05/10/12	3,481,368.85	5	7	992.0	7.5200	7,459.84
12120	SIGN STRUCTURE REPLACEMENT CON	C1	MERCER	05/10/12	3,481,368.85	5	7	960.0	7.7300	7,420.80
12120	SIGN STRUCTURE REPLACEMENT CON	C1	MERCER	05/10/12	3,481,368.85	5	7	960.0	7.7300	7,420.80
12120	SIGN STRUCTURE REPLACEMENT CON	C1	MERCER	05/10/12	3,481,368.85	5	7	992.0	7.5200	7,459.84
12120	SIGN STRUCTURE REPLACEMENT CON	C1	MERCER	05/10/12	3,481,368.85	5	7	520.0	10.1700	5,288.40
12120	SIGN STRUCTURE REPLACEMENT CON	C1	MERCER	05/10/12	3,481,368.85	5	7	520.0	7.2400	3,764.80
12123	ROUTE 295 /42 /I-76 DIRECT CON	S1	CAMDEN	07/12/12	7,667,886.70	3	10	751.0	5.2900	3,972.79
12123	ROUTE 295 /42 /I-76 DIRECT CON	S1	CAMDEN	07/12/12	7,667,886.70	3	10	695.0	5.2900	3,676.55
12126	RTE. 7(1953) HACKENSACK RIVER	N1	HUDSON	07/12/12	33,220,545.26	7	1	11,598.0	55.0000	637,890.00
12129	ROUTE 80 PARSIPPANY-TROY HILLS	N1	MORRIS	06/14/12	73,584,417.15	3	2	2,000.0	100.0000	200,000.00
12129	ROUTE 80 PARSIPPANY-TROY HILLS	N1	MORRIS	06/14/12	73,584,417.15	3	2	6,300.0	65.0000	409,500.00
12129	ROUTE 80 PARSIPPANY-TROY HILLS	N1	MORRIS	06/14/12	73,584,417.15	3	2	4,150.0	64.4700	267,550.50
12130	ROUTE I-287 SOUTH ST. TO LITTL	N1	MORRIS	06/14/12	27,376,000.00	6	2	224.0	37.0000	8,288.00
12139	ROUTE 22 TRAFFIC SIGNAL IMPROV	H1	SOMERSET	09/20/12	7,770,000.00	2	10	445.0	4.2000	1,869.00
12139	ROUTE 22 TRAFFIC SIGNAL IMPROV	H1	SOMERSET	09/20/12	7,770,000.00	2	10	610.0	4.2000	2,562.00

12140	ROUTE 22 SUSTAINABLE CORRIDOR	C1	SOMERSET	10/11/12	7,888,148.00	12	2	1,210.0	7.0000	8,470.00
12140	ROUTE 22 SUSTAINABLE CORRIDOR	C1	SOMERSET	10/11/12	7,888,148.00	12	2	1,872.0	7.0000	13,104.00
12140	ROUTE 22 SUSTAINABLE CORRIDOR	C1	SOMERSET	10/11/12	7,888,148.00	12	2	589.0	7.0000	4,123.00

ITEM : 501006P DESCRIPTION : PERMANENT SHEETING
UNITS : SQUARE FOOT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 7,102.0 AVERAGE WEIGHTED PRICE : $60.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
12126	RTE. 7(1953) HACKENSACK RIVER	N1	HUDSON	07/12/12	33,220,545.26	7	1	7,102.0	60.0000	426,120.00

ITEM : 501009P DESCRIPTION : TEMPORARY COFFERDAM
UNITS : LUMP SUM NUMBER OF CONTRACTS : 2 TOTAL QUANTITY : 2.0 AVERAGE WEIGHTED PRICE : $219,250.00
Total # Of Work Bid

DP #	Description	Reg	County	Bid Date	Contract Bid	Bids	Type	Quanity	Unit Price	Total Price
11135	RT 322 RACCOON CREEK BRDG./ MU	S1	GLOUCESTER	08/16/12	8,110,989.68	4	5	1.0	438,000.0000	438,000.00
12104	ROUTE 27 SOUTH PLAINFIELD BRAN	C1	MIDDLESEX	05/10/12	3,795,000.00	8	2	1.0	500.0000	500.00

ITEM : 502003P DESCRIPTION : FURNISHING EQUIPMENT FOR DRIVING PILES
UNITS : LUMP SUM NUMBER OF CONTRACTS : 5 TOTAL QUANTITY : 5.0 AVERAGE WEIGHTED PRICE : $225,000.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
11135	RT 322 RACCOON CREEK BRDG./ MU	S1	GLOUCESTER	08/16/12	8,110,989.68	4	5	1.0	650,000.0000	650,000.00
11135	RT 322 RACCOON CREEK BRDG./ MU	S1	GLOUCESTER	08/16/12	8,110,989.68	4	5	1.0	345,000.0000	345,000.00
11143	ROUTE 202 OVER PASSAIC RIVER C	S1	MORRIS	12/15/11	2,565,600.96	6	2	1.0	55,000.0000	55,000.00
11145	ROUTE 168 OVER I-295 BRIDGE DE	S1	CAMDEN	01/12/12	2,389,889.00	10	2	1.0	50,000.0000	50,000.00
12126	RTE. 7(1953) HACKENSACK RIVER	N1	HUDSON	07/12/12	33,220,545.26	7	1	1.0	25,000.0000	25,000.00

ITEM : 502009M DESCRIPTION : TEST PILE, FURNISHED
UNITS : LINEAR FOOT NUMBER OF CONTRACTS : 4 TOTAL QUANTITY : 2,641.0 AVERAGE WEIGHTED PRICE : $61.70

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
11135	RT 322 RACCOON CREEK BRDG./ MU	S1	GLOUCESTER	08/16/12	8,110,989.68	4	5	290.0	40.0000	11,600.00
11135	RT 322 RACCOON CREEK BRDG./ MU	S1	GLOUCESTER	08/16/12	8,110,989.68	4	5	310.0	40.0000	12,400.00
11145	ROUTE 168 OVER I-295 BRIDGE DE	S1	CAMDEN	01/12/12	2,389,889.00	10	2	103.0	32.0000	3,296.00
12126	RTE. 7(1953) HACKENSACK RIVER	N1	HUDSON	07/12/12	33,220,545.26	7	1	1,938.0	70.0000	135,660.00

ITEM : 502012M DESCRIPTION : TEST PILE, DRIVEN
UNITS : LINEAR FOOT NUMBER OF CONTRACTS : 4 TOTAL QUANTITY : 2,361.0 AVERAGE WEIGHTED PRICE : $62.04

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
11135	RT 322 RACCOON CREEK BRDG./ MU	S1	GLOUCESTER	08/16/12	8,110,989.68	4	5	290.0	50.0000	14,500.00
11135	RT 322 RACCOON CREEK BRDG./ MU	S1	GLOUCESTER	08/16/12	8,110,989.68	4	5	310.0	50.0000	15,500.00
11145	ROUTE 168 OVER I-295 BRIDGE DE	S1	CAMDEN	01/12/12	2,389,889.00	10	2	83.0	150.0000	12,450.00
12126	RTE. 7(1953) HACKENSACK RIVER	N1	HUDSON	07/12/12	33,220,545.26	7	1	1,678.0	62.0000	104,036.00

ITEM : 502018M DESCRIPTION : DYNAMIC PILE LOAD TEST

UNITS : UNIT NUMBER OF CONTRACTS : 4 TOTAL QUANTITY : 37.0 AVERAGE WEIGHTED PRICE : $2,332.43

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
11135	RT 322 RACCOON CREEK BRDG./ MU	S1	GLOUCESTER	08/16/12	8,110,989.68	4	5	4.0	2,500.0000	10,000.00
11135	RT 322 RACCOON CREEK BRDG./ MU	S1	GLOUCESTER	08/16/12	8,110,989.68	4	5	5.0	2,500.0000	12,500.00
11145	ROUTE 168 OVER I-295 BRIDGE DE	S1	CAMDEN	01/12/12	2,389,889.00	10	2	2.0	2,000.0000	4,000.00

12126	RTE. 7(1953) HACKENSACK RIVER	N1	HUDSON	07/12/12	33,220,545.26	7	1	26.0	2,300.0000	59,800.00

ITEM : 502021M DESCRIPTION : CAST-IN-PLACE CONCRETE PILE, FURNISHED,
UNITS : LINEAR FOOT NUMBER OF CONTRACTS : 3 TOTAL QUANTITY : 6,702.0 AVERAGE WEIGHTED PRICE : $38.28

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
11135	RT 322 RACCOON CREEK BRDG./ MU	S1	GLOUCESTER	08/16/12	8,110,989.68	4	5	2,260.0	40.0000	90,400.00
11135	RT 322 RACCOON CREEK BRDG./ MU	S1	GLOUCESTER	08/16/12	8,110,989.68	4	5	3,000.0	40.0000	120,000.00
11145	ROUTE 168 OVER I-295 BRIDGE DE	S1	CAMDEN	01/12/12	2,389,889.00	10	2	1,442.0	32.0000	46,144.00

ITEM : 502045M DESCRIPTION : CAST-IN-PLACE CONCRETE PILE, DRIVEN, 12"
UNITS : LINEAR FOOT NUMBER OF CONTRACTS : 3 TOTAL QUANTITY : 6,422.0 AVERAGE WEIGHTED PRICE : $47.45

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
11135	RT 322 RACCOON CREEK BRDG./ MU	S1	GLOUCESTER	08/16/12	8,110,989.68	4	5	2,260.0	43.0000	97,180.00
11135	RT 322 RACCOON CREEK BRDG./ MU	S1	GLOUCESTER	08/16/12	8,110,989.68	4	5	3,000.0	44.0000	132,000.00
11145	ROUTE 168 OVER I-295 BRIDGE DE	S1	CAMDEN	01/12/12	2,389,889.00	10	2	1,162.0	65.0000	75,530.00

ITEM : 502173M DESCRIPTION : STEEL H-PILE, FURNISHED, HP 14 X 102
UNITS : LINEAR FOOT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 748.0 AVERAGE WEIGHTED PRICE : $46.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
11143	ROUTE 202 OVER PASSAIC RIVER C	S1	MORRIS	12/15/11	2,565,600.96	6	2	748.0	46.0000	34,408.00

ITEM : 502174M DESCRIPTION : STEEL H-PILE, FURNISHED, HP 14 X 117
UNITS : LINEAR FOOT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 19,282.0 AVERAGE WEIGHTED PRICE : $70.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
12126	RTE. 7(1953) HACKENSACK RIVER	N1	HUDSON	07/12/12	33,220,545.26	7	1	19,282.0	70.0000	1,349,740.00

ITEM : 502191M DESCRIPTION : STEEL H-PILE, DRIVEN, HP 14 X 102
UNITS : LINEAR FOOT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 627.0 AVERAGE WEIGHTED PRICE : $15.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
11143	ROUTE 202 OVER PASSAIC RIVER C	S1	MORRIS	12/15/11	2,565,600.96	6	2	627.0	15.0000	9,405.00

ITEM : 502192M DESCRIPTION : STEEL H-PILE, DRIVEN, HP 14 X 117
UNITS : LINEAR FOOT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 19,282.0 AVERAGE WEIGHTED PRICE : $22.00

Total # Of Work Bid

CAPITAL CONTRACTS BID PRICE HISTORY
LIST OF PROJECT ITEMS AWARDED 01/01/2012 to 12/31/2012

DP #	Description	Reg	County	Bid Date	Contract Bid	Bids	Type	Quanity	Unit Price	Total Price
12126	RTE. 7(1953) HACKENSACK RIVER	N1	HUDSON	07/12/12	33,220,545.26	7	1	19,282.0	22.0000	424,204.00

ITEM : 502204M DESCRIPTION : SPLICE STEEL H-PILE
UNITS : UNIT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 272.0 AVERAGE WEIGHTED PRICE : $450.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
12126	RTE. 7(1953) HACKENSACK RIVER	N1	HUDSON	07/12/12	33,220,545.26	7	1	272.0	450.0000	122,400.00

ITEM : 502207M DESCRIPTION : PILE SHOE
UNITS : UNIT NUMBER OF CONTRACTS : 5 TOTAL QUANTITY : 496.0 AVERAGE WEIGHTED PRICE : $193.97

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
11135	RT 322 RACCOON CREEK BRDG./ MU	S1	GLOUCESTER	08/16/12	8,110,989.68	4	5	46.0	290.0000	13,340.00
11135	RT 322 RACCOON CREEK BRDG./ MU	S1	GLOUCESTER	08/16/12	8,110,989.68	4	5	76.0	290.0000	22,040.00
11143	ROUTE 202 OVER PASSAIC RIVER C	S1	MORRIS	12/15/11	2,565,600.96	6	2	22.0	125.0000	2,750.00
11145	ROUTE 168 OVER I-295 BRIDGE DE	S1	CAMDEN	01/12/12	2,389,889.00	10	2	30.0	165.0000	4,950.00
12126	RTE. 7(1953) HACKENSACK RIVER	N1	HUDSON	07/12/12	33,220,545.26	7	1	322.0	165.0000	53,130.00

ITEM : 503003P DESCRIPTION : FURNISHING DRILLED SHAFT EQUIPMENT
UNITS : LUMP SUM NUMBER OF CONTRACTS : 6 TOTAL QUANTITY : 6.0 AVERAGE WEIGHTED PRICE : $13,133.33

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
12123	ROUTE 295 /42 /I-76 DIRECT CON	S1	CAMDEN	07/12/12	7,667,886.70	3	10	1.0	14,800.0000	14,800.00
12129	ROUTE 80 PARSIPPANY-TROY HILLS	N1	MORRIS	06/14/12	73,584,417.15	3	2	1.0	10,000.0000	10,000.00
12129	ROUTE 80 PARSIPPANY-TROY HILLS	N1	MORRIS	06/14/12	73,584,417.15	3	2	1.0	10,000.0000	10,000.00
12129	ROUTE 80 PARSIPPANY-TROY HILLS	N1	MORRIS	06/14/12	73,584,417.15	3	2	1.0	20,000.0000	20,000.00
12129	ROUTE 80 PARSIPPANY-TROY HILLS	N1	MORRIS	06/14/12	73,584,417.15	3	2	1.0	10,000.0000	10,000.00
12129	ROUTE 80 PARSIPPANY-TROY HILLS	N1	MORRIS	06/14/12	73,584,417.15	3	2	1.0	14,000.0000	14,000.00

ITEM : 503017M DESCRIPTION : DRILLED SHAFT IN SOIL, 30" DIAMETER
UNITS : LINEAR FOOT NUMBER OF CONTRACTS : 2 TOTAL QUANTITY : 340.0 AVERAGE WEIGHTED PRICE : $172.35

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
12129	ROUTE 80 PARSIPPANY-TROY HILLS	N1	MORRIS	06/14/12	73,584,417.15	3	2	240.0	165.0000	39,600.00
12129	ROUTE 80 PARSIPPANY-TROY HILLS	N1	MORRIS	06/14/12	73,584,417.15	3	2	100.0	190.0000	19,000.00

ITEM : 503055M DESCRIPTION : DRILLED SHAFT FOR SIGN STRUCTURE FDN
UNITS : LINEAR FOOT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 32.0 AVERAGE WEIGHTED PRICE : $523.00

Total # Of Work Bid

DP #	Description	Reg	County	Bid Date	Contract Bid	Bids	Type	Quanity	Unit Price	Total Price .
12123	ROUTE 295 /42 /I-76 DIRECT CON	S1	CAMDEN	07/12/12	7,667,886.70	3	10	32.0	523.0000	16,736.00

ITEM : 504003P DESCRIPTION : REINFORCEMENT STEEL
UNITS : NUMBER OF CONTRACTS : 15 TOTAL QUANTITY : 33,743.0 AVERAGE WEIGHTED PRICE : $3.26

NEW JERSEY DEPARTMENT OF TRANSPORTATION 08:56 Tuesday, April 9, 2013 60
CAPITAL CONTRACTS BID PRICE HISTORY
LIST OF PROJECT ITEMS AWARDED 01/01/2012 to 12/31/2012

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
12120	SIGN STRUCTURE REPLACEMENT CON	C1	MERCER	05/10/12	3,481,368.85	5	7	3,860.0	2.3300	8,993.80
12120	SIGN STRUCTURE REPLACEMENT CON	C1	MERCER	05/10/12	3,481,368.85	5	7	1,640.0	4.4600	7,314.40
12120	SIGN STRUCTURE REPLACEMENT CON	C1	MERCER	05/10/12	3,481,368.85	5	7	2,110.0	3.6400	7,680.40
12120	SIGN STRUCTURE REPLACEMENT CON	C1	MERCER	05/10/12	3,481,368.85	5	7	2,480.0	3.2100	7,960.80
12120	SIGN STRUCTURE REPLACEMENT CON	C1	MERCER	05/10/12	3,481,368.85	5	7	2,110.0	3.6400	7,680.40
12120	SIGN STRUCTURE REPLACEMENT CON	C1	MERCER	05/10/12	3,481,368.85	5	7	3,120.0	2.7000	8,424.00
12120	SIGN STRUCTURE REPLACEMENT CON	C1	MERCER	05/10/12	3,481,368.85	5	7	1,590.0	4.5800	7,282.20
12120	SIGN STRUCTURE REPLACEMENT CON	C1	MERCER	05/10/12	3,481,368.85	5	7	1,430.0	5.0000	7,150.00
12120	SIGN STRUCTURE REPLACEMENT CON	C1	MERCER	05/10/12	3,481,368.85	5	7	1,430.0	5.0000	7,150.00
12120	SIGN STRUCTURE REPLACEMENT CON	C1	MERCER	05/10/12	3,481,368.85	5	7	1,590.0	4.5800	7,282.20
12120	SIGN STRUCTURE REPLACEMENT CON	C1	MERCER	05/10/12	3,481,368.85	5	7	1,880.0	3.1800	5,978.40
12120	SIGN STRUCTURE REPLACEMENT CON	C1	MERCER	05/10/12	3,481,368.85	5	7	1,880.0	3.1800	5,978.40
12123	ROUTE 295 /42 /I-76 DIRECT CON	S1	CAMDEN	07/12/12	7,667,886.70	3	10	2,772.0	2.6400	7,318.08
12123	ROUTE 295 /42 /I-76 DIRECT CON	S1	CAMDEN	07/12/12	7,667,886.70	3	10	2,772.0	2.6400	7,318.08
12139	ROUTE 22 TRAFFIC SIGNAL IMPROV	H1	SOMERSET	09/20/12	7,770,000.00	2	10	3,079.0	2.1000	6,465.90

ITEM : 504006P DESCRIPTION : REINFORCEMENT STEEL, EPOXY-COATED
UNITS : NUMBER OF CONTRACTS : 20 TOTAL QUANTITY : 87,507.0 AVERAGE WEIGHTED PRICE : $2.86

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
11126	RT. I-78 UNION/ESSEX REHAB.CON	N1	UNION	12/01/11	72,335,082.00	5	2	5,600.0	2.5000	14,000.00
12120	SIGN STRUCTURE REPLACEMENT CON	C1	MERCER	05/10/12	3,481,368.85	5	7	1,400.0	5.2600	7,364.00
12120	SIGN STRUCTURE REPLACEMENT CON	C1	MERCER	05/10/12	3,481,368.85	5	7	1,110.0	6.4000	7,104.00
12120	SIGN STRUCTURE REPLACEMENT CON	C1	MERCER	05/10/12	3,481,368.85	5	7	1,210.0	5.9500	7,199.50
12120	SIGN STRUCTURE REPLACEMENT CON	C1	MERCER	05/10/12	3,481,368.85	5	7	1,210.0	5.9500	7,199.50
12120	SIGN STRUCTURE REPLACEMENT CON	C1	MERCER	05/10/12	3,481,368.85	5	7	1,210.0	5.9500	7,199.50
12120	SIGN STRUCTURE REPLACEMENT CON	C1	MERCER	05/10/12	3,481,368.85	5	7	1,220.0	5.9100	7,210.20
12120	SIGN STRUCTURE REPLACEMENT CON	C1	MERCER	05/10/12	3,481,368.85	5	7	1,030.0	6.8200	7,024.60
12120	SIGN STRUCTURE REPLACEMENT CON	C1	MERCER	05/10/12	3,481,368.85	5	7	960.0	7.2500	6,960.00
12120	SIGN STRUCTURE REPLACEMENT CON	C1	MERCER	05/10/12	3,481,368.85	5	7	960.0	7.2500	6,960.00
12120	SIGN STRUCTURE REPLACEMENT CON	C1	MERCER	05/10/12	3,481,368.85	5	7	1,030.0	6.8200	7,024.60
12120	SIGN STRUCTURE REPLACEMENT CON	C1	MERCER	05/10/12	3,481,368.85	5	7	1,340.0	3.9700	5,319.80
12120	SIGN STRUCTURE REPLACEMENT CON	C1	MERCER	05/10/12	3,481,368.85	5	7	1,340.0	5.1000	6,834.00
12123	ROUTE 295 /42 /I-76 DIRECT CON	S1	CAMDEN	07/12/12	7,667,886.70	3	10	1,297.0	2.9100	3,774.27
12123	ROUTE 295 /42 /I-76 DIRECT CON	S1	CAMDEN	07/12/12	7,667,886.70	3	10	1,498.0	2.9100	4,359.18
12129	ROUTE 80 PARSIPPANY-TROY HILLS	N1	MORRIS	06/14/12	73,584,417.15	3	2	58,556.0	2.1500	125,895.40

12139	ROUTE 22 TRAFFIC SIGNAL IMPROV	H1	SOMERSET	09/20/12	7,770,000.00	2	10	1,330.0	2.1000	2,793.00
12140	ROUTE 22 SUSTAINABLE CORRIDOR	C1	SOMERSET	10/11/12	7,888,148.00	12	2	1,404.0	3.0000	4,212.00
12140	ROUTE 22 SUSTAINABLE CORRIDOR	C1	SOMERSET	10/11/12	7,888,148.00	12	2	2,700.0	3.0000	8,100.00
12140	ROUTE 22 SUSTAINABLE CORRIDOR	C1	SOMERSET	10/11/12	7,888,148.00	12	2	1,102.0	3.0000	3,306.00

ITEM : 504015P DESCRIPTION : CONCRETE FOOTING
UNITS : CUBIC YARD NUMBER OF CONTRACTS : 40 TOTAL QUANTITY : 5,457.0 AVERAGE WEIGHTED PRICE : $401.39

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
11126	RT. I-78 UNION/ESSEX REHAB.CON	N1	UNION	12/01/11	72,335,082.00	5	2	98.0	685.0000	67,130.00
11135	RT 322 RACCOON CREEK BRDG./ MU	S1	GLOUCESTER	08/16/12	8,110,989.68	4	5	201.0	580.0000	116,580.00
11143	ROUTE 202 OVER PASSAIC RIVER C	S1	MORRIS	12/15/11	2,565,600.96	6	2	75.0	300.0000	22,500.00
11145	ROUTE 168 OVER I-295 BRIDGE DE	S1	CAMDEN	01/12/12	2,389,889.00	10	2	45.0	650.0000	29,250.00
12102	SOUTH MARGINAL STREET, BRIDGE	N1	HUDSON	03/15/12	1,352,735.00	8	5	13.0	780.0000	10,140.00

12104	ROUTE 27 SOUTH PLAINFIELD BRAN	C1	MIDDLESEX	05/10/12	3,795,000.00	8	2	348.0	275.0000	95,700.00
12120	SIGN STRUCTURE REPLACEMENT CON	C1	MERCER	05/10/12	3,481,368.85	5	7	52.0	628.6700	32,690.84
12120	SIGN STRUCTURE REPLACEMENT CON	C1	MERCER	05/10/12	3,481,368.85	5	7	39.0	784.5700	30,598.23
12120	SIGN STRUCTURE REPLACEMENT CON	C1	MERCER	05/10/12	3,481,368.85	5	7	42.0	740.0300	31,081.26
12120	SIGN STRUCTURE REPLACEMENT CON	C1	MERCER	05/10/12	3,481,368.85	5	7	43.0	726.5600	31,242.08
12120	SIGN STRUCTURE REPLACEMENT CON	C1	MERCER	05/10/12	3,481,368.85	5	7	42.0	806.3900	33,868.38
12120	SIGN STRUCTURE REPLACEMENT CON	C1	MERCER	05/10/12	3,481,368.85	5	7	45.0	701.4200	31,563.90
12120	SIGN STRUCTURE REPLACEMENT CON	C1	MERCER	05/10/12	3,481,368.85	5	7	36.0	836.5300	30,115.08
12120	SIGN STRUCTURE REPLACEMENT CON	C1	MERCER	05/10/12	3,481,368.85	5	7	35.0	855.8300	29,954.05
12120	SIGN STRUCTURE REPLACEMENT CON	C1	MERCER	05/10/12	3,481,368.85	5	7	35.0	855.8300	29,954.05
12120	SIGN STRUCTURE REPLACEMENT CON	C1	MERCER	05/10/12	3,481,368.85	5	7	36.0	836.5300	30,115.08
12120	SIGN STRUCTURE REPLACEMENT CON	C1	MERCER	05/10/12	3,481,368.85	5	7	21.0	740.0300	15,540.63
12120	SIGN STRUCTURE REPLACEMENT CON	C1	MERCER	05/10/12	3,481,368.85	5	7	21.0	595.2600	12,500.46
12123	ROUTE 295 /42 /I-76 DIRECT CON	S1	CAMDEN	07/12/12	7,667,886.70	3	10	25.0	687.0000	17,175.00
12123	ROUTE 295 /42 /I-76 DIRECT CON	S1	CAMDEN	07/12/12	7,667,886.70	3	10	26.0	687.0000	17,862.00
12126	RTE. 7(1953) HACKENSACK RIVER	N1	HUDSON	07/12/12	33,220,545.26	7	1	3,186.0	250.0000	796,500.00
12129	ROUTE 80 PARSIPPANY-TROY HILLS	N1	MORRIS	06/14/12	73,584,417.15	3	2	104.0	400.0000	41,600.00
12129	ROUTE 80 PARSIPPANY-TROY HILLS	N1	MORRIS	06/14/12	73,584,417.15	3	2	230.0	350.0000	80,500.00
12129	ROUTE 80 PARSIPPANY-TROY HILLS	N1	MORRIS	06/14/12	73,584,417.15	3	2	17.0	1,000.0000	17,000.00
12129	ROUTE 80 PARSIPPANY-TROY HILLS	N1	MORRIS	06/14/12	73,584,417.15	3	2	49.0	800.0000	39,200.00
12129	ROUTE 80 PARSIPPANY-TROY HILLS	N1	MORRIS	06/14/12	73,584,417.15	3	2	21.0	925.0000	19,425.00
12129	ROUTE 80 PARSIPPANY-TROY HILLS	N1	MORRIS	06/14/12	73,584,417.15	3	2	52.0	725.0000	37,700.00
12129	ROUTE 80 PARSIPPANY-TROY HILLS	N1	MORRIS	06/14/12	73,584,417.15	3	2	58.0	800.0000	46,400.00
12129	ROUTE 80 PARSIPPANY-TROY HILLS	N1	MORRIS	06/14/12	73,584,417.15	3	2	19.0	1,000.0000	19,000.00
12129	ROUTE 80 PARSIPPANY-TROY HILLS	N1	MORRIS	06/14/12	73,584,417.15	3	2	39.0	950.0000	37,050.00
12129	ROUTE 80 PARSIPPANY-TROY HILLS	N1	MORRIS	06/14/12	73,584,417.15	3	2	67.0	700.0000	46,900.00
12129	ROUTE 80 PARSIPPANY-TROY HILLS	N1	MORRIS	06/14/12	73,584,417.15	3	2	58.0	750.0000	43,500.00
12129	ROUTE 80 PARSIPPANY-TROY HILLS	N1	MORRIS	06/14/12	73,584,417.15	3	2	30.0	1,000.0000	30,000.00
12129	ROUTE 80 PARSIPPANY-TROY HILLS	N1	MORRIS	06/14/12	73,584,417.15	3	2	44.0	850.0000	37,400.00
12129	ROUTE 80 PARSIPPANY-TROY HILLS	N1	MORRIS	06/14/12	73,584,417.15	3	2	41.0	900.0000	36,900.00
12129	ROUTE 80 PARSIPPANY-TROY HILLS	N1	MORRIS	06/14/12	73,584,417.15	3	2	19.0	1,000.0000	19,000.00
12139	ROUTE 22 TRAFFIC SIGNAL IMPROV	H1	SOMERSET	09/20/12	7,770,000.00	2	10	27.0	762.0000	20,574.00

12140	ROUTE 22 SUSTAINABLE CORRIDOR	C1	SOMERSET	10/11/12	7,888,148.00	12	2	51.0	900.0000	45,900.00
12140	ROUTE 22 SUSTAINABLE CORRIDOR	C1	SOMERSET	10/11/12	7,888,148.00	12	2	48.0	900.0000	43,200.00
12140	ROUTE 22 SUSTAINABLE CORRIDOR	C1	SOMERSET	10/11/12	7,888,148.00	12	2	19.0	900.0000	17,100.00

ITEM : 504018P DESCRIPTION : CONCRETE WING WALL
UNITS : CUBIC YARD NUMBER OF CONTRACTS : 8 TOTAL QUANTITY : 423.0 AVERAGE WEIGHTED PRICE : $1,252.84

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
11135	RT 322 RACCOON CREEK BRDG./ MU	S1	GLOUCESTER	08/16/12	8,110,989.68	4	5	46.0	1,625.0000	74,750.00
12103	DEMOCRAT ROAD (CR673) OVER I -	S1	GLOUCESTER	03/29/12	1,654,889.00	8	5	34.0	400.0000	13,600.00
12104	ROUTE 27 SOUTH PLAINFIELD BRAN	C1	MIDDLESEX	05/10/12	3,795,000.00	8	2	104.0	1,500.0000	156,000.00
12127	RE-ADVERTISEMENT OF JAMES STRE	N1	MORRIS	05/31/12	2,254,000.00	9	5	6.0	1,200.0000	7,200.00
12129	ROUTE 80 PARSIPPANY-TROY HILLS	N1	MORRIS	06/14/12	73,584,417.15	3	2	82.0	1,100.0000	90,200.00
12129	ROUTE 80 PARSIPPANY-TROY HILLS	N1	MORRIS	06/14/12	73,584,417.15	3	2	140.0	1,000.0000	140,000.00
12136	COLLINGS AVE (CR-630) OVER I-6	S1	CAMDEN	09/13/12	1,542,157.00	5	5	7.0	4,600.0000	32,200.00
12141	WELDON ROAD - ESPANONG ROAD OV	N1	MORRIS	09/20/12	2,720,000.00	10	2	4.0	4,000.0000	16,000.00

ITEM : 504024P DESCRIPTION : CONCRETE ABUTMENT WALL
UNITS : CUBIC YARD NUMBER OF CONTRACTS : 8 TOTAL QUANTITY : 713.0 AVERAGE WEIGHTED PRICE : $1,200.74

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .

11135	RT 322 RACCOON CREEK BRDG./ MU	S1	GLOUCESTER	08/16/12	8,110,989.68	4	5	141.0	1,175.0000	165,675.00
11143	ROUTE 202 OVER PASSAIC RIVER C	S1	MORRIS	12/15/11	2,565,600.96	6	2	5.0	950.0000	4,750.00
12104	ROUTE 27 SOUTH PLAINFIELD BRAN	C1	MIDDLESEX	05/10/12	3,795,000.00	8	2	130.0	1,100.0000	143,000.00
12106	RE-ADVERTISEMENT OF BROAD AVE	N1	BERGAN	03/29/12	3,599,660.00	6	2	130.0	2,000.0000	260,000.00
12127	RE-ADVERTISEMENT OF JAMES STRE	N1	MORRIS	05/31/12	2,254,000.00	9	5	11.0	1,700.0000	18,700.00
12129	ROUTE 80 PARSIPPANY-TROY HILLS	N1	MORRIS	06/14/12	73,584,417.15	3	2	124.0	1,000.0000	124,000.00
12129	ROUTE 80 PARSIPPANY-TROY HILLS	N1	MORRIS	06/14/12	73,584,417.15	3	2	170.0	800.0000	136,000.00
12129	ROUTE 80 PARSIPPANY-TROY HILLS	N1	MORRIS	06/14/12	73,584,417.15	3	2	2.0	2,000.0000	4,000.00

ITEM : 504025P DESCRIPTION : MODIFICATION OF EXISTING ABUTMENTS
UNITS : CUBIC YARD NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 20.0 AVERAGE WEIGHTED PRICE : $1,550.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
12145	GROVEVILLE ROAD OVER US ROUTE	C1	MERCER	10/11/12	1,788,754.00	14	2	20.0	1,550.0000	31,000.00

ITEM : 504027P DESCRIPTION : CONCRETE PIER COLUMN AND CAP
UNITS : CUBIC YARD NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 3,397.0 AVERAGE WEIGHTED PRICE : $800.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .

12126	RTE. 7(1953) HACKENSACK RIVER	N1	HUDSON	07/12/12	33,220,545.26	7	1	3,397.0	800.0000	2,717,600.00

ITEM : 504031P DESCRIPTION : MODIFICATION OF EXISTING PIERS
UNITS : CUBIC YARD NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 7.0 AVERAGE WEIGHTED PRICE : $2,800.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
12145	GROVEVILLE ROAD OVER US ROUTE	C1	MERCER	10/11/12	1,788,754.00	14	2	7.0	2,800.0000	19,600.00

ITEM : 504032P DESCRIPTION : CONCRETE DIAPHRAGM, HPC
UNITS : CUBIC YARD NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 11.0 AVERAGE WEIGHTED PRICE : $2,000.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
12106	RE-ADVERTISEMENT OF BROAD AVE	N1	BERGAN	03/29/12	3,599,660.00	6	2	11.0	2,000.0000	22,000.00

ITEM : 504033P DESCRIPTION : CONCRETE PEDESTRIAN BRIDGE
UNITS : CUBIC YARD NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 185.0 AVERAGE WEIGHTED PRICE : $4,000.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
12126	RTE. 7(1953) HACKENSACK RIVER	N1	HUDSON	07/12/12	33,220,545.26	7	1	185.0	4,000.0000	740,000.00

ITEM : 504036P DESCRIPTION : EPOXY WATERPROOFING
UNITS : SQUARE YARD NUMBER OF CONTRACTS : 14 TOTAL QUANTITY : 2,577.0 AVERAGE WEIGHTED PRICE : $36.06

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
11143	ROUTE 202 OVER PASSAIC RIVER C	S1	MORRIS	12/15/11	2,565,600.96	6	2	60.0	55.0000	3,300.00
12102	SOUTH MARGINAL STREET, BRIDGE	N1	HUDSON	03/15/12	1,352,735.00	8	5	50.0	20.0000	1,000.00

12106	RE-ADVERTISEMENT OF BROAD AVE	N1	BERGAN	03/29/12	3,599,660.00	6	2	76.0	47.0000	3,572.00
12107	I-78 RAMP C OVER BEAVER BROOK	C1	HUNTERDON	04/05/12	511,652.00	9	2	36.0	46.0000	1,656.00
12111	COKESBURY ROAD OVER I-78 BRIDG	C1	HUNTERDON	04/19/12	2,031,160.20	9	5	135.0	35.0000	4,725.00
12124	ROUTE 15 SB OVER THE ABANDONED	N1	MORRIS	06/07/12	1,672,146.42	6	5	44.0	40.0000	1,760.00
12126	RTE. 7(1953) HACKENSACK RIVER	N1	HUDSON	07/12/12	33,220,545.26	7	1	1,039.0	25.0000	25,975.00
12127	RE-ADVERTISEMENT OF JAMES STRE	N1	MORRIS	05/31/12	2,254,000.00	9	5	100.0	22.0000	2,200.00
12129	ROUTE 80 PARSIPPANY-TROY HILLS	N1	MORRIS	06/14/12	73,584,417.15	3	2	20.0	25.0000	500.00
12129	ROUTE 80 PARSIPPANY-TROY HILLS	N1	MORRIS	06/14/12	73,584,417.15	3	2	30.0	30.0000	900.00
12130	ROUTE I-287 SOUTH ST. TO LITTL	N1	MORRIS	06/14/12	27,376,000.00	6	2	424.0	62.0000	26,288.00
12136	COLLINGS AVE (CR-630) OVER I-6	S1	CAMDEN	09/13/12	1,542,157.00	5	5	112.0	30.0000	3,360.00
12141	WELDON ROAD - ESPANONG ROAD OV	N1	MORRIS	09/20/12	2,720,000.00	10	2	381.0	38.0000	14,478.00
12145	GROVEVILLE ROAD OVER US ROUTE	C1	MERCER	10/11/12	1,788,754.00	14	2	70.0	46.0000	3,220.00

ITEM : 504038P DESCRIPTION : MEMBRANE WATERPROOFING
UNITS : SQUARE YARD NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 178.0 AVERAGE WEIGHTED PRICE : $105.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
12131	ROUTE 36 FROM SOUTH OF MILLER	C1	MONMOUTH	06/07/12	9,028,843.69	4	4	178.0	105.0000	18,690.00

ITEM : 504064P DESCRIPTION : STONE VENEER
UNITS : SQUARE YARD NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 120.0 AVERAGE WEIGHTED PRICE : $400.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
12113	RE-ADVERTISEMENT OF ROUTE 33 B	C1	MERCER	04/19/12	655,417.00	5	2	120.0	400.0000	48,000.00

ITEM : 504075P DESCRIPTION : ARCHITECTURAL CAST STONE
UNITS : LINEAR FOOT NUMBER OF CONTRACTS : 2 TOTAL QUANTITY : 228.0 AVERAGE WEIGHTED PRICE : $112.98

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
12113	RE-ADVERTISEMENT OF ROUTE 33 B	C1	MERCER	04/19/12	655,417.00	5	2	80.0	100.0000	8,000.00
12113	RE-ADVERTISEMENT OF ROUTE 33 B	C1	MERCER	04/19/12	655,417.00	5	2	148.0	120.0000	17,760.00

ITEM : 504080P DESCRIPTION : CONCRETE SPILLWAY
UNITS : CUBIC YARD NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 1,085.0 AVERAGE WEIGHTED PRICE : $720.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
11135	RT 322 RACCOON CREEK BRDG./ MU	S1	GLOUCESTER	08/16/12	8,110,989.68	4	5	1,085.0	720.0000	781,200.00

ITEM : 505006P DESCRIPTION : PRETENSIONED PRESTRESSED CONCRETE BEAM,
UNITS : LINEAR FOOT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 645.0 AVERAGE WEIGHTED PRICE : $300.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
12106	RE-ADVERTISEMENT OF BROAD AVE	N1	BERGAN	03/29/12	3,599,660.00	6	2	645.0	300.0000	193,500.00

ITEM : 505030P DESCRIPTION : PRESTRESSED CONCRETE BOX BEAM, (TYPE BII
UNITS : LINEAR FOOT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 320.0 AVERAGE WEIGHTED PRICE : $210.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
11135	RT 322 RACCOON CREEK BRDG./ MU	S1	GLOUCESTER	08/16/12	8,110,989.68	4	5	320.0	210.0000	67,200.00

ITEM : 505060P DESCRIPTION : PRECAST CONCRETE ARCH STRUCTURE
UNITS : LINEAR FOOT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 85.0 AVERAGE WEIGHTED PRICE : $3,200.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
12104	ROUTE 27 SOUTH PLAINFIELD BRAN	C1	MIDDLESEX	05/10/12	3,795,000.00	8	2	85.0	3,200.0000	272,000.00

ITEM : 505061P DESCRIPTION : PREFABRICATED SUBSTRUCTURE UNITS
UNITS : CUBIC YARD NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 112.0 AVERAGE WEIGHTED PRICE : $1,488.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
11143	ROUTE 202 OVER PASSAIC RIVER C	S1	MORRIS	12/15/11	2,565,600.96	6	2	112.0	1,488.0000	166,656.00

ITEM : 505063P DESCRIPTION : PREFABRICATED SUPERSTRUCTURE UNITS
UNITS : SQUARE FOOT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 3,395.0 AVERAGE WEIGHTED PRICE : $250.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
11143	ROUTE 202 OVER PASSAIC RIVER C	S1	MORRIS	12/15/11	2,565,600.96	6	2	3,395.0	250.0000	848,750.00

ITEM : 505072P DESCRIPTION : GIRDER JACKING
UNITS : LUMP SUM NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 1.0 AVERAGE WEIGHTED PRICE : $92,000.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
12124	ROUTE 15 SB OVER THE ABANDONED	N1	MORRIS	06/07/12	1,672,146.42	6	5	1.0	92,000.0000	92,000.00

ITEM : 505088P DESCRIPTION : PRECAST PARAPET PANEL
UNITS : LINEAR FOOT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 220.0 AVERAGE WEIGHTED PRICE : $386.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
11143	ROUTE 202 OVER PASSAIC RIVER C	S1	MORRIS	12/15/11	2,565,600.96	6	2	220.0	386.0000	84,920.00

ITEM : 506003P DESCRIPTION : STRUCTURAL STEEL
UNITS : LUMP SUM NUMBER OF CONTRACTS : 9 TOTAL QUANTITY : 9.0 AVERAGE WEIGHTED PRICE : $1355583.33

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
11135	RT 322 RACCOON CREEK BRDG./ MU	S1	GLOUCESTER	08/16/12	8,110,989.68	4	5	1.0	14,000.0000	14,000.00
11145	ROUTE 168 OVER I-295 BRIDGE DE	S1	CAMDEN	01/12/12	2,389,889.00	10	2	1.0	50,000.0000	50,000.00
12102	SOUTH MARGINAL STREET, BRIDGE	N1	HUDSON	03/15/12	1,352,735.00	8	5	1.0	44,000.0000	44,000.00
12106	RE-ADVERTISEMENT OF BROAD AVE	N1	BERGAN	03/29/12	3,599,660.00	6	2	1.0	35,000.0000	35,000.00
12126	RTE. 7(1953) HACKENSACK RIVER	N1	HUDSON	07/12/12	33,220,545.26	7	1	1.0	11280000.000	11280000.00
12129	ROUTE 80 PARSIPPANY-TROY HILLS	N1	MORRIS	06/14/12	73,584,417.15	3	2	1.0	125,000.0000	125,000.00

12129	ROUTE 80 PARSIPPANY-TROY HILLS	N1	MORRIS	06/14/12	73,584,417.15	3	2	1.0	130,000.0000	130,000.00
12130	ROUTE I-287 SOUTH ST. TO LITTL	N1	MORRIS	06/14/12	27,376,000.00	6	2	1.0	232,250.0000	232,250.00
12145	GROVEVILLE ROAD OVER US ROUTE	C1	MERCER	10/11/12	1,788,754.00	14	2	1.0	290,000.0000	290,000.00

ITEM : 506006P DESCRIPTION : REINFORCED ELASTOMERIC BEARING ASSEMBLY
UNITS : UNIT NUMBER OF CONTRACTS : 6 TOTAL QUANTITY : 102.0 AVERAGE WEIGHTED PRICE : $1,927.16

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
11135	RT 322 RACCOON CREEK BRDG./ MU	S1	GLOUCESTER	08/16/12	8,110,989.68	4	5	14.0	635.0000	8,890.00
11143	ROUTE 202 OVER PASSAIC RIVER C	S1	MORRIS	12/15/11	2,565,600.96	6	2	16.0	2,530.0000	40,480.00
12106	RE-ADVERTISEMENT OF BROAD AVE	N1	BERGAN	03/29/12	3,599,660.00	6	2	22.0	2,400.0000	52,800.00
12129	ROUTE 80 PARSIPPANY-TROY HILLS	N1	MORRIS	06/14/12	73,584,417.15	3	2	4.0	3,100.0000	12,400.00
12129	ROUTE 80 PARSIPPANY-TROY HILLS	N1	MORRIS	06/14/12	73,584,417.15	3	2	6.0	3,000.0000	18,000.00
12145	GROVEVILLE ROAD OVER US ROUTE	C1	MERCER	10/11/12	1,788,754.00	14	2	40.0	1,600.0000	64,000.00

ITEM : 506010M DESCRIPTION : HIGH LOAD MULTIROTATIONAL BEARING ASSEMB
UNITS : UNIT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 75.0 AVERAGE WEIGHTED PRICE : $11,095.66

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
12126	RTE. 7(1953) HACKENSACK RIVER	N1	HUDSON	07/12/12	33,220,545.26	7	1	75.0	11,095.6600	832,174.50

ITEM : 506012P DESCRIPTION : SHEAR CONNECTOR
UNITS : UNIT NUMBER OF CONTRACTS : 10 TOTAL QUANTITY : 50,971.0 AVERAGE WEIGHTED PRICE : $4.51

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
11145	ROUTE 168 OVER I-295 BRIDGE DE	S1	CAMDEN	01/12/12	2,389,889.00	10	2	4,104.0	4.0000	16,416.00
12103	DEMOCRAT ROAD (CR673) OVER I -	S1	GLOUCESTER	03/29/12	1,654,889.00	8	5	3,276.0	4.0000	13,104.00
12111	COKESBURY ROAD OVER I-78 BRIDG	C1	HUNTERDON	04/19/12	2,031,160.20	9	5	550.0	8.1200	4,466.00
12126	RTE. 7(1953) HACKENSACK RIVER	N1	HUDSON	07/12/12	33,220,545.26	7	1	20,375.0	3.8100	77,628.75
12127	RE-ADVERTISEMENT OF JAMES STRE	N1	MORRIS	05/31/12	2,254,000.00	9	5	3,185.0	3.5000	11,147.50
12129	ROUTE 80 PARSIPPANY-TROY HILLS	N1	MORRIS	06/14/12	73,584,417.15	3	2	600.0	7.0000	4,200.00
12129	ROUTE 80 PARSIPPANY-TROY HILLS	N1	MORRIS	06/14/12	73,584,417.15	3	2	750.0	7.0000	5,250.00
12130	ROUTE I-287 SOUTH ST. TO LITTL	N1	MORRIS	06/14/12	27,376,000.00	6	2	7,800.0	7.2500	56,550.00
12136	COLLINGS AVE (CR-630) OVER I-6	S1	CAMDEN	09/13/12	1,542,157.00	5	5	4,400.0	4.0000	17,600.00
12141	WELDON ROAD - ESPANONG ROAD OV	N1	MORRIS	09/20/12	2,720,000.00	10	2	5,931.0	4.0000	23,724.00

ITEM : 506040P DESCRIPTION : STEEL REPAIR, TYPE ___
UNITS : UNIT NUMBER OF CONTRACTS : 2 TOTAL QUANTITY : 34.0 AVERAGE WEIGHTED PRICE : $949.35

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .

12102	SOUTH MARGINAL STREET, BRIDGE	N1	HUDSON	03/15/12	1,352,735.00	8	5	8.0	1,100.0000	8,800.00
12130	ROUTE I-287 SOUTH ST. TO LITTL	N1	MORRIS	06/14/12	27,376,000.00	6	2	26.0	903.0000	23,478.00

ITEM : 506041P DESCRIPTION : STRUCTURAL STEEL REPAIR, TYPE 1
UNITS : NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 790.0 AVERAGE WEIGHTED PRICE : $26.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
12103	DEMOCRAT ROAD (CR673) OVER I -	S1	GLOUCESTER	03/29/12	1,654,889.00	8	5	790.0	26.0000	20,540.00

ITEM : 507003P DESCRIPTION : 1 3/4" BY 1 3/4" PREFORMED ELASTOMERIC J
UNITS : LINEAR FOOT NUMBER OF CONTRACTS : 3 TOTAL QUANTITY : 212.0 AVERAGE WEIGHTED PRICE : $356.46

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
12106	RE-ADVERTISEMENT OF BROAD AVE	N1	BERGAN	03/29/12	3,599,660.00	6	2	170.0	265.0000	45,050.00
12129	ROUTE 80 PARSIPPANY-TROY HILLS	N1	MORRIS	06/14/12	73,584,417.15	3	2	26.0	700.0000	18,200.00
12129	ROUTE 80 PARSIPPANY-TROY HILLS	N1	MORRIS	06/14/12	73,584,417.15	3	2	16.0	770.0000	12,320.00

ITEM : 507004P DESCRIPTION : 1 3/4" X 1 3/4" PREFORMED ELASTOMERIC JO
UNITS : LINEAR FOOT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 139.0 AVERAGE WEIGHTED PRICE : $43.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
12130	ROUTE I-287 SOUTH ST. TO LITTL	N1	MORRIS	06/14/12	27,376,000.00	6	2	139.0	43.0000	5,977.00

ITEM : 507006P DESCRIPTION : 2 1/2" BY 2 1/2" PREFORMED ELASTOMERIC J
UNITS : LINEAR FOOT NUMBER OF CONTRACTS : 3 TOTAL QUANTITY : 390.0 AVERAGE WEIGHTED PRICE : $210.64

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
12124	ROUTE 15 SB OVER THE ABANDONED	N1	MORRIS	06/07/12	1,672,146.42	6	5	110.0	425.0000	46,750.00
12129	ROUTE 80 PARSIPPANY-TROY HILLS	N1	MORRIS	06/14/12	73,584,417.15	3	2	25.0	700.0000	17,500.00
12133	RT 3 W OF RT 17 TO RT 1 & 9, R	N1	HUDSON	08/09/12	8,670,766.43	5	4	255.0	70.1900	17,898.45

ITEM : 507007P DESCRIPTION : 2 1/2" BY 2 1/2" PREFORMED ELASTOMERIC J
UNITS : LINEAR FOOT NUMBER OF CONTRACTS : 2 TOTAL QUANTITY : 266.0 AVERAGE WEIGHTED PRICE : $50.98

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
12130	ROUTE I-287 SOUTH ST. TO LITTL	N1	MORRIS	06/14/12	27,376,000.00	6	2	130.0	52.0000	6,760.00
12130	ROUTE I-287 SOUTH ST. TO LITTL	N1	MORRIS	06/14/12	27,376,000.00	6	2	136.0	50.0000	6,800.00

ITEM : 507009P DESCRIPTION : 4" BY 4" PREFORMED ELASTOMERIC JOINT ASS
UNITS : LINEAR FOOT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 68.0 AVERAGE WEIGHTED PRICE : $600.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
11145	ROUTE 168 OVER I-295 BRIDGE DE	S1	CAMDEN	01/12/12	2,389,889.00	10	2	68.0	600.0000	40,800.00

ITEM : 507015P DESCRIPTION : STRIP SEAL EXPANSION JOINT ASSEMBLY
UNITS : LINEAR FOOT NUMBER OF CONTRACTS : 12 TOTAL QUANTITY : 2,455.0 AVERAGE WEIGHTED PRICE : $350.73

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
11135	RT 322 RACCOON CREEK BRDG./ MU	S1	GLOUCESTER	08/16/12	8,110,989.68	4	5	130.0	242.0000	31,460.00
12102	SOUTH MARGINAL STREET, BRIDGE	N1	HUDSON	03/15/12	1,352,735.00	8	5	101.0	250.0000	25,250.00
12103	DEMOCRAT ROAD (CR673) OVER I -	S1	GLOUCESTER	03/29/12	1,654,889.00	8	5	100.0	315.0000	31,500.00
12107	I-78 RAMP C OVER BEAVER BROOK	C1	HUNTERDON	04/05/12	511,652.00	9	2	93.0	300.0000	27,900.00

12111	COKESBURY ROAD OVER I-78 BRIDG	C1	HUNTERDON	04/19/12	2,031,160.20	9	5	290.0	325.0000	94,250.00
12126	RTE. 7(1953) HACKENSACK RIVER	N1	HUDSON	07/12/12	33,220,545.26	7	1	92.0	348.4500	32,057.40
12127	RE-ADVERTISEMENT OF JAMES STRE	N1	MORRIS	05/31/12	2,254,000.00	9	5	187.0	285.0000	53,295.00
12129	ROUTE 80 PARSIPPANY-TROY HILLS	N1	MORRIS	06/14/12	73,584,417.15	3	2	110.0	565.0000	62,150.00
12130	ROUTE I-287 SOUTH ST. TO LITTL	N1	MORRIS	06/14/12	27,376,000.00	6	2	898.0	383.0000	343,934.00
12136	COLLINGS AVE (CR-630) OVER I-6	S1	CAMDEN	09/13/12	1,542,157.00	5	5	136.0	310.0000	42,160.00
12141	WELDON ROAD - ESPANONG ROAD OV	N1	MORRIS	09/20/12	2,720,000.00	10	2	183.0	330.0000	60,390.00
12145	GROVEVILLE ROAD OVER US ROUTE	C1	MERCER	10/11/12	1,788,754.00	14	2	135.0	420.0000	56,700.00

ITEM : 507018P DESCRIPTION : MODULAR EXPANSION JOINT ASSEMBLY
UNITS : LINEAR FOOT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 95.0 AVERAGE WEIGHTED PRICE : $1,155.80

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
12126	RTE. 7(1953) HACKENSACK RIVER	N1	HUDSON	07/12/12	33,220,545.26	7	1	95.0	1,155.8000	109,801.00

ITEM : 507021P DESCRIPTION : CONCRETE BRIDGE DECK
UNITS : CUBIC YARD NUMBER OF CONTRACTS : 2 TOTAL QUANTITY : 143.0 AVERAGE WEIGHTED PRICE : $825.17

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
12102	SOUTH MARGINAL STREET, BRIDGE	N1	HUDSON	03/15/12	1,352,735.00	8	5	103.0	1,000.0000	103,000.00
12113	RE-ADVERTISEMENT OF ROUTE 33 B	C1	MERCER	04/19/12	655,417.00	5	2	40.0	375.0000	15,000.00

ITEM : 507024P DESCRIPTION : CONCRETE BRIDGE DECK, HPC
UNITS : CUBIC YARD NUMBER OF CONTRACTS : 15 TOTAL QUANTITY : 7,934.0 AVERAGE WEIGHTED PRICE : $756.87

Total # Of Work Bid

DP #	Description	Reg	County	Bid Date	Contract Bid	Bids	Type	Quanity	Unit Price	Total Price
11135	RT 322 RACCOON CREEK BRDG./ MU	S1	GLOUCESTER	08/16/12	8,110,989.68	4	5	145.0	1,150.0000	166,750.00
11145	ROUTE 168 OVER I-295 BRIDGE DE	S1	CAMDEN	01/12/12	2,389,889.00	10	2	287.0	610.0000	175,070.00
12103	DEMOCRAT ROAD (CR673) OVER I -	S1	GLOUCESTER	03/29/12	1,654,889.00	8	5	257.0	955.0000	245,435.00
12106	RE-ADVERTISEMENT OF BROAD AVE	N1	BERGAN	03/29/12	3,599,660.00	6	2	160.0	1,300.0000	208,000.00
12107	I-78 RAMP C OVER BEAVER BROOK	C1	HUNTERDON	04/05/12	511,652.00	9	2	58.0	960.0000	55,680.00
12111	COKESBURY ROAD OVER I-78 BRIDG	C1	HUNTERDON	04/19/12	2,031,160.20	9	5	385.0	750.0000	288,750.00
12124	ROUTE 15 SB OVER THE ABANDONED	N1	MORRIS	06/07/12	1,672,146.42	6	5	175.0	750.0000	131,250.00
12126	RTE. 7(1953) HACKENSACK RIVER	N1	HUDSON	07/12/12	33,220,545.26	7	1	3,632.0	700.0000	2,542,400.00
12127	RE-ADVERTISEMENT OF JAMES STRE	N1	MORRIS	05/31/12	2,254,000.00	9	5	360.0	520.0000	187,200.00
12129	ROUTE 80 PARSIPPANY-TROY HILLS	N1	MORRIS	06/14/12	73,584,417.15	3	2	110.0	1,350.0000	148,500.00
12129	ROUTE 80 PARSIPPANY-TROY HILLS	N1	MORRIS	06/14/12	73,584,417.15	3	2	45.0	1,750.0000	78,750.00
12130	ROUTE I-287 SOUTH ST. TO LITTL	N1	MORRIS	06/14/12	27,376,000.00	6	2	1,408.0	770.0000	1,084,160.00
12136	COLLINGS AVE (CR-630) OVER I-6	S1	CAMDEN	09/13/12	1,542,157.00	5	5	253.0	965.0000	244,145.00
12141	WELDON ROAD - ESPANONG ROAD OV	N1	MORRIS	09/20/12	2,720,000.00	10	2	529.0	480.0000	253,920.00
12145	GROVEVILLE ROAD OVER US ROUTE	C1	MERCER	10/11/12	1,788,754.00	14	2	130.0	1,500.0000	195,000.00

ITEM : 507027M DESCRIPTION : DATE PANEL
UNITS : UNIT NUMBER OF CONTRACTS : 8 TOTAL QUANTITY : 10.0 AVERAGE WEIGHTED PRICE : $1,875.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
12103	DEMOCRAT ROAD (CR673) OVER I -	S1	GLOUCESTER	03/29/12	1,654,889.00	8	5	1.0	960.0000	960.00
12104	ROUTE 27 SOUTH PLAINFIELD BRAN	C1	MIDDLESEX	05/10/12	3,795,000.00	8	2	2.0	1,500.0000	3,000.00
12107	I-78 RAMP C OVER BEAVER BROOK	C1	HUNTERDON	04/05/12	511,652.00	9	2	1.0	900.0000	900.00

12127	RE-ADVERTISEMENT OF JAMES STRE	N1	MORRIS	05/31/12	2,254,000.00	9	5	1.0	2,000.0000	2,000.00
12129	ROUTE 80 PARSIPPANY-TROY HILLS	N1	MORRIS	06/14/12	73,584,417.15	3	2	1.0	1,500.0000	1,500.00
12129	ROUTE 80 PARSIPPANY-TROY HILLS	N1	MORRIS	06/14/12	73,584,417.15	3	2	1.0	1,500.0000	1,500.00
12130	ROUTE I-287 SOUTH ST. TO LITTL	N1	MORRIS	06/14/12	27,376,000.00	6	2	2.0	2,945.0000	5,890.00
12141	WELDON ROAD - ESPANONG ROAD OV	N1	MORRIS	09/20/12	2,720,000.00	10	2	1.0	3,000.0000	3,000.00

ITEM : 507030P DESCRIPTION : CONCRETE BRIDGE SIDEWALK
UNITS : CUBIC YARD NUMBER OF CONTRACTS : 3 TOTAL QUANTITY : 95.0 AVERAGE WEIGHTED PRICE : $702.37

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
12102	SOUTH MARGINAL STREET, BRIDGE	N1	HUDSON	03/15/12	1,352,735.00	8	5	27.0	1,100.0000	29,700.00
12102	SOUTH MARGINAL STREET, BRIDGE	N1	HUDSON	03/15/12	1,352,735.00	8	5	23.0	925.0000	21,275.00
12113	RE-ADVERTISEMENT OF ROUTE 33 B	C1	MERCER	04/19/12	655,417.00	5	2	45.0	350.0000	15,750.00

ITEM : 507033P DESCRIPTION : CONCRETE BRIDGE SIDEWALK, HPC
UNITS : CUBIC YARD NUMBER OF CONTRACTS : 12 TOTAL QUANTITY : 471.0 AVERAGE WEIGHTED PRICE : $562.18

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price

11145	ROUTE 168 OVER I-295 BRIDGE DE	S1	CAMDEN	01/12/12	2,389,889.00	10	2	44.0	790.0000	34,760.00
12103	DEMOCRAT ROAD (CR673) OVER I -	S1	GLOUCESTER	03/29/12	1,654,889.00	8	5	30.0	525.0000	15,750.00
12106	RE-ADVERTISEMENT OF BROAD AVE	N1	BERGAN	03/29/12	3,599,660.00	6	2	18.0	950.0000	17,100.00
12107	I-78 RAMP C OVER BEAVER BROOK	C1	HUNTERDON	04/05/12	511,652.00	9	2	11.0	410.0000	4,510.00
12111	COKESBURY ROAD OVER I-78 BRIDG	C1	HUNTERDON	04/19/12	2,031,160.20	9	5	68.0	500.0000	34,000.00
12126	RTE. 7(1953) HACKENSACK RIVER	N1	HUDSON	07/12/12	33,220,545.26	7	1	57.0	675.0000	38,475.00
12127	RE-ADVERTISEMENT OF JAMES STRE	N1	MORRIS	05/31/12	2,254,000.00	9	5	53.0	490.0000	25,970.00
12129	ROUTE 80 PARSIPPANY-TROY HILLS	N1	MORRIS	06/14/12	73,584,417.15	3	2	16.0	420.0000	6,720.00
12129	ROUTE 80 PARSIPPANY-TROY HILLS	N1	MORRIS	06/14/12	73,584,417.15	3	2	6.0	400.0000	2,400.00
12136	COLLINGS AVE (CR-630) OVER I-6	S1	CAMDEN	09/13/12	1,542,157.00	5	5	48.0	700.0000	33,600.00
12141	WELDON ROAD - ESPANONG ROAD OV	N1	MORRIS	09/20/12	2,720,000.00	10	2	70.0	450.0000	31,500.00
12145	GROVEVILLE ROAD OVER US ROUTE	C1	MERCER	10/11/12	1,788,754.00	14	2	50.0	400.0000	20,000.00

ITEM : 507036P DESCRIPTION : CONCRETE BRIDGE PARAPET
UNITS : LINEAR FOOT NUMBER OF CONTRACTS : 3 TOTAL QUANTITY : 495.0 AVERAGE WEIGHTED PRICE : $236.57

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
11143	ROUTE 202 OVER PASSAIC RIVER C	S1	MORRIS	12/15/11	2,565,600.96	6	2	220.0	275.0000	60,500.00
12106	RE-ADVERTISEMENT OF BROAD AVE	N1	BERGAN	03/29/12	3,599,660.00	6	2	127.0	300.0000	38,100.00
12113	RE-ADVERTISEMENT OF ROUTE 33 B	C1	MERCER	04/19/12	655,417.00	5	2	148.0	125.0000	18,500.00

ITEM : 507037P DESCRIPTION : BARRIER PARAPET MODIFICATIONS
UNITS : LINEAR FOOT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 1,330.0 AVERAGE WEIGHTED PRICE : $369.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
11126	RT. I-78 UNION/ESSEX REHAB.CON	N1	UNION	12/01/11	72,335,082.00	5	2	1,330.0	369.0000	490,770.00

ITEM : 507039P DESCRIPTION : CONCRETE BRIDGE PARAPET, HPC
UNITS : LINEAR FOOT NUMBER OF CONTRACTS : 20 TOTAL QUANTITY : 9,533.0 AVERAGE WEIGHTED PRICE : $176.59

Total # Of Work Bid

DP #	Description	Reg	County	Bid Date	Contract Bid	Bids	Type	Quanity	Unit Price	Total Price .
11135	RT 322 RACCOON CREEK BRDG./ MU	S1	GLOUCESTER	08/16/12	8,110,989.68	4	5	161.0	280.0000	45,080.00
11145	ROUTE 168 OVER I-295 BRIDGE DE	S1	CAMDEN	01/12/12	2,389,889.00	10	2	293.0	150.0000	43,950.00
12103	DEMOCRAT ROAD (CR673) OVER I -	S1	GLOUCESTER	03/29/12	1,654,889.00	8	5	557.0	155.0000	86,335.00
12104	ROUTE 27 SOUTH PLAINFIELD BRAN	C1	MIDDLESEX	05/10/12	3,795,000.00	8	2	100.0	290.0000	29,000.00
12107	I-78 RAMP C OVER BEAVER BROOK	C1	HUNTERDON	04/05/12	511,652.00	9	2	140.0	150.0000	21,000.00
12111	COKESBURY ROAD OVER I-78 BRIDG	C1	HUNTERDON	04/19/12	2,031,160.20	9	5	530.0	200.0000	106,000.00
12124	ROUTE 15 SB OVER THE ABANDONED	N1	MORRIS	06/07/12	1,672,146.42	6	5	305.0	225.0000	68,625.00
12126	RTE. 7(1953) HACKENSACK RIVER	N1	HUDSON	07/12/12	33,220,545.26	7	1	1,405.0	150.0000	210,750.00
12126	RTE. 7(1953) HACKENSACK RIVER	N1	HUDSON	07/12/12	33,220,545.26	7	1	468.0	140.0000	65,520.00
12127	RE-ADVERTISEMENT OF JAMES STRE	N1	MORRIS	05/31/12	2,254,000.00	9	5	735.0	150.0000	110,250.00

12129	ROUTE 80 PARSIPPANY-TROY HILLS	N1	MORRIS	06/14/12	73,584,417.15	3	2	161.0	220.0000	35,420.00
12129	ROUTE 80 PARSIPPANY-TROY HILLS	N1	MORRIS	06/14/12	73,584,417.15	3	2	145.0	240.0000	34,800.00
12129	ROUTE 80 PARSIPPANY-TROY HILLS	N1	MORRIS	06/14/12	73,584,417.15	3	2	890.0	200.0000	178,000.00
12129	ROUTE 80 PARSIPPANY-TROY HILLS	N1	MORRIS	06/14/12	73,584,417.15	3	2	305.0	185.0000	56,425.00
12129	ROUTE 80 PARSIPPANY-TROY HILLS	N1	MORRIS	06/14/12	73,584,417.15	3	2	395.0	185.0000	73,075.00
12129	ROUTE 80 PARSIPPANY-TROY HILLS	N1	MORRIS	06/14/12	73,584,417.15	3	2	293.0	160.0000	46,880.00
12130	ROUTE I-287 SOUTH ST. TO LITTL	N1	MORRIS	06/14/12	27,376,000.00	6	2	1,440.0	203.0000	292,320.00
12136	COLLINGS AVE (CR-630) OVER I-6	S1	CAMDEN	09/13/12	1,542,157.00	5	5	413.0	160.0000	66,080.00
12141	WELDON ROAD - ESPANONG ROAD OV	N1	MORRIS	09/20/12	2,720,000.00	10	2	562.0	140.0000	78,680.00
12145	GROVEVILLE ROAD OVER US ROUTE	C1	MERCER	10/11/12	1,788,754.00	14	2	235.0	150.0000	35,250.00

ITEM : 507051P DESCRIPTION : CONCRETE BRIDGE APPROACH
UNITS : CUBIC YARD NUMBER OF CONTRACTS : 22 TOTAL QUANTITY : 6,012.0 AVERAGE WEIGHTED PRICE : $484.19

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
11126	RT. I-78 UNION/ESSEX REHAB.CON	N1	UNION	12/01/11	72,335,082.00	5	2	1,151.0	452.0000	520,252.00
11126	RT. I-78 UNION/ESSEX REHAB.CON	N1	UNION	12/01/11	72,335,082.00	5	2	149.0	493.0000	73,457.00
11126	RT. I-78 UNION/ESSEX REHAB.CON	N1	UNION	12/01/11	72,335,082.00	5	2	237.0	453.0000	107,361.00
11126	RT. I-78 UNION/ESSEX REHAB.CON	N1	UNION	12/01/11	72,335,082.00	5	2	83.0	456.0000	37,848.00
11126	RT. I-78 UNION/ESSEX REHAB.CON	N1	UNION	12/01/11	72,335,082.00	5	2	132.0	458.0000	60,456.00
11126	RT. I-78 UNION/ESSEX REHAB.CON	N1	UNION	12/01/11	72,335,082.00	5	2	132.0	462.0000	60,984.00
11126	RT. I-78 UNION/ESSEX REHAB.CON	N1	UNION	12/01/11	72,335,082.00	5	2	164.0	457.0000	74,948.00
11126	RT. I-78 UNION/ESSEX REHAB.CON	N1	UNION	12/01/11	72,335,082.00	5	2	310.0	450.0000	139,500.00
11126	RT. I-78 UNION/ESSEX REHAB.CON	N1	UNION	12/01/11	72,335,082.00	5	2	212.0	455.0000	96,460.00
11126	RT. I-78 UNION/ESSEX REHAB.CON	N1	UNION	12/01/11	72,335,082.00	5	2	152.0	449.0000	68,248.00
11126	RT. I-78 UNION/ESSEX REHAB.CON	N1	UNION	12/01/11	72,335,082.00	5	2	126.0	459.0000	57,834.00
11126	RT. I-78 UNION/ESSEX REHAB.CON	N1	UNION	12/01/11	72,335,082.00	5	2	388.0	454.0000	176,152.00
11126	RT. I-78 UNION/ESSEX REHAB.CON	N1	UNION	12/01/11	72,335,082.00	5	2	242.0	451.0000	109,142.00
11126	RT. I-78 UNION/ESSEX REHAB.CON	N1	UNION	12/01/11	72,335,082.00	5	2	58.0	485.0000	28,130.00
11126	RT. I-78 UNION/ESSEX REHAB.CON	N1	UNION	12/01/11	72,335,082.00	5	2	132.0	456.0000	60,192.00
11126	RT. I-78 UNION/ESSEX REHAB.CON	N1	UNION	12/01/11	72,335,082.00	5	2	835.0	452.0000	377,420.00
12106	RE-ADVERTISEMENT OF BROAD AVE	N1	BERGAN	03/29/12	3,599,660.00	6	2	65.0	1,200.0000	78,000.00
12124	ROUTE 15 SB OVER THE ABANDONED	N1	MORRIS	06/07/12	1,672,146.42	6	5	162.0	300.0000	48,600.00
12129	ROUTE 80 PARSIPPANY-TROY HILLS	N1	MORRIS	06/14/12	73,584,417.15	3	2	160.0	530.0000	84,800.00
12129	ROUTE 80 PARSIPPANY-TROY HILLS	N1	MORRIS	06/14/12	73,584,417.15	3	2	65.0	620.0000	40,300.00
12130	ROUTE I-287 SOUTH ST. TO LITTL	N1	MORRIS	06/14/12	27,376,000.00	6	2	830.0	576.0000	478,080.00
12141	WELDON ROAD - ESPANONG ROAD OV	N1	MORRIS	09/20/12	2,720,000.00	10	2	227.0	585.0000	132,795.00

ITEM : 507052M DESCRIPTION : CONCRETE MOMENT SLAB
UNITS : CUBIC YARD NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 30.0 AVERAGE WEIGHTED PRICE : $650.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .

12104	ROUTE 27 SOUTH PLAINFIELD BRAN	C1	MIDDLESEX	05/10/12	3,795,000.00	8	2	30.0	650.0000	19,500.00

ITEM : 507054P DESCRIPTION : CONCRETE BRIDGE RELIEF SLAB, HPC
UNITS : SQUARE YARD NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 478.0 AVERAGE WEIGHTED PRICE : $165.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
11135	RT 322 RACCOON CREEK BRDG./ MU	S1	GLOUCESTER	08/16/12	8,110,989.68	4	5	478.0	165.0000	78,870.00

ITEM : 507059P DESCRIPTION : CONCRETE MEDIAN BARRIER, HPC
UNITS : LINEAR FOOT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 974.0 AVERAGE WEIGHTED PRICE : $145.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
12126	RTE. 7(1953) HACKENSACK RIVER	N1	HUDSON	07/12/12	33,220,545.26	7	1	974.0	145.0000	141,230.00

ITEM : 507060P DESCRIPTION : BEAM JACKING
UNITS : UNIT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 53.0 AVERAGE WEIGHTED PRICE : $2,652.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
12130	ROUTE I-287 SOUTH ST. TO LITTL	N1	MORRIS	06/14/12	27,376,000.00	6	2	53.0	2,652.0000	140,556.00

ITEM : 507066P DESCRIPTION : PRECAST CONCRETE BRIDGE APPROACH
UNITS : SQUARE YARD NUMBER OF CONTRACTS : 2 TOTAL QUANTITY : 402.0 AVERAGE WEIGHTED PRICE : $1,009.49

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
11126	RT. I-78 UNION/ESSEX REHAB.CON	N1	UNION	12/01/11	72,335,082.00	5	2	252.0	908.0000	228,816.00
11143	ROUTE 202 OVER PASSAIC RIVER C	S1	MORRIS	12/15/11	2,565,600.96	6	2	150.0	1,180.0000	177,000.00

ITEM : 507070M DESCRIPTION : BRIDGE DECK WATERPROOF SURFACE COURSE
UNITS : TON NUMBER OF CONTRACTS : 2 TOTAL QUANTITY : 103.0 AVERAGE WEIGHTED PRICE : $200.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
12102	SOUTH MARGINAL STREET, BRIDGE	N1	HUDSON	03/15/12	1,352,735.00	8	5	48.0	200.0000	9,600.00
12102	SOUTH MARGINAL STREET, BRIDGE	N1	HUDSON	03/15/12	1,352,735.00	8	5	55.0	200.0000	11,000.00

ITEM : 508004M DESCRIPTION : NEW SCUPPER IN EXISTING DECK
UNITS : UNIT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 3.0 AVERAGE WEIGHTED PRICE : $10,696.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
11126	RT. I-78 UNION/ESSEX REHAB.CON	N1	UNION	12/01/11	72,335,082.00	5	2	3.0	10,696.0000	32,088.00

ITEM : 508005M DESCRIPTION : CLEAN EXISTING SCUPPERS AND PIPES

UNITS : UNIT NUMBER OF CONTRACTS : 2 TOTAL QUANTITY : 17.0 AVERAGE WEIGHTED PRICE : $211.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
11126	RT. I-78 UNION/ESSEX REHAB.CON	N1	UNION	12/01/11	72,335,082.00	5	2	2.0	211.0000	422.00
11126	RT. I-78 UNION/ESSEX REHAB.CON	N1	UNION	12/01/11	72,335,082.00	5	2	15.0	211.0000	3,165.00

ITEM : 508006M DESCRIPTION : SCUPPER
UNITS : UNIT NUMBER OF CONTRACTS : 3 TOTAL QUANTITY : 16.0 AVERAGE WEIGHTED PRICE : $2,300.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
12102	SOUTH MARGINAL STREET, BRIDGE	N1	HUDSON	03/15/12	1,352,735.00	8	5	1.0	3,800.0000	3,800.00
12126	RTE. 7(1953) HACKENSACK RIVER	N1	HUDSON	07/12/12	33,220,545.26	7	1	13.0	2,200.0000	28,600.00
12126	RTE. 7(1953) HACKENSACK RIVER	N1	HUDSON	07/12/12	33,220,545.26	7	1	2.0	2,200.0000	4,400.00

ITEM : 508007M DESCRIPTION : SCUPPER RESET
UNITS : UNIT NUMBER OF CONTRACTS : 3 TOTAL QUANTITY : 87.0 AVERAGE WEIGHTED PRICE : $1,727.11

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
11126	RT. I-78 UNION/ESSEX REHAB.CON	N1	UNION	12/01/11	72,335,082.00	5	2	14.0	2,363.0000	33,082.00
11126	RT. I-78 UNION/ESSEX REHAB.CON	N1	UNION	12/01/11	72,335,082.00	5	2	3.0	1,749.0000	5,247.00
11126	RT. I-78 UNION/ESSEX REHAB.CON	N1	UNION	12/01/11	72,335,082.00	5	2	70.0	1,599.0000	111,930.00

ITEM : 508009P DESCRIPTION : 8" STEEL ALLOY PIPE
UNITS : LINEAR FOOT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 560.0 AVERAGE WEIGHTED PRICE : $164.97

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
12126	RTE. 7(1953) HACKENSACK RIVER	N1	HUDSON	07/12/12	33,220,545.26	7	1	560.0	164.9700	92,383.20

ITEM : 508012P DESCRIPTION : 10" STEEL ALLOY PIPE
UNITS : LINEAR FOOT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 110.0 AVERAGE WEIGHTED PRICE : $157.73

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
12126	RTE. 7(1953) HACKENSACK RIVER	N1	HUDSON	07/12/12	33,220,545.26	7	1	110.0	157.7300	17,350.30

ITEM : 508900P DESCRIPTION : FIBERGLASS DRAIN PIPE
UNITS : LINEAR FOOT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 1,160.0 AVERAGE WEIGHTED PRICE : $118.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price

11126	RT. I-78 UNION/ESSEX REHAB.CON	N1	UNION	12/01/11	72,335,082.00	5	2	1,160.0	118.0000	136,880.00

ITEM : 509012P DESCRIPTION : BRIDGE RAILING (2 RAIL, STEEL)
UNITS : LINEAR FOOT NUMBER OF CONTRACTS : 2 TOTAL QUANTITY : 708.0 AVERAGE WEIGHTED PRICE : $137.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
11126	RT. I-78 UNION/ESSEX REHAB.CON	N1	UNION	12/01/11	72,335,082.00	5	2	236.0	211.0000	49,796.00
12126	RTE. 7(1953) HACKENSACK RIVER	N1	HUDSON	07/12/12	33,220,545.26	7	1	472.0	100.0000	47,200.00

ITEM : 509013P DESCRIPTION : 2-BAR STEEL BRIDGE RAILING
UNITS : LINEAR FOOT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 149.0 AVERAGE WEIGHTED PRICE : $215.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
11135	RT 322 RACCOON CREEK BRDG./ MU	S1	GLOUCESTER	08/16/12	8,110,989.68	4	5	149.0	215.0000	32,035.00

ITEM : 509033P DESCRIPTION : CHAIN-LINK FENCE, ALUMINUM-COATED STEEL,
UNITS : LINEAR FOOT NUMBER OF CONTRACTS : 2 TOTAL QUANTITY : 653.0 AVERAGE WEIGHTED PRICE : $76.13

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
12103	DEMOCRAT ROAD (CR673) OVER I -	S1	GLOUCESTER	03/29/12	1,654,889.00	8	5	281.0	71.0000	19,951.00
12127	RE-ADVERTISEMENT OF JAMES STRE	N1	MORRIS	05/31/12	2,254,000.00	9	5	372.0	80.0000	29,760.00

ITEM : 509039P DESCRIPTION : CHAIN-LINK FENCE, ALUMINUM-COATED STEEL,
UNITS : LINEAR FOOT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 450.0 AVERAGE WEIGHTED PRICE : $175.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
12126	RTE. 7(1953) HACKENSACK RIVER	N1	HUDSON	07/12/12	33,220,545.26	7	1	450.0	175.0000	78,750.00

ITEM : 509078P DESCRIPTION : CHAIN-LINK FENCE, ALUMINUM-COATED STEEL,
UNITS : LINEAR FOOT NUMBER OF CONTRACTS : 5 TOTAL QUANTITY : 1,914.0 AVERAGE WEIGHTED PRICE : $101.34

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
11145	ROUTE 168 OVER I-295 BRIDGE DE	S1	CAMDEN	01/12/12	2,389,889.00	10	2	293.0	98.0000	28,714.00
12103	DEMOCRAT ROAD (CR673) OVER I -	S1	GLOUCESTER	03/29/12	1,654,889.00	8	5	276.0	100.0000	27,600.00
12127	RE-ADVERTISEMENT OF JAMES STRE	N1	MORRIS	05/31/12	2,254,000.00	9	5	372.0	114.0000	42,408.00
12136	COLLINGS AVE (CR-630) OVER I-6	S1	CAMDEN	09/13/12	1,542,157.00	5	5	413.0	95.0000	39,235.00
12141	WELDON ROAD - ESPANONG ROAD OV	N1	MORRIS	09/20/12	2,720,000.00	10	2	560.0	100.0000	56,000.00

ITEM : 509084P DESCRIPTION : CHAIN-LINK FENCE, PVC-COATED STEEL, BRID
UNITS : LINEAR FOOT NUMBER OF CONTRACTS : 2 TOTAL QUANTITY : 765.0 AVERAGE WEIGHTED PRICE : $114.31

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
12111	COKESBURY ROAD OVER I-78 BRIDG	C1	HUNTERDON	04/19/12	2,031,160.20	9	5	530.0	114.0000	60,420.00
12145	GROVEVILLE ROAD OVER US ROUTE	C1	MERCER	10/11/12	1,788,754.00	14	2	235.0	115.0000	27,025.00

ITEM : 509086P DESCRIPTION : PICKET FENCE, STEEL, BRIDGE, 4' 0" HIGH
UNITS : LINEAR FOOT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 110.0 AVERAGE WEIGHTED PRICE : $250.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
12104	ROUTE 27 SOUTH PLAINFIELD BRAN	C1	MIDDLESEX	05/10/12	3,795,000.00	8	2	110.0	250.0000	27,500.00

ITEM : 509100P DESCRIPTION : ORNAMENTAL RAILING

UNITS : LINEAR FOOT NUMBER OF CONTRACTS : 2 TOTAL QUANTITY : 531.0 AVERAGE WEIGHTED PRICE : $153.49

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
11135	RT 322 RACCOON CREEK BRDG./ MU	S1	GLOUCESTER	08/16/12	8,110,989.68	4	5	451.0	155.0000	69,905.00
12104	ROUTE 27 SOUTH PLAINFIELD BRAN	C1	MIDDLESEX	05/10/12	3,795,000.00	8	2	80.0	145.0000	11,600.00

ITEM : 509101P DESCRIPTION : PIPE RAIL
UNITS : LINEAR FOOT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 278.0 AVERAGE WEIGHTED PRICE : $15.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
12113	RE-ADVERTISEMENT OF ROUTE 33 B	C1	MERCER	04/19/12	655,417.00	5	2	278.0	15.0000	4,170.00

ITEM : 509120P DESCRIPTION : FISH LADDER
UNITS : LUMP SUM NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 1.0 AVERAGE WEIGHTED PRICE : $87,000.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
11135	RT 322 RACCOON CREEK BRDG./ MU	S1	GLOUCESTER	08/16/12	8,110,989.68	4	5	1.0	87,000.0000	87,000.00

ITEM : 509123P DESCRIPTION : FIBERGLASS REINFORCED PLASTIC GRATING
UNITS : SQUARE FOOT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 625.0 AVERAGE WEIGHTED PRICE : $30.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price

11135	RT 322 RACCOON CREEK BRDG./ MU	S1	GLOUCESTER	08/16/12	8,110,989.68	4	5	625.0	30.0000	18,750.00

ITEM : 511006P DESCRIPTION : STEEL SHEET PILING
UNITS : SQUARE FOOT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 12,245.0 AVERAGE WEIGHTED PRICE : $39.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
11135	RT 322 RACCOON CREEK BRDG./ MU	S1	GLOUCESTER	08/16/12	8,110,989.68	4	5	12,245.0	39.0000	477,555.00

ITEM : 512003M DESCRIPTION : CANTILEVER SIGN SUPPORT, STRUCTURE NO. _
UNITS : UNIT NUMBER OF CONTRACTS : 11 TOTAL QUANTITY : 11.0 AVERAGE WEIGHTED PRICE : $77,297.90

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
12120	SIGN STRUCTURE REPLACEMENT CON	C1	MERCER	05/10/12	3,481,368.85	5	7	1.0	73,419.8900	73,419.89
12120	SIGN STRUCTURE REPLACEMENT CON	C1	MERCER	05/10/12	3,481,368.85	5	7	1.0	71,209.0400	71,209.04
12123	ROUTE 295 /42 /I-76 DIRECT CON	S1	CAMDEN	07/12/12	7,667,886.70	3	10	1.0	76,130.0000	76,130.00
12123	ROUTE 295 /42 /I-76 DIRECT CON	S1	CAMDEN	07/12/12	7,667,886.70	3	10	1.0	72,960.0000	72,960.00
12123	ROUTE 295 /42 /I-76 DIRECT CON	S1	CAMDEN	07/12/12	7,667,886.70	3	10	1.0	72,960.0000	72,960.00
12129	ROUTE 80 PARSIPPANY-TROY HILLS	N1	MORRIS	06/14/12	73,584,417.15	3	2	1.0	80,000.0000	80,000.00
12129	ROUTE 80 PARSIPPANY-TROY HILLS	N1	MORRIS	06/14/12	73,584,417.15	3	2	1.0	85,000.0000	85,000.00
12129	ROUTE 80 PARSIPPANY-TROY HILLS	N1	MORRIS	06/14/12	73,584,417.15	3	2	1.0	85,000.0000	85,000.00
12129	ROUTE 80 PARSIPPANY-TROY HILLS	N1	MORRIS	06/14/12	73,584,417.15	3	2	1.0	80,000.0000	80,000.00
12139	ROUTE 22 TRAFFIC SIGNAL IMPROV	H1	SOMERSET	09/20/12	7,770,000.00	2	10	1.0	78,598.0000	78,598.00
12140	ROUTE 22 SUSTAINABLE CORRIDOR	C1	SOMERSET	10/11/12	7,888,148.00	12	2	1.0	75,000.0000	75,000.00

ITEM : 512006M DESCRIPTION : BRIDGE MOUNTED SIGN SUPPORT, STRUCTURE N
UNITS : UNIT NUMBER OF CONTRACTS : 7 TOTAL QUANTITY : 11.0 AVERAGE WEIGHTED PRICE : $21,695.73

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
11126	RT. I-78 UNION/ESSEX REHAB.CON	N1	UNION	12/01/11	72,335,082.00	5	2	3.0	12,429.0000	37,287.00
11126	RT. I-78 UNION/ESSEX REHAB.CON	N1	UNION	12/01/11	72,335,082.00	5	2	2.0	19,223.0000	38,446.00
11126	RT. I-78 UNION/ESSEX REHAB.CON	N1	UNION	12/01/11	72,335,082.00	5	2	2.0	18,960.0000	37,920.00
12129	ROUTE 80 PARSIPPANY-TROY HILLS	N1	MORRIS	06/14/12	73,584,417.15	3	2	1.0	25,000.0000	25,000.00
12129	ROUTE 80 PARSIPPANY-TROY HILLS	N1	MORRIS	06/14/12	73,584,417.15	3	2	1.0	50,000.0000	50,000.00
12129	ROUTE 80 PARSIPPANY-TROY HILLS	N1	MORRIS	06/14/12	73,584,417.15	3	2	1.0	34,000.0000	34,000.00
12140	ROUTE 22 SUSTAINABLE CORRIDOR	C1	SOMERSET	10/11/12	7,888,148.00	12	2	1.0	16,000.0000	16,000.00

ITEM : 512007P DESCRIPTION : REMOVE/REINSTALL EXISTING BRIDGE MOUNTED
UNITS : LUMP SUM NUMBER OF CONTRACTS : 2 TOTAL QUANTITY : 2.0 AVERAGE WEIGHTED PRICE : $24,325.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .

12106	RE-ADVERTISEMENT OF BROAD AVE	N1	BERGAN	03/29/12	3,599,660.00	6	2		1.0	36,000.0000	36,000.00
12111	COKESBURY ROAD OVER I-78 BRIDG	C1	HUNTERDON	04/19/12	2,031,160.20	9	5		1.0	12,650.0000	12,650.00

ITEM : 512009M DESCRIPTION : BUTTERFLY SIGN SUPPORT, STRUCTURE
UNITS : UNIT NUMBER OF CONTRACTS : 3 TOTAL QUANTITY : 3.0 AVERAGE WEIGHTED PRICE : $40,000.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
12140	ROUTE 22 SUSTAINABLE CORRIDOR	C1	SOMERSET	10/11/12	7,888,148.00	12	2		1.0	40,000.0000	40,000.00
12140	ROUTE 22 SUSTAINABLE CORRIDOR	C1	SOMERSET	10/11/12	7,888,148.00	12	2		1.0	40,000.0000	40,000.00
12140	ROUTE 22 SUSTAINABLE CORRIDOR	C1	SOMERSET	10/11/12	7,888,148.00	12	2		1.0	40,000.0000	40,000.00

ITEM : 512012M DESCRIPTION : OVERHEAD SIGN SUPPORT, STRUCTURE NO. ___
UNITS : UNIT NUMBER OF CONTRACTS : 23 TOTAL QUANTITY : 23.0 AVERAGE WEIGHTED PRICE : $120,565.32

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
11126	RT. I-78 UNION/ESSEX REHAB.CON	N1	UNION	12/01/11	72,335,082.00	5	2		1.0	194,863.0000	194,863.00
11145	ROUTE 168 OVER I-295 BRIDGE DE	S1	CAMDEN	01/12/12	2,389,889.00	10	2		1.0	75,000.0000	75,000.00
12120	SIGN STRUCTURE REPLACEMENT CON	C1	MERCER	05/10/12	3,481,368.85	5	7		1.0	159,944.1800	159,944.18
12120	SIGN STRUCTURE REPLACEMENT CON	C1	MERCER	05/10/12	3,481,368.85	5	7		1.0	78,122.6700	78,122.67
12120	SIGN STRUCTURE REPLACEMENT CON	C1	MERCER	05/10/12	3,481,368.85	5	7		1.0	81,598.9400	81,598.94
12120	SIGN STRUCTURE REPLACEMENT CON	C1	MERCER	05/10/12	3,481,368.85	5	7		1.0	89,357.5600	89,357.56
12120	SIGN STRUCTURE REPLACEMENT CON	C1	MERCER	05/10/12	3,481,368.85	5	7		1.0	108,266.3300	108,266.33
12120	SIGN STRUCTURE REPLACEMENT CON	C1	MERCER	05/10/12	3,481,368.85	5	7		1.0	97,789.5800	97,789.58
12120	SIGN STRUCTURE REPLACEMENT CON	C1	MERCER	05/10/12	3,481,368.85	5	7		1.0	93,505.0000	93,505.00
12120	SIGN STRUCTURE REPLACEMENT CON	C1	MERCER	05/10/12	3,481,368.85	5	7		1.0	80,647.9300	80,647.93
12120	SIGN STRUCTURE REPLACEMENT CON	C1	MERCER	05/10/12	3,481,368.85	5	7		1.0	75,520.4900	75,520.49
12120	SIGN STRUCTURE REPLACEMENT CON	C1	MERCER	05/10/12	3,481,368.85	5	7		1.0	73,861.5100	73,861.51
12120	SIGN STRUCTURE REPLACEMENT CON	C1	MERCER	05/10/12	3,481,368.85	5	7		1.0	78,525.1500	78,525.15
12129	ROUTE 80 PARSIPPANY-TROY HILLS	N1	MORRIS	06/14/12	73,584,417.15	3	2		1.0	150,000.0000	150,000.00
12129	ROUTE 80 PARSIPPANY-TROY HILLS	N1	MORRIS	06/14/12	73,584,417.15	3	2		1.0	175,000.0000	175,000.00
12129	ROUTE 80 PARSIPPANY-TROY HILLS	N1	MORRIS	06/14/12	73,584,417.15	3	2		1.0	6,000.0000	6,000.00
12129	ROUTE 80 PARSIPPANY-TROY HILLS	N1	MORRIS	06/14/12	73,584,417.15	3	2		1.0	115,000.0000	115,000.00
12129	ROUTE 80 PARSIPPANY-TROY HILLS	N1	MORRIS	06/14/12	73,584,417.15	3	2		1.0	255,000.0000	255,000.00

12129	ROUTE 80 PARSIPPANY-TROY HILLS	N1	MORRIS	06/14/12	73,584,417.15	3	2		1.0	200,000.0000	200,000.00
12129	ROUTE 80 PARSIPPANY-TROY HILLS	N1	MORRIS	06/14/12	73,584,417.15	3	2		1.0	95,000.0000	95,000.00
12129	ROUTE 80 PARSIPPANY-TROY HILLS	N1	MORRIS	06/14/12	73,584,417.15	3	2		1.0	120,000.0000	120,000.00
12129	ROUTE 80 PARSIPPANY-TROY HILLS	N1	MORRIS	06/14/12	73,584,417.15	3	2		1.0	120,000.0000	120,000.00
12140	ROUTE 22 SUSTAINABLE CORRIDOR	C1	SOMERSET	10/11/12	7,888,148.00	12	2		1.0	250,000.0000	250,000.00

ITEM : 513003P DESCRIPTION : RETAINING WALL, LOCATION NO. ___
UNITS : SQUARE FOOT NUMBER OF CONTRACTS : 7 TOTAL QUANTITY : 19,814.0 AVERAGE WEIGHTED PRICE : $108.76

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .

11135	RT 322 RACCOON CREEK BRDG./ MU	S1	GLOUCESTER	08/16/12	8,110,989.68	4	5	740.0	325.0000	240,500.00
11135	RT 322 RACCOON CREEK BRDG./ MU	S1	GLOUCESTER	08/16/12	8,110,989.68	4	5	1,040.0	100.0000	104,000.00
12129	ROUTE 80 PARSIPPANY-TROY HILLS	N1	MORRIS	06/14/12	73,584,417.15	3	2	9,800.0	95.0000	931,000.00
12129	ROUTE 80 PARSIPPANY-TROY HILLS	N1	MORRIS	06/14/12	73,584,417.15	3	2	1,600.0	135.0000	216,000.00
12129	ROUTE 80 PARSIPPANY-TROY HILLS	N1	MORRIS	06/14/12	73,584,417.15	3	2	3,270.0	100.0000	327,000.00
12129	ROUTE 80 PARSIPPANY-TROY HILLS	N1	MORRIS	06/14/12	73,584,417.15	3	2	2,637.0	100.0000	263,700.00
12129	ROUTE 80 PARSIPPANY-TROY HILLS	N1	MORRIS	06/14/12	73,584,417.15	3	2	727.0	100.0000	72,700.00

ITEM : 513009M DESCRIPTION : COARSE AGGREGATE LAYER
UNITS : NUMBER OF CONTRACTS : 2 TOTAL QUANTITY : 432.0 AVERAGE WEIGHTED PRICE : $3.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
12140	ROUTE 22 SUSTAINABLE CORRIDOR	C1	SOMERSET	10/11/12	7,888,148.00	12	2	312.0	3.0000	936.00
12140	ROUTE 22 SUSTAINABLE CORRIDOR	C1	SOMERSET	10/11/12	7,888,148.00	12	2	120.0	3.0000	360.00

ITEM : 514015P DESCRIPTION : TEMPORARY SUPPORT
UNITS : LUMP SUM NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 1.0 AVERAGE WEIGHTED PRICE : $2,500.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
12136	COLLINGS AVE (CR-630) OVER I-6	S1	CAMDEN	09/13/12	1,542,157.00	5	5	1.0	2,500.0000	2,500.00

ITEM : 514016P DESCRIPTION : TEMPORARY SUPPORTS
UNITS : LUMP SUM NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 1.0 AVERAGE WEIGHTED PRICE : $1060000.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
12119	PULASKI CONTRACT NO. ,1 FROM S	N1	HUDSON	05/01/12	12,265,000.00	6	2	1.0	1060000.0000	1,060,000.00

ITEM : 515005M DESCRIPTION : STONE POST
UNITS : UNIT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 14.0 AVERAGE WEIGHTED PRICE : $1,200.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
12113	RE-ADVERTISEMENT OF ROUTE 33 B	C1	MERCER	04/19/12	655,417.00	5	2	14.0	1,200.0000	16,800.00

ITEM : 551006M DESCRIPTION : REPAIR OF CONCRETE DECK, TYPE B
UNITS : SQUARE FOOT NUMBER OF CONTRACTS : 35 TOTAL QUANTITY : 68,536.0 AVERAGE WEIGHTED PRICE : $49.18

DP #	Description	Reg	County	Bid Date	Contract Bid	Bids	Type	Quanity	Unit Price	Total Price .

11126	RT. I-78 UNION/ESSEX REHAB.CON	N1	UNION	12/01/11	72,335,082.00	5	2	1,842.0	47.0000	86,574.00
11126	RT. I-78 UNION/ESSEX REHAB.CON	N1	UNION	12/01/11	72,335,082.00	5	2	708.0	47.0000	33,276.00
11126	RT. I-78 UNION/ESSEX REHAB.CON	N1	UNION	12/01/11	72,335,082.00	5	2	3,837.0	47.0000	180,339.00
11126	RT. I-78 UNION/ESSEX REHAB.CON	N1	UNION	12/01/11	72,335,082.00	5	2	455.0	47.0000	21,385.00
11126	RT. I-78 UNION/ESSEX REHAB.CON	N1	UNION	12/01/11	72,335,082.00	5	2	2,190.0	47.0000	102,930.00
11126	RT. I-78 UNION/ESSEX REHAB.CON	N1	UNION	12/01/11	72,335,082.00	5	2	478.0	47.0000	22,466.00
11126	RT. I-78 UNION/ESSEX REHAB.CON	N1	UNION	12/01/11	72,335,082.00	5	2	329.0	47.0000	15,463.00
11126	RT. I-78 UNION/ESSEX REHAB.CON	N1	UNION	12/01/11	72,335,082.00	5	2	1,078.0	47.0000	50,666.00
11126	RT. I-78 UNION/ESSEX REHAB.CON	N1	UNION	12/01/11	72,335,082.00	5	2	854.0	47.0000	40,138.00
11126	RT. I-78 UNION/ESSEX REHAB.CON	N1	UNION	12/01/11	72,335,082.00	5	2	469.0	47.0000	22,043.00
11126	RT. I-78 UNION/ESSEX REHAB.CON	N1	UNION	12/01/11	72,335,082.00	5	2	448.0	47.0000	21,056.00
11126	RT. I-78 UNION/ESSEX REHAB.CON	N1	UNION	12/01/11	72,335,082.00	5	2	500.0	47.0000	23,500.00
11126	RT. I-78 UNION/ESSEX REHAB.CON	N1	UNION	12/01/11	72,335,082.00	5	2	308.0	47.0000	14,476.00
11126	RT. I-78 UNION/ESSEX REHAB.CON	N1	UNION	12/01/11	72,335,082.00	5	2	372.0	47.0000	17,484.00
11126	RT. I-78 UNION/ESSEX REHAB.CON	N1	UNION	12/01/11	72,335,082.00	5	2	699.0	47.0000	32,853.00
11126	RT. I-78 UNION/ESSEX REHAB.CON	N1	UNION	12/01/11	72,335,082.00	5	2	49,577.0	47.0000	2,330,119.00
11148	RT 120 MP 0.0 TO MP 2.09 N OF	N1	BERGAN	02/16/12	2,199,410.64	8	4	300.0	97.1000	29,130.00
11149	RT 18 SB FROM S OF RT 138 TO S	S1	MONMOUTH	03/01/12	4,029,013.13	8	4	30.0	373.9000	11,217.00
12102	SOUTH MARGINAL STREET, BRIDGE	N1	HUDSON	03/15/12	1,352,735.00	8	5	232.0	21.0000	4,872.00
12108	RT 17, S OF TERRACE AVE TO S O	N1	BERGAN	05/10/12	12,784,852.89	4	4	400.0	41.5000	16,600.00
12108	RT 17, S OF TERRACE AVE TO S O	N1	BERGAN	05/10/12	12,784,852.89	4	4	200.0	41.5000	8,300.00
12114	RT 34/35 COLTS NECK AND WALL T	C1	MONMOUTH	06/07/12	3,041,313.13	5	4	360.0	104.5900	37,652.40
12122	RT 35, CHERRY TREE LANE TO RT	C1	MONMOUTH	05/17/12	3,881,143.65	5	4	250.0	120.0000	30,000.00
12122	RT 35, CHERRY TREE LANE TO RT	C1	MONMOUTH	05/17/12	3,881,143.65	5	4	160.0	120.0000	19,200.00
12129	ROUTE 80 PARSIPPANY-TROY HILLS	N1	MORRIS	06/14/12	73,584,417.15	3	2	90.0	65.0000	5,850.00
12130	ROUTE I-287 SOUTH ST. TO LITTL	N1	MORRIS	06/14/12	27,376,000.00	6	2	100.0	220.0000	22,000.00
12130	ROUTE I-287 SOUTH ST. TO LITTL	N1	MORRIS	06/14/12	27,376,000.00	6	2	100.0	64.0000	6,400.00
12130	ROUTE I-287 SOUTH ST. TO LITTL	N1	MORRIS	06/14/12	27,376,000.00	6	2	100.0	58.0000	5,800.00
12130	ROUTE I-287 SOUTH ST. TO LITTL	N1	MORRIS	06/14/12	27,376,000.00	6	2	700.0	57.0000	39,900.00
12130	ROUTE I-287 SOUTH ST. TO LITTL	N1	MORRIS	06/14/12	27,376,000.00	6	2	250.0	100.0000	25,000.00
12130	ROUTE I-287 SOUTH ST. TO LITTL	N1	MORRIS	06/14/12	27,376,000.00	6	2	200.0	95.0000	19,000.00
12130	ROUTE I-287 SOUTH ST. TO LITTL	N1	MORRIS	06/14/12	27,376,000.00	6	2	600.0	60.0000	36,000.00
12131	ROUTE 36 FROM SOUTH OF MILLER	C1	MONMOUTH	06/07/12	9,028,843.69	4	4	100.0	160.0000	16,000.00
12131	ROUTE 36 FROM SOUTH OF MILLER	C1	MONMOUTH	06/07/12	9,028,843.69	4	4	20.0	160.0000	3,200.00
12133	RT 3 W OF RT 17 TO RT 1 & 9, R	N1	HUDSON	08/09/12	8,670,766.43	5	4	200.0	97.6700	19,534.00

ITEM : 551009M DESCRIPTION : REPAIR OF CONCRETE DECK, TYPE C
UNITS : SQUARE FOOT NUMBER OF CONTRACTS : 2 TOTAL QUANTITY : 365.0 AVERAGE WEIGHTED PRICE : $80.66

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
12102	SOUTH MARGINAL STREET, BRIDGE	N1	HUDSON	03/15/12	1,352,735.00	8	5	317.0	80.0000	25,360.00
12129	ROUTE 80 PARSIPPANY-TROY HILLS	N1	MORRIS	06/14/12	73,584,417.15	3	2	48.0	85.0000	4,080.00

ITEM : 551014P DESCRIPTION : DECK JOINT RESEAL
UNITS : LINEAR FOOT NUMBER OF CONTRACTS : 7 TOTAL QUANTITY : 583.0 AVERAGE WEIGHTED PRICE : $68.79

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
12122	RT 35, CHERRY TREE LANE TO RT	C1	MONMOUTH	05/17/12	3,881,143.65	5	4	100.0	45.0000	4,500.00

12122	RT 35, CHERRY TREE LANE TO RT	C1	MONMOUTH	05/17/12	3,881,143.65	5	4	78.0	45.0000	3,510.00
12122	RT 35, CHERRY TREE LANE TO RT	C1	MONMOUTH	05/17/12	3,881,143.65	5	4	80.0	45.0000	3,600.00
12122	RT 35, CHERRY TREE LANE TO RT	C1	MONMOUTH	05/17/12	3,881,143.65	5	4	70.0	45.0000	3,150.00

12131	ROUTE 36 FROM SOUTH OF MILLER	C1	MONMOUTH	06/07/12	9,028,843.69	4	4	86.0	130.0000	11,180.00
12131	ROUTE 36 FROM SOUTH OF MILLER	C1	MONMOUTH	06/07/12	9,028,843.69	4	4	76.0	130.0000	9,880.00
12133	RT 3 W OF RT 17 TO RT 1 & 9, R	N1	HUDSON	08/09/12	8,670,766.43	5	4	93.0	46.0900	4,286.37

ITEM : 551015M DESCRIPTION : DECK JOINT RECONSTRUCTION
UNITS : LINEAR FOOT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 122.0 AVERAGE WEIGHTED PRICE : $225.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
12130	ROUTE I-287 SOUTH ST. TO LITTL	N1	MORRIS	06/14/12	27,376,000.00	6	2	122.0	225.0000	27,450.00

ITEM : 551021M DESCRIPTION : HEADER RECONSTRUCTION
UNITS : LINEAR FOOT NUMBER OF CONTRACTS : 8 TOTAL QUANTITY : 756.0 AVERAGE WEIGHTED PRICE : $259.31

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
11148	RT 120 MP 0.0 TO MP 2.09 N OF	N1	BERGAN	02/16/12	2,199,410.64	8	4	10.0	335.0000	3,350.00
12107	I-78 RAMP C OVER BEAVER BROOK	C1	HUNTERDON	04/05/12	511,652.00	9	2	92.0	160.0000	14,720.00
12108	RT 17, S OF TERRACE AVE TO S O	N1	BERGAN	05/10/12	12,784,852.89	4	4	55.0	382.0000	21,010.00
12108	RT 17, S OF TERRACE AVE TO S O	N1	BERGAN	05/10/12	12,784,852.89	4	4	59.0	382.0000	22,538.00
12130	ROUTE I-287 SOUTH ST. TO LITTL	N1	MORRIS	06/14/12	27,376,000.00	6	2	30.0	410.0000	12,300.00
12130	ROUTE I-287 SOUTH ST. TO LITTL	N1	MORRIS	06/14/12	27,376,000.00	6	2	360.0	262.0000	94,320.00
12131	ROUTE 36 FROM SOUTH OF MILLER	C1	MONMOUTH	06/07/12	9,028,843.69	4	4	74.0	160.0000	11,840.00
12131	ROUTE 36 FROM SOUTH OF MILLER	C1	MONMOUTH	06/07/12	9,028,843.69	4	4	76.0	210.0000	15,960.00

ITEM : 551022M DESCRIPTION : HEADER RECONSTRUCTION
UNITS : CUBIC YARD NUMBER OF CONTRACTS : 5 TOTAL QUANTITY : 89.0 AVERAGE WEIGHTED PRICE : $1,461.24

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
12102	SOUTH MARGINAL STREET, BRIDGE	N1	HUDSON	03/15/12	1,352,735.00	8	5	6.0	1,500.0000	9,000.00
12103	DEMOCRAT ROAD (CR673) OVER I -	S1	GLOUCESTER	03/29/12	1,654,889.00	8	5	15.0	3,500.0000	52,500.00
12111	COKESBURY ROAD OVER I-78 BRIDG	C1	HUNTERDON	04/19/12	2,031,160.20	9	5	12.0	850.0000	10,200.00
12124	ROUTE 15 SB OVER THE ABANDONED	N1	MORRIS	06/07/12	1,672,146.42	6	5	51.0	850.0000	43,350.00
12141	WELDON ROAD - ESPANONG ROAD OV	N1	MORRIS	09/20/12	2,720,000.00	10	2	5.0	3,000.0000	15,000.00

ITEM : 551030M DESCRIPTION : CURB RECONSTRUCTION, BRIDGE
UNITS : LINEAR FOOT NUMBER OF CONTRACTS : 15 TOTAL QUANTITY : 748.0 AVERAGE WEIGHTED PRICE : $185.75

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price

11126	RT. I-78 UNION/ESSEX REHAB.CON	N1	UNION	12/01/11	72,335,082.00	5	2	10.0	211.0000	2,110.00
11126	RT. I-78 UNION/ESSEX REHAB.CON	N1	UNION	12/01/11	72,335,082.00	5	2	15.0	211.0000	3,165.00
11126	RT. I-78 UNION/ESSEX REHAB.CON	N1	UNION	12/01/11	72,335,082.00	5	2	15.0	211.0000	3,165.00
11126	RT. I-78 UNION/ESSEX REHAB.CON	N1	UNION	12/01/11	72,335,082.00	5	2	10.0	211.0000	2,110.00
11126	RT. I-78 UNION/ESSEX REHAB.CON	N1	UNION	12/01/11	72,335,082.00	5	2	36.0	211.0000	7,596.00
11126	RT. I-78 UNION/ESSEX REHAB.CON	N1	UNION	12/01/11	72,335,082.00	5	2	10.0	211.0000	2,110.00
11126	RT. I-78 UNION/ESSEX REHAB.CON	N1	UNION	12/01/11	72,335,082.00	5	2	10.0	211.0000	2,110.00
11126	RT. I-78 UNION/ESSEX REHAB.CON	N1	UNION	12/01/11	72,335,082.00	5	2	15.0	211.0000	3,165.00
11126	RT. I-78 UNION/ESSEX REHAB.CON	N1	UNION	12/01/11	72,335,082.00	5	2	88.0	211.0000	18,568.00
11126	RT. I-78 UNION/ESSEX REHAB.CON	N1	UNION	12/01/11	72,335,082.00	5	2	2.0	211.0000	422.00
11126	RT. I-78 UNION/ESSEX REHAB.CON	N1	UNION	12/01/11	72,335,082.00	5	2	10.0	211.0000	2,110.00
11126	RT. I-78 UNION/ESSEX REHAB.CON	N1	UNION	12/01/11	72,335,082.00	5	2	200.0	211.0000	42,200.00

11126	RT. I-78 UNION/ESSEX REHAB.CON	N1	UNION	12/01/11	72,335,082.00	5	2	102.0	211.0000	21,522.00
12122	RT 35, CHERRY TREE LANE TO RT	C1	MONMOUTH	05/17/12	3,881,143.65	5	4	100.0	110.0000	11,000.00
12133	RT 3 W OF RT 17 TO RT 1 & 9, R	N1	HUDSON	08/09/12	8,670,766.43	5	4	125.0	140.7000	17,587.50

ITEM : 551033M DESCRIPTION : CONCRETE BRIDGE SIDEWALK REPAIR
UNITS : SQUARE FOOT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 40.0 AVERAGE WEIGHTED PRICE : $160.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
12122	RT 35, CHERRY TREE LANE TO RT	C1	MONMOUTH	05/17/12	3,881,143.65	5	4	40.0	160.0000	6,400.00

ITEM : 551035M DESCRIPTION : MEDIAN RECONSTRUCTION, BRIDGE
UNITS : LINEAR FOOT NUMBER OF CONTRACTS : 7 TOTAL QUANTITY : 4,149.0 AVERAGE WEIGHTED PRICE : $121.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
11126	RT. I-78 UNION/ESSEX REHAB.CON	N1	UNION	12/01/11	72,335,082.00	5	2	370.0	121.0000	44,770.00
11126	RT. I-78 UNION/ESSEX REHAB.CON	N1	UNION	12/01/11	72,335,082.00	5	2	246.0	121.0000	29,766.00
11126	RT. I-78 UNION/ESSEX REHAB.CON	N1	UNION	12/01/11	72,335,082.00	5	2	199.0	121.0000	24,079.00
11126	RT. I-78 UNION/ESSEX REHAB.CON	N1	UNION	12/01/11	72,335,082.00	5	2	82.0	121.0000	9,922.00
11126	RT. I-78 UNION/ESSEX REHAB.CON	N1	UNION	12/01/11	72,335,082.00	5	2	84.0	121.0000	10,164.00
11126	RT. I-78 UNION/ESSEX REHAB.CON	N1	UNION	12/01/11	72,335,082.00	5	2	329.0	121.0000	39,809.00
11126	RT. I-78 UNION/ESSEX REHAB.CON	N1	UNION	12/01/11	72,335,082.00	5	2	2,839.0	121.0000	343,519.00

ITEM : 551045M DESCRIPTION : PARAPET MODIFICATIONS
UNITS : LINEAR FOOT NUMBER OF CONTRACTS : 3 TOTAL QUANTITY : 39.0 AVERAGE WEIGHTED PRICE : $453.10

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
11141	RT 9 VAR LOCATIONS FROM S OF A	C1	MONMOUTH	12/15/11	6,213,113.13	9	4	3.0	256.2500	768.75
12102	SOUTH MARGINAL STREET, BRIDGE	N1	HUDSON	03/15/12	1,352,735.00	8	5	18.0	230.0000	4,140.00
12133	RT 3 W OF RT 17 TO RT 1 & 9, R	N1	HUDSON	08/09/12	8,670,766.43	5	4	18.0	709.0100	12,762.18

ITEM : 551070M DESCRIPTION : MISCELLANEOUS CONCRETE
UNITS : CUBIC YARD NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 2.0 AVERAGE WEIGHTED PRICE : $1,000.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
12145	GROVEVILLE ROAD OVER US ROUTE	C1	MERCER	10/11/12	1,788,754.00	14	2	2.0	1,000.0000	2,000.00

ITEM : 552003M DESCRIPTION : PRESSURE INJECTION, CONCRETE CRACKS
UNITS : LINEAR FOOT NUMBER OF CONTRACTS : 6 TOTAL QUANTITY : 193.0 AVERAGE WEIGHTED PRICE : $89.89

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
12102	SOUTH MARGINAL STREET, BRIDGE	N1	HUDSON	03/15/12	1,352,735.00	8	5	30.0	32.0000	960.00
12111	COKESBURY ROAD OVER I-78 BRIDG	C1	HUNTERDON	04/19/12	2,031,160.20	9	5	25.0	180.0000	4,500.00
12130	ROUTE I-287 SOUTH ST. TO LITTL	N1	MORRIS	06/14/12	27,376,000.00	6	2	46.0	68.0000	3,128.00
12136	COLLINGS AVE (CR-630) OVER I-6	S1	CAMDEN	09/13/12	1,542,157.00	5	5	10.0	100.0000	1,000.00
12141	WELDON ROAD - ESPANONG ROAD OV	N1	MORRIS	09/20/12	2,720,000.00	10	2	62.0	80.0000	4,960.00
12145	GROVEVILLE ROAD OVER US ROUTE	C1	MERCER	10/11/12	1,788,754.00	14	2	20.0	140.0000	2,800.00

ITEM : 554003P DESCRIPTION : POLLUTION CONTROL SYSTEM
UNITS : LUMP SUM NUMBER OF CONTRACTS : 12 TOTAL QUANTITY : 12.0 AVERAGE WEIGHTED PRICE : $30,500.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
11145	ROUTE 168 OVER I-295 BRIDGE DE	S1	CAMDEN	01/12/12	2,389,889.00	10	2	1.0	12,000.0000	12,000.00
12102	SOUTH MARGINAL STREET, BRIDGE	N1	HUDSON	03/15/12	1,352,735.00	8	5	1.0	25,000.0000	25,000.00
12103	DEMOCRAT ROAD (CR673) OVER I -	S1	GLOUCESTER	03/29/12	1,654,889.00	8	5	1.0	5,000.0000	5,000.00
12107	I-78 RAMP C OVER BEAVER BROOK	C1	HUNTERDON	04/05/12	511,652.00	9	2	1.0	500.0000	500.00
12111	COKESBURY ROAD OVER I-78 BRIDG	C1	HUNTERDON	04/19/12	2,031,160.20	9	5	1.0	200,000.0000	200,000.00
12124	ROUTE 15 SB OVER THE ABANDONED	N1	MORRIS	06/07/12	1,672,146.42	6	5	1.0	15,000.0000	15,000.00
12127	RE-ADVERTISEMENT OF JAMES STRE	N1	MORRIS	05/31/12	2,254,000.00	9	5	1.0	69,000.0000	69,000.00
12129	ROUTE 80 PARSIPPANY-TROY HILLS	N1	MORRIS	06/14/12	73,584,417.15	3	2	1.0	5,000.0000	5,000.00
12129	ROUTE 80 PARSIPPANY-TROY HILLS	N1	MORRIS	06/14/12	73,584,417.15	3	2	1.0	2,500.0000	2,500.00
12130	ROUTE I-287 SOUTH ST. TO LITTL	N1	MORRIS	06/14/12	27,376,000.00	6	2	1.0	17,000.0000	17,000.00
12136	COLLINGS AVE (CR-630) OVER I-6	S1	CAMDEN	09/13/12	1,542,157.00	5	5	1.0	10,000.0000	10,000.00
12141	WELDON ROAD - ESPANONG ROAD OV	N1	MORRIS	09/20/12	2,720,000.00	10	2	1.0	5,000.0000	5,000.00

ITEM : 554006P DESCRIPTION : HAND/POWER TOOL CLEANING AND PAINTING
UNITS : LUMP SUM NUMBER OF CONTRACTS : 8 TOTAL QUANTITY : 8.0 AVERAGE WEIGHTED PRICE : $32,875.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
11145	ROUTE 168 OVER I-295 BRIDGE DE	S1	CAMDEN	01/12/12	2,389,889.00	10	2	1.0	27,500.0000	27,500.00
12102	SOUTH MARGINAL STREET, BRIDGE	N1	HUDSON	03/15/12	1,352,735.00	8	5	1.0	50,000.0000	50,000.00
12103	DEMOCRAT ROAD (CR673) OVER I -	S1	GLOUCESTER	03/29/12	1,654,889.00	8	5	1.0	37,000.0000	37,000.00

12107	I-78 RAMP C OVER BEAVER BROOK	C1	HUNTERDON	04/05/12	511,652.00	9	2	1.0	10,000.0000	10,000.00
12129	ROUTE 80 PARSIPPANY-TROY HILLS	N1	MORRIS	06/14/12	73,584,417.15	3	2	1.0	6,000.0000	6,000.00
12129	ROUTE 80 PARSIPPANY-TROY HILLS	N1	MORRIS	06/14/12	73,584,417.15	3	2	1.0	2,500.0000	2,500.00
12136	COLLINGS AVE (CR-630) OVER I-6	S1	CAMDEN	09/13/12	1,542,157.00	5	5	1.0	75,000.0000	75,000.00
12141	WELDON ROAD - ESPANONG ROAD OV	N1	MORRIS	09/20/12	2,720,000.00	10	2	1.0	55,000.0000	55,000.00

ITEM : 554009P DESCRIPTION : NEAR-WHITE BLAST CLEANING AND PAINTING
UNITS : LUMP SUM NUMBER OF CONTRACTS : 3 TOTAL QUANTITY : 3.0 AVERAGE WEIGHTED PRICE : $257,135.33

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
12111	COKESBURY ROAD OVER I-78 BRIDG	C1	HUNTERDON	04/19/12	2,031,160.20	9	5	1.0	231,406.0000	231,406.00
12127	RE-ADVERTISEMENT OF JAMES STRE	N1	MORRIS	05/31/12	2,254,000.00	9	5	1.0	285,000.0000	285,000.00
12130	ROUTE I-287 SOUTH ST. TO LITTL	N1	MORRIS	06/14/12	27,376,000.00	6	2	1.0	255,000.0000	255,000.00

ITEM : 554010P DESCRIPTION : NEAR-WHITE PAINTING, STRUCTURE XXXX-XX
UNITS : LUMP SUM NUMBER OF CONTRACTS : 11 TOTAL QUANTITY : 11.0 AVERAGE WEIGHTED PRICE : $384,090.91

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
11132	INTERSTATE BRIDGE PAINTING CON	N1	HUNTERDON	09/27/12	4,838,389.00	6	16	1.0	150,000.0000	150,000.00
11132	INTERSTATE BRIDGE PAINTING CON	N1	HUNTERDON	09/27/12	4,838,389.00	6	16	1.0	150,000.0000	150,000.00
11132	INTERSTATE BRIDGE PAINTING CON	N1	HUNTERDON	09/27/12	4,838,389.00	6	16	1.0	175,000.0000	175,000.00
11132	INTERSTATE BRIDGE PAINTING CON	N1	HUNTERDON	09/27/12	4,838,389.00	6	16	1.0	650,000.0000	650,000.00
11132	INTERSTATE BRIDGE PAINTING CON	N1	HUNTERDON	09/27/12	4,838,389.00	6	16	1.0	200,000.0000	200,000.00
11132	INTERSTATE BRIDGE PAINTING CON	N1	HUNTERDON	09/27/12	4,838,389.00	6	16	1.0	240,000.0000	240,000.00
11132	INTERSTATE BRIDGE PAINTING CON	N1	HUNTERDON	09/27/12	4,838,389.00	6	16	1.0	1100000.0000	1,100,000.00

11132	INTERSTATE BRIDGE PAINTING CON	N1	HUNTERDON	09/27/12	4,838,389.00	6	16	1.0	210,000.0000	210,000.00
11132	INTERSTATE BRIDGE PAINTING CON	N1	HUNTERDON	09/27/12	4,838,389.00	6	16	1.0	700,000.0000	700,000.00
11132	INTERSTATE BRIDGE PAINTING CON	N1	HUNTERDON	09/27/12	4,838,389.00	6	16	1.0	450,000.0000	450,000.00
11132	INTERSTATE BRIDGE PAINTING CON	N1	HUNTERDON	09/27/12	4,838,389.00	6	16	1.0	200,000.0000	200,000.00

ITEM : 554012P DESCRIPTION : TESTING, IF AND WHERE DIRECTED
UNITS : LUMP SUM NUMBER OF CONTRACTS : 4 TOTAL QUANTITY : 4.0 AVERAGE WEIGHTED PRICE : $9,000.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
11132	INTERSTATE BRIDGE PAINTING CON	N1	HUNTERDON	09/27/12	4,838,389.00	6	16	1.0	15,000.0000	15,000.00
12111	COKESBURY ROAD OVER I-78 BRIDG	C1	HUNTERDON	04/19/12	2,031,160.20	9	5	1.0	1,000.0000	1,000.00
12129	ROUTE 80 PARSIPPANY-TROY HILLS	N1	MORRIS	06/14/12	73,584,417.15	3	2	1.0	10,000.0000	10,000.00
12129	ROUTE 80 PARSIPPANY-TROY HILLS	N1	MORRIS	06/14/12	73,584,417.15	3	2	1.0	10,000.0000	10,000.00

ITEM : 554017P DESCRIPTION : CONCRETE ENCASEMENT REMOVAL AND PAINTING
UNITS : SQUARE FOOT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 307,400.0 AVERAGE WEIGHTED PRICE : $20.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
12119	PULASKI CONTRACT NO. ,1 FROM S	N1	HUDSON	05/01/12	12,265,000.00	6	2	307,400.0	20.0000	6,148,000.00

ITEM : 554018P DESCRIPTION : CONCRETE ENCASEMENT REMOVAL AND PAINTING
UNITS : SQUARE FOOT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 26,500.0 AVERAGE WEIGHTED PRICE : $32.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
12119	PULASKI CONTRACT NO. ,1 FROM S	N1	HUDSON	05/01/12	12,265,000.00	6	2	26,500.0	32.0000	848,000.00

ITEM : 554019P DESCRIPTION : CONCRETE ENCASEMENT REMOVAL AND PAINTING
UNITS : SQUARE FOOT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 27,746.0 AVERAGE WEIGHTED PRICE : $70.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
12119	PULASKI CONTRACT NO. ,1 FROM S	N1	HUDSON	05/01/12	12,265,000.00	6	2	27,746.0	70.0000	1,942,220.00

ITEM : 554027P DESCRIPTION : CLEANING AND PAINTING OF BEARING
UNITS : UNIT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 53.0 AVERAGE WEIGHTED PRICE : $18,000.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
12130	ROUTE I-287 SOUTH ST. TO LITTL	N1	MORRIS	06/14/12	27,376,000.00	6	2	53.0	18,000.0000	954,000.00

ITEM : 554040P DESCRIPTION : SOUND ABATEMENT
UNITS : LUMP SUM NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 1.0 AVERAGE WEIGHTED PRICE : $150,000.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
12119	PULASKI CONTRACT NO. ,1 FROM S	N1	HUDSON	05/01/12	12,265,000.00	6	2	1.0	150,000.0000	150,000.00

ITEM : 555003M DESCRIPTION : SUBSTRUCTURE CONCRETE REPAIR
UNITS : SQUARE FOOT NUMBER OF CONTRACTS : 2 TOTAL QUANTITY : 576.0 AVERAGE WEIGHTED PRICE : $94.09

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
12127	RE-ADVERTISEMENT OF JAMES STRE	N1	MORRIS	05/31/12	2,254,000.00	9	5	45.0	225.0000	10,125.00
12141	WELDON ROAD - ESPANONG ROAD OV	N1	MORRIS	09/20/12	2,720,000.00	10	2	531.0	83.0000	44,073.00

ITEM : 555006M DESCRIPTION : BRIDGE DECK WATERPROOF SURFACE COURSE

UNITS : TON NUMBER OF CONTRACTS : 24 TOTAL QUANTITY : 13,139.0 AVERAGE WEIGHTED PRICE : $283.46

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
11126	RT. I-78 UNION/ESSEX REHAB.CON	N1	UNION	12/01/11	72,335,082.00	5	2	865.0	268.0000	231,820.00
11126	RT. I-78 UNION/ESSEX REHAB.CON	N1	UNION	12/01/11	72,335,082.00	5	2	902.0	279.0000	251,658.00
11126	RT. I-78 UNION/ESSEX REHAB.CON	N1	UNION	12/01/11	72,335,082.00	5	2	162.0	280.0000	45,360.00
11126	RT. I-78 UNION/ESSEX REHAB.CON	N1	UNION	12/01/11	72,335,082.00	5	2	704.0	279.0000	196,416.00
11126	RT. I-78 UNION/ESSEX REHAB.CON	N1	UNION	12/01/11	72,335,082.00	5	2	119.0	280.0000	33,320.00
11126	RT. I-78 UNION/ESSEX REHAB.CON	N1	UNION	12/01/11	72,335,082.00	5	2	147.0	279.0000	41,013.00
11126	RT. I-78 UNION/ESSEX REHAB.CON	N1	UNION	12/01/11	72,335,082.00	5	2	417.0	279.0000	116,343.00
11126	RT. I-78 UNION/ESSEX REHAB.CON	N1	UNION	12/01/11	72,335,082.00	5	2	246.0	280.0000	68,880.00
11126	RT. I-78 UNION/ESSEX REHAB.CON	N1	UNION	12/01/11	72,335,082.00	5	2	187.0	279.0000	52,173.00
11126	RT. I-78 UNION/ESSEX REHAB.CON	N1	UNION	12/01/11	72,335,082.00	5	2	172.0	280.0000	48,160.00
11126	RT. I-78 UNION/ESSEX REHAB.CON	N1	UNION	12/01/11	72,335,082.00	5	2	264.0	279.0000	73,656.00
11126	RT. I-78 UNION/ESSEX REHAB.CON	N1	UNION	12/01/11	72,335,082.00	5	2	163.0	279.0000	45,477.00
11126	RT. I-78 UNION/ESSEX REHAB.CON	N1	UNION	12/01/11	72,335,082.00	5	2	130.0	279.0000	36,270.00
11126	RT. I-78 UNION/ESSEX REHAB.CON	N1	UNION	12/01/11	72,335,082.00	5	2	251.0	279.0000	70,029.00
11126	RT. I-78 UNION/ESSEX REHAB.CON	N1	UNION	12/01/11	72,335,082.00	5	2	7,818.0	278.0000	2,173,404.00
11143	ROUTE 202 OVER PASSAIC RIVER C	S1	MORRIS	12/15/11	2,565,600.96	6	2	81.0	250.0000	20,250.00
12108	RT 17, S OF TERRACE AVE TO S O	N1	BERGAN	05/10/12	12,784,852.89	4	4	72.0	466.0000	33,552.00
12108	RT 17, S OF TERRACE AVE TO S O	N1	BERGAN	05/10/12	12,784,852.89	4	4	91.0	466.0000	42,406.00
12108	RT 17, S OF TERRACE AVE TO S O	N1	BERGAN	05/10/12	12,784,852.89	4	4	35.0	466.0000	16,310.00
12108	RT 17, S OF TERRACE AVE TO S O	N1	BERGAN	05/10/12	12,784,852.89	4	4	31.0	466.0000	14,446.00
12108	RT 17, S OF TERRACE AVE TO S O	N1	BERGAN	05/10/12	12,784,852.89	4	4	61.0	466.0000	28,426.00
12108	RT 17, S OF TERRACE AVE TO S O	N1	BERGAN	05/10/12	12,784,852.89	4	4	65.0	466.0000	30,290.00
12108	RT 17, S OF TERRACE AVE TO S O	N1	BERGAN	05/10/12	12,784,852.89	4	4	24.0	466.0000	11,184.00
12114	RT 34/35 COLTS NECK AND WALL T	C1	MONMOUTH	06/07/12	3,041,313.13	5	4	132.0	329.5600	43,501.92

ITEM : 555009M DESCRIPTION : CONCRETE SPALL REPAIR, TYPE 1
UNITS : SQUARE FOOT NUMBER OF CONTRACTS : 7 TOTAL QUANTITY : 424.0 AVERAGE WEIGHTED PRICE : $121.50

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
12102	SOUTH MARGINAL STREET, BRIDGE	N1	HUDSON	03/15/12	1,352,735.00	8	5	254.0	81.0000	20,574.00
12102	SOUTH MARGINAL STREET, BRIDGE	N1	HUDSON	03/15/12	1,352,735.00	8	5	40.0	81.0000	3,240.00
12103	DEMOCRAT ROAD (CR673) OVER I -	S1	GLOUCESTER	03/29/12	1,654,889.00	8	5	60.0	250.0000	15,000.00
12111	COKESBURY ROAD OVER I-78 BRIDG	C1	HUNTERDON	04/19/12	2,031,160.20	9	5	20.0	125.0000	2,500.00
12122	RT 35, CHERRY TREE LANE TO RT	C1	MONMOUTH	05/17/12	3,881,143.65	5	4	20.0	160.0000	3,200.00
12122	RT 35, CHERRY TREE LANE TO RT	C1	MONMOUTH	05/17/12	3,881,143.65	5	4	10.0	160.0000	1,600.00
12145	GROVEVILLE ROAD OVER US ROUTE	C1	MERCER	10/11/12	1,788,754.00	14	2	20.0	270.0000	5,400.00

ITEM : 555010M DESCRIPTION : REPAIR OF CONCRETE, TYPE E
UNITS : SQUARE FOOT NUMBER OF CONTRACTS : 2 TOTAL QUANTITY : 24.0 AVERAGE WEIGHTED PRICE : $260.42

DP #	Description	Reg	County	Bid Date	Total Contract Bid	Bids	Type	Quanity	Unit Price	Total Price .

12130	ROUTE I-287 SOUTH ST. TO LITTL	N1	MORRIS	06/14/12	27,376,000.00	6	2	19.0	250.0000	4,750.00
12136	COLLINGS AVE (CR-630) OVER I-6	S1	CAMDEN	09/13/12	1,542,157.00	5	5	5.0	300.0000	1,500.00

ITEM : 555011M DESCRIPTION : REPAIR OF CONCRETE, TYPE D
UNITS : SQUARE FOOT NUMBER OF CONTRACTS : 2 TOTAL QUANTITY : 425.0 AVERAGE WEIGHTED PRICE : $170.60

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
12130	ROUTE I-287 SOUTH ST. TO LITTL	N1	MORRIS	06/14/12	27,376,000.00	6	2	364.0	164.0000	59,696.00
12136	COLLINGS AVE (CR-630) OVER I-6	S1	CAMDEN	09/13/12	1,542,157.00	5	5	61.0	210.0000	12,810.00

ITEM : 555012M DESCRIPTION : CONCRETE SPALL REPAIR, TYPE 2
UNITS : NUMBER OF CONTRACTS : 4 TOTAL QUANTITY : 119.0 AVERAGE WEIGHTED PRICE : $206.72

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
12102	SOUTH MARGINAL STREET, BRIDGE	N1	HUDSON	03/15/12	1,352,735.00	8	5	20.0	150.0000	3,000.00
12102	SOUTH MARGINAL STREET, BRIDGE	N1	HUDSON	03/15/12	1,352,735.00	8	5	84.0	150.0000	12,600.00
12103	DEMOCRAT ROAD (CR673) OVER I -	S1	GLOUCESTER	03/29/12	1,654,889.00	8	5	10.0	650.0000	6,500.00
12111	COKESBURY ROAD OVER I-78 BRIDG	C1	HUNTERDON	04/19/12	2,031,160.20	9	5	5.0	500.0000	2,500.00

ITEM : 555020M DESCRIPTION : SUBSTRUCTURE CONC REP, BEARING PEDESTAL
UNITS : UNIT NUMBER OF CONTRACTS : 2 TOTAL QUANTITY : 29.0 AVERAGE WEIGHTED PRICE : $3,444.83

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
12127	RE-ADVERTISEMENT OF JAMES STRE	N1	MORRIS	05/31/12	2,254,000.00	9	5	3.0	2,100.0000	6,300.00
12130	ROUTE I-287 SOUTH ST. TO LITTL	N1	MORRIS	06/14/12	27,376,000.00	6	2	26.0	3,600.0000	93,600.00

ITEM : 555025P DESCRIPTION : RETROFIT STRIP SEAL JOINT SYSTEM
UNITS : LINEAR FOOT NUMBER OF CONTRACTS : 22 TOTAL QUANTITY : 10,741.0 AVERAGE WEIGHTED PRICE : $246.21

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
11126	RT. I-78 UNION/ESSEX REHAB.CON	N1	UNION	12/01/11	72,335,082.00	5	2	1,165.0	236.0000	274,940.00
11126	RT. I-78 UNION/ESSEX REHAB.CON	N1	UNION	12/01/11	72,335,082.00	5	2	87.0	258.0000	22,446.00
11126	RT. I-78 UNION/ESSEX REHAB.CON	N1	UNION	12/01/11	72,335,082.00	5	2	561.0	260.0000	145,860.00
11126	RT. I-78 UNION/ESSEX REHAB.CON	N1	UNION	12/01/11	72,335,082.00	5	2	122.0	256.0000	31,232.00
11126	RT. I-78 UNION/ESSEX REHAB.CON	N1	UNION	12/01/11	72,335,082.00	5	2	501.0	258.0000	129,258.00
11126	RT. I-78 UNION/ESSEX REHAB.CON	N1	UNION	12/01/11	72,335,082.00	5	2	81.0	265.0000	21,465.00
11126	RT. I-78 UNION/ESSEX REHAB.CON	N1	UNION	12/01/11	72,335,082.00	5	2	99.0	269.0000	26,631.00
11126	RT. I-78 UNION/ESSEX REHAB.CON	N1	UNION	12/01/11	72,335,082.00	5	2	377.0	259.0000	97,643.00
11126	RT. I-78 UNION/ESSEX REHAB.CON	N1	UNION	12/01/11	72,335,082.00	5	2	218.0	261.0000	56,898.00
11126	RT. I-78 UNION/ESSEX REHAB.CON	N1	UNION	12/01/11	72,335,082.00	5	2	169.0	261.0000	44,109.00
11126	RT. I-78 UNION/ESSEX REHAB.CON	N1	UNION	12/01/11	72,335,082.00	5	2	163.0	253.0000	41,239.00
11126	RT. I-78 UNION/ESSEX REHAB.CON	N1	UNION	12/01/11	72,335,082.00	5	2	238.0	258.0000	61,404.00
11126	RT. I-78 UNION/ESSEX REHAB.CON	N1	UNION	12/01/11	72,335,082.00	5	2	147.0	259.0000	38,073.00

11126	RT. I-78 UNION/ESSEX REHAB.CON	N1	UNION	12/01/11	72,335,082.00	5	2	112.0	268.0000	30,016.00
11126	RT. I-78 UNION/ESSEX REHAB.CON	N1	UNION	12/01/11	72,335,082.00	5	2	201.0	269.0000	54,069.00
11126	RT. I-78 UNION/ESSEX REHAB.CON	N1	UNION	12/01/11	72,335,082.00	5	2	5,667.0	244.0000	1,382,748.00
11143	ROUTE 202 OVER PASSAIC RIVER C	S1	MORRIS	12/15/11	2,565,600.96	6	2	84.0	215.0000	18,060.00

11148	RT 120 MP 0.0 TO MP 2.09 N OF	N1	BERGAN	02/16/12	2,199,410.64	8	4	108.0	220.0000	23,760.00
12108	RT 17, S OF TERRACE AVE TO S O	N1	BERGAN	05/10/12	12,784,852.89	4	4	300.0	212.0000	63,600.00
12108	RT 17, S OF TERRACE AVE TO S O	N1	BERGAN	05/10/12	12,784,852.89	4	4	238.0	212.0000	50,456.00
12114	RT 34/35 COLTS NECK AND WALL T	C1	MONMOUTH	06/07/12	3,041,313.13	5	4	53.0	201.0000	10,653.00
12122	RT 35, CHERRY TREE LANE TO RT	C1	MONMOUTH	05/17/12	3,881,143.65	5	4	50.0	400.0000	20,000.00

ITEM : 555035M DESCRIPTION : MASONRY REPOINTING
UNITS : SQUARE FOOT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 500.0 AVERAGE WEIGHTED PRICE : $20.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
12113	RE-ADVERTISEMENT OF ROUTE 33 B	C1	MERCER	04/19/12	655,417.00	5	2	500.0	20.0000	10,000.00

ITEM : 555040P DESCRIPTION : SUPPORT AND PROTECTION OF RIGID CONDUIT
UNITS : LUMP SUM NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 1.0 AVERAGE WEIGHTED PRICE : $5,000.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
12119	PULASKI CONTRACT NO. ,1 FROM S	N1	HUDSON	05/01/12	12,265,000.00	6	2	1.0	5,000.0000	5,000.00

ITEM : 555042P DESCRIPTION : SUPPORT AND PROTECTION OF ELECTRIC WIRE
UNITS : LUMP SUM NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 1.0 AVERAGE WEIGHTED PRICE : $5,000.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
12119	PULASKI CONTRACT NO. ,1 FROM S	N1	HUDSON	05/01/12	12,265,000.00	6	2	1.0	5,000.0000	5,000.00

ITEM : 555043P DESCRIPTION : SUPPORT AND PROTECTION OF FLEX CONDUIT
UNITS : LUMP SUM NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 1.0 AVERAGE WEIGHTED PRICE : $5,000.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
12119	PULASKI CONTRACT NO. ,1 FROM S	N1	HUDSON	05/01/12	12,265,000.00	6	2	1.0	5,000.0000	5,000.00

ITEM : 601047P DESCRIPTION : 8" CORRUGATED STEEL PIPE
UNITS : LINEAR FOOT NUMBER OF CONTRACTS : 4 TOTAL QUANTITY : 107.0 AVERAGE WEIGHTED PRICE : $36.82

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price

12104	ROUTE 27 SOUTH PLAINFIELD BRAN	C1	MIDDLESEX	05/10/12	3,795,000.00	8	2	32.0	45.0000	1,440.00
12129	ROUTE 80 PARSIPPANY-TROY HILLS	N1	MORRIS	06/14/12	73,584,417.15	3	2	15.0	25.0000	375.00
12129	ROUTE 80 PARSIPPANY-TROY HILLS	N1	MORRIS	06/14/12	73,584,417.15	3	2	35.0	25.0000	875.00
12129	ROUTE 80 PARSIPPANY-TROY HILLS	N1	MORRIS	06/14/12	73,584,417.15	3	2	25.0	50.0000	1,250.00

ITEM : 601120P DESCRIPTION : 12" REINFORCED CONCRETE PIPE
UNITS : LINEAR FOOT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 5.0 AVERAGE WEIGHTED PRICE : $100.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
12140	ROUTE 22 SUSTAINABLE CORRIDOR	C1	SOMERSET	10/11/12	7,888,148.00	12	2	5.0	100.0000	500.00

ITEM : 601122P DESCRIPTION : 15" REINFORCED CONCRETE PIPE
UNITS : LINEAR FOOT NUMBER OF CONTRACTS : 7 TOTAL QUANTITY : 6,488.0 AVERAGE WEIGHTED PRICE : $63.61

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
12104	ROUTE 27 SOUTH PLAINFIELD BRAN	C1	MIDDLESEX	05/10/12	3,795,000.00	8	2	816.0	55.0000	44,880.00
12113	RE-ADVERTISEMENT OF ROUTE 33 B	C1	MERCER	04/19/12	655,417.00	5	2	105.0	65.0000	6,825.00
12126	RTE. 7(1953) HACKENSACK RIVER	N1	HUDSON	07/12/12	33,220,545.26	7	1	34.0	50.0000	1,700.00
12128	ROUTE 9 & LACEY ROAD INTERSECT	C1	OCEAN	06/14/12	3,938,713.13	6	2	607.0	48.7200	29,573.04
12129	ROUTE 80 PARSIPPANY-TROY HILLS	N1	MORRIS	06/14/12	73,584,417.15	3	2	4,069.0	55.0000	223,795.00
12139	ROUTE 22 TRAFFIC SIGNAL IMPROV	H1	SOMERSET	09/20/12	7,770,000.00	2	10	120.0	207.0000	24,840.00
12140	ROUTE 22 SUSTAINABLE CORRIDOR	C1	SOMERSET	10/11/12	7,888,148.00	12	2	737.0	110.0000	81,070.00

ITEM : 601124P DESCRIPTION : 18" REINFORCED CONCRETE PIPE
UNITS : LINEAR FOOT NUMBER OF CONTRACTS : 8 TOTAL QUANTITY : 4,857.0 AVERAGE WEIGHTED PRICE : $78.96

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
11126	RT. I-78 UNION/ESSEX REHAB.CON	N1	UNION	12/01/11	72,335,082.00	5	2	899.0	145.0000	130,355.00
12104	ROUTE 27 SOUTH PLAINFIELD BRAN	C1	MIDDLESEX	05/10/12	3,795,000.00	8	2	264.0	60.0000	15,840.00
12113	RE-ADVERTISEMENT OF ROUTE 33 B	C1	MERCER	04/19/12	655,417.00	5	2	88.0	80.0000	7,040.00
12117	ROUTE 40 MP 5.73 TO MP8.10 RES	S1	SALEM	05/10/12	1,734,889.00	2	4	20.0	150.0000	3,000.00
12126	RTE. 7(1953) HACKENSACK RIVER	N1	HUDSON	07/12/12	33,220,545.26	7	1	197.0	50.0000	9,850.00
12128	ROUTE 9 & LACEY ROAD INTERSECT	C1	OCEAN	06/14/12	3,938,713.13	6	2	616.0	41.9500	25,841.20
12129	ROUTE 80 PARSIPPANY-TROY HILLS	N1	MORRIS	06/14/12	73,584,417.15	3	2	2,622.0	60.0000	157,320.00
12139	ROUTE 22 TRAFFIC SIGNAL IMPROV	H1	SOMERSET	09/20/12	7,770,000.00	2	10	151.0	227.0000	34,277.00

ITEM : 601128P DESCRIPTION : 24" REINFORCED CONCRETE PIPE
UNITS : LINEAR FOOT NUMBER OF CONTRACTS : 6 TOTAL QUANTITY : 1,791.0 AVERAGE WEIGHTED PRICE : $92.87

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
11126	RT. I-78 UNION/ESSEX REHAB.CON	N1	UNION	12/01/11	72,335,082.00	5	2	356.0	101.0000	35,956.00

12113	RE-ADVERTISEMENT OF ROUTE 33 B	C1	MERCER	04/19/12	655,417.00	5	2	28.0	100.0000	2,800.00
12128	ROUTE 9 & LACEY ROAD INTERSECT	C1	OCEAN	06/14/12	3,938,713.13	6	2	137.0	46.7700	6,407.49
12129	ROUTE 80 PARSIPPANY-TROY HILLS	N1	MORRIS	06/14/12	73,584,417.15	3	2	793.0	65.0000	51,545.00
12139	ROUTE 22 TRAFFIC SIGNAL IMPROV	H1	SOMERSET	09/20/12	7,770,000.00	2	10	87.0	240.0000	20,880.00
12140	ROUTE 22 SUSTAINABLE CORRIDOR	C1	SOMERSET	10/11/12	7,888,148.00	12	2	390.0	125.0000	48,750.00

ITEM : 601132P DESCRIPTION : 30" REINFORCED CONCRETE PIPE
UNITS : LINEAR FOOT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 30.0 AVERAGE WEIGHTED PRICE : $100.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
12106	RE-ADVERTISEMENT OF BROAD AVE	N1	BERGAN	03/29/12	3,599,660.00	6	2	30.0	100.0000	3,000.00

ITEM : 601134P DESCRIPTION : 36" REINFORCED CONCRETE PIPE
UNITS : LINEAR FOOT NUMBER OF CONTRACTS : 2 TOTAL QUANTITY : 745.0 AVERAGE WEIGHTED PRICE : $96.20

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
12128	ROUTE 9 & LACEY ROAD INTERSECT	C1	OCEAN	06/14/12	3,938,713.13	6	2	356.0	108.4400	38,604.64

12129	ROUTE 80 PARSIPPANY-TROY HILLS	N1	MORRIS	06/14/12	73,584,417.15	3	2	389.0	85.0000	33,065.00

ITEM : 601136P DESCRIPTION : 42" REINFORCED CONCRETE PIPE
UNITS : LINEAR FOOT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 6.0 AVERAGE WEIGHTED PRICE : $300.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
12129	ROUTE 80 PARSIPPANY-TROY HILLS	N1	MORRIS	06/14/12	73,584,417.15	3	2	6.0	300.0000	1,800.00

ITEM : 601158P DESCRIPTION : 15" REINFORCED CONCRETE PIPE, CLASS IV
UNITS : LINEAR FOOT NUMBER OF CONTRACTS : 5 TOTAL QUANTITY : 3,044.0 AVERAGE WEIGHTED PRICE : $79.09

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
11126	RT. I-78 UNION/ESSEX REHAB.CON	N1	UNION	12/01/11	72,335,082.00	5	2	1,988.0	89.0000	176,932.00
12115	RT 1 VAR LOCATIONS FROM N OF C	C1	MIDDLESEX	05/03/12	8,577,849.95	8	4	8.0	150.0000	1,200.00
12128	ROUTE 9 & LACEY ROAD INTERSECT	C1	OCEAN	06/14/12	3,938,713.13	6	2	256.0	40.4900	10,365.44
12129	ROUTE 80 PARSIPPANY-TROY HILLS	N1	MORRIS	06/14/12	73,584,417.15	3	2	770.0	60.0000	46,200.00
12139	ROUTE 22 TRAFFIC SIGNAL IMPROV	H1	SOMERSET	09/20/12	7,770,000.00	2	10	22.0	275.0000	6,050.00

ITEM : 601160P DESCRIPTION : 18" REINFORCED CONCRETE PIPE, CLASS IV
UNITS : LINEAR FOOT NUMBER OF CONTRACTS : 2 TOTAL QUANTITY : 584.0 AVERAGE WEIGHTED PRICE : $50.72

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .

12128	ROUTE 9 & LACEY ROAD INTERSECT	C1	OCEAN	06/14/12	3,938,713.13	6	2	440.0	46.0400	20,257.60
12129	ROUTE 80 PARSIPPANY-TROY HILLS	N1	MORRIS	06/14/12	73,584,417.15	3	2	144.0	65.0000	9,360.00

ITEM : 601194P DESCRIPTION : 15" REINFORCED CONCRETE PIPE, CLASS V
UNITS : LINEAR FOOT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 102.0 AVERAGE WEIGHTED PRICE : $91.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
11135	RT 322 RACCOON CREEK BRDG./ MU	S1	GLOUCESTER	08/16/12	8,110,989.68	4	5	102.0	91.0000	9,282.00

ITEM : 601196P DESCRIPTION : 18" REINFORCED CONCRETE PIPE, CLASS V
UNITS : LINEAR FOOT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 1,229.0 AVERAGE WEIGHTED PRICE : $60.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
11135	RT 322 RACCOON CREEK BRDG./ MU	S1	GLOUCESTER	08/16/12	8,110,989.68	4	5	1,229.0	60.0000	73,740.00

ITEM : 601200P DESCRIPTION : 24" REINFORCED CONCRETE PIPE, CLASS V
UNITS : LINEAR FOOT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 216.0 AVERAGE WEIGHTED PRICE : $86.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
11135	RT 322 RACCOON CREEK BRDG./ MU	S1	GLOUCESTER	08/16/12	8,110,989.68	4	5	216.0	86.0000	18,576.00

ITEM : 601204P DESCRIPTION : 30" REINFORCED CONCRETE PIPE, CLASS V

UNITS : LINEAR FOOT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 358.0 AVERAGE WEIGHTED PRICE : $100.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
11135	RT 322 RACCOON CREEK BRDG./ MU	S1	GLOUCESTER	08/16/12	8,110,989.68	4	5	358.0	100.0000	35,800.00

ITEM : 601210P DESCRIPTION : 48" REINFORCED CONCRETE PIPE, CLASS V
UNITS : LINEAR FOOT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 53.0 AVERAGE WEIGHTED PRICE : $267.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
11135	RT 322 RACCOON CREEK BRDG./ MU	S1	GLOUCESTER	08/16/12	8,110,989.68	4	5	53.0	267.0000	14,151.00

ITEM : 601248P DESCRIPTION : 15" HIGH DENSITY POLYETHYLENE PIPE
UNITS : LINEAR FOOT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 32.0 AVERAGE WEIGHTED PRICE : $50.00

DP #	Description	Reg	County	Bid Date	Contract Bid	Bids	Type	Quanity	Unit Price	Total Price
12140	ROUTE 22 SUSTAINABLE CORRIDOR	C1	SOMERSET	10/11/12	7,888,148.00	12	2	32.0	50.0000	1,600.00

ITEM : 601250P DESCRIPTION : 18" HIGH DENSITY POLYETHYLENE PIPE
UNITS : LINEAR FOOT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 155.0 AVERAGE WEIGHTED PRICE : $56.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
12140	ROUTE 22 SUSTAINABLE CORRIDOR	C1	SOMERSET	10/11/12	7,888,148.00	12	2	155.0	56.0000	8,680.00

ITEM : 601370M DESCRIPTION : 15" REINFORCED CONCRETE END SECTION
UNITS : UNIT NUMBER OF CONTRACTS : 2 TOTAL QUANTITY : 3.0 AVERAGE WEIGHTED PRICE : $1,633.33

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
12126	RTE. 7(1953) HACKENSACK RIVER	N1	HUDSON	07/12/12	33,220,545.26	7	1	2.0	1,200.0000	2,400.00
12129	ROUTE 80 PARSIPPANY-TROY HILLS	N1	MORRIS	06/14/12	73,584,417.15	3	2	1.0	2,500.0000	2,500.00

ITEM : 601404P DESCRIPTION : SUBBASE OUTLET DRAIN
UNITS : LINEAR FOOT NUMBER OF CONTRACTS : 4 TOTAL QUANTITY : 2,571.0 AVERAGE WEIGHTED PRICE : $34.60

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
11126	RT. I-78 UNION/ESSEX REHAB.CON	N1	UNION	12/01/11	72,335,082.00	5	2	2,057.0	35.0000	71,995.00
12124	ROUTE 15 SB OVER THE ABANDONED	N1	MORRIS	06/07/12	1,672,146.42	6	5	99.0	30.0000	2,970.00
12129	ROUTE 80 PARSIPPANY-TROY HILLS	N1	MORRIS	06/14/12	73,584,417.15	3	2	312.0	25.0000	7,800.00
12139	ROUTE 22 TRAFFIC SIGNAL IMPROV	H1	SOMERSET	09/20/12	7,770,000.00	2	10	103.0	60.0000	6,180.00

ITEM : 601410P DESCRIPTION : 8" CORRUGATED STEEL UNDERDRAIN PIPE
UNITS : LINEAR FOOT NUMBER OF CONTRACTS : 3 TOTAL QUANTITY : 483.0 AVERAGE WEIGHTED PRICE : $22.02

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
12104	ROUTE 27 SOUTH PLAINFIELD BRAN	C1	MIDDLESEX	05/10/12	3,795,000.00	8	2	288.0	20.0000	5,760.00

12129	ROUTE 80 PARSIPPANY-TROY HILLS	N1	MORRIS	06/14/12	73,584,417.15	3	2	85.0	25.0000	2,125.00
12129	ROUTE 80 PARSIPPANY-TROY HILLS	N1	MORRIS	06/14/12	73,584,417.15	3	2	110.0	25.0000	2,750.00

ITEM : 601416P DESCRIPTION : UNDERDRAIN, TYPE F
UNITS : LINEAR FOOT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 39,032.0 AVERAGE WEIGHTED PRICE : $25.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price

12129	ROUTE 80 PARSIPPANY-TROY HILLS	N1	MORRIS	06/14/12	73,584,417.15	3	2	39,032.0	25.0000	975,800.00	

ITEM : 601417P DESCRIPTION : UNDERDRAIN, TYPE X
UNITS : LINEAR FOOT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 76,357.0 AVERAGE WEIGHTED PRICE : $20.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price	.
11126	RT. I-78 UNION/ESSEX REHAB.CON	N1	UNION	12/01/11	72,335,082.00	5	2	76,357.0	20.0000	1,527,140.00	

ITEM : 601570M DESCRIPTION : 27" X 42" REINFORCED CONCRETE END SECTIO
UNITS : UNIT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 2.0 AVERAGE WEIGHTED PRICE : $5,000.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price	.
12104	ROUTE 27 SOUTH PLAINFIELD BRAN	C1	MIDDLESEX	05/10/12	3,795,000.00	8	2	2.0	5,000.0000	10,000.00	

ITEM : 601630P DESCRIPTION : 14" X 23" REINFORCED CONCRETE ELLIPTICAL
UNITS : LINEAR FOOT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 86.0 AVERAGE WEIGHTED PRICE : $66.49

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price	.
12128	ROUTE 9 & LACEY ROAD INTERSECT	C1	OCEAN	06/14/12	3,938,713.13	6	2	86.0	66.4900	5,718.14	

ITEM : 601632P DESCRIPTION : 19" X 30" REINFORCED CONCRETE ELLIPTICAL
UNITS : LINEAR FOOT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 27.0 AVERAGE WEIGHTED PRICE : $135.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price	.
12140	ROUTE 22 SUSTAINABLE CORRIDOR	C1	SOMERSET	10/11/12	7,888,148.00	12	2	27.0	135.0000	3,645.00	

ITEM : 601638P DESCRIPTION : 27" X 42" REINFORCED CONCRETE ELLIPTICAL
UNITS : LINEAR FOOT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 50.0 AVERAGE WEIGHTED PRICE : $150.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price	.
12104	ROUTE 27 SOUTH PLAINFIELD BRAN	C1	MIDDLESEX	05/10/12	3,795,000.00	8	2	50.0	150.0000	7,500.00	

ITEM : 601664M DESCRIPTION : VIDEO INSPECTION OF PIPE
UNITS : LINEAR FOOT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 2,400.0 AVERAGE WEIGHTED PRICE : $3.50

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price	.

11135	RT 322 RACCOON CREEK BRDG./ MU	S1	GLOUCESTER	08/16/12	8,110,989.68	4	5	2,400.0	3.5000	8,400.00

ITEM : 601668M DESCRIPTION : CLEANING EXISTING PIPE, 10" DIAMETER
UNITS : LINEAR FOOT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 90.0 AVERAGE WEIGHTED PRICE : $20.61

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
12130	ROUTE I-287 SOUTH ST. TO LITTL	N1	MORRIS	06/14/12	27,376,000.00	6	2	90.0	20.6100	1,854.90

ITEM : 601670M DESCRIPTION : CLEANING EXISTING PIPE, 12" TO 24" DIAME
UNITS : LINEAR FOOT NUMBER OF CONTRACTS : 17 TOTAL QUANTITY : 76,438.0 AVERAGE WEIGHTED PRICE : $4.29

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
11126	RT. I-78 UNION/ESSEX REHAB.CON	N1	UNION	12/01/11	72,335,082.00	5	2	11,044.0	6.5000	71,786.00
11141	RT 9 VAR LOCATIONS FROM S OF A	C1	MONMOUTH	12/15/11	6,213,113.13	9	4	33,000.0	2.2600	74,580.00
11147	RTE I-80 MEDIAN CROSSOVER PROT	N4	MORRIS	01/12/12	1,750,194.00	4	7	3,000.0	4.0000	12,000.00
11148	RT 120 MP 0.0 TO MP 2.09 N OF	N1	BERGAN	02/16/12	2,199,410.64	8	4	200.0	28.7500	5,750.00
12102	SOUTH MARGINAL STREET, BRIDGE	N1	HUDSON	03/15/12	1,352,735.00	8	5	100.0	25.0000	2,500.00
12105	RT. 46 E OF FOREST RD. TO W OF	N1	MORRIS	03/29/12	4,313,000.00	6	4	16,520.0	4.2500	70,210.00
12106	RE-ADVERTISEMENT OF BROAD AVE	N1	BERGAN	03/29/12	3,599,660.00	6	2	116.0	20.0000	2,320.00
12107	I-78 RAMP C OVER BEAVER BROOK	C1	HUNTERDON	04/05/12	511,652.00	9	2	65.0	14.0000	910.00
12113	RE-ADVERTISEMENT OF ROUTE 33 B	C1	MERCER	04/19/12	655,417.00	5	2	170.0	10.0000	1,700.00
12115	RT 1 VAR LOCATIONS FROM N OF C	C1	MIDDLESEX	05/03/12	8,577,849.95	8	4	34.0	10.0000	340.00
12127	RE-ADVERTISEMENT OF JAMES STRE	N1	MORRIS	05/31/12	2,254,000.00	9	5	1,064.0	5.7500	6,118.00
12128	ROUTE 9 & LACEY ROAD INTERSECT	C1	OCEAN	06/14/12	3,938,713.13	6	2	736.0	3.4100	2,509.76
12129	ROUTE 80 PARSIPPANY-TROY HILLS	N1	MORRIS	06/14/12	73,584,417.15	3	2	2,459.0	9.0000	22,131.00
12130	ROUTE I-287 SOUTH ST. TO LITTL	N1	MORRIS	06/14/12	27,376,000.00	6	2	4,610.0	6.1200	28,213.20
12133	RT 3 W OF RT 17 TO RT 1 & 9, R	N1	HUDSON	08/09/12	8,670,766.43	5	4	110.0	12.0800	1,328.80
12139	ROUTE 22 TRAFFIC SIGNAL IMPROV	H1	SOMERSET	09/20/12	7,770,000.00	2	10	1,503.0	9.5000	14,278.50
12141	WELDON ROAD - ESPANONG ROAD OV	N1	MORRIS	09/20/12	2,720,000.00	10	2	1,707.0	6.5000	11,095.50

ITEM : 601672M DESCRIPTION : CLEANING EXISTING PIPE, OVER 24" TO 48"
UNITS : LINEAR FOOT NUMBER OF CONTRACTS : 9 TOTAL QUANTITY : 5,389.0 AVERAGE WEIGHTED PRICE : $11.03

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
11135	RT 322 RACCOON CREEK BRDG./ MU	S1	GLOUCESTER	08/16/12	8,110,989.68	4	5	430.0	8.0000	3,440.00
11147	RTE I-80 MEDIAN CROSSOVER PROT	N4	MORRIS	01/12/12	1,750,194.00	4	7	500.0	5.0000	2,500.00
11148	RT 120 MP 0.0 TO MP 2.09 N OF	N1	BERGAN	02/16/12	2,199,410.64	8	4	200.0	37.0000	7,400.00
12105	RT. 46 E OF FOREST RD. TO W OF	N1	MORRIS	03/29/12	4,313,000.00	6	4	1,260.0	6.2500	7,875.00
12127	RE-ADVERTISEMENT OF JAMES STRE	N1	MORRIS	05/31/12	2,254,000.00	9	5	152.0	15.0000	2,280.00
12128	ROUTE 9 & LACEY ROAD INTERSECT	C1	OCEAN	06/14/12	3,938,713.13	6	2	399.0	5.5100	2,198.49
12129	ROUTE 80 PARSIPPANY-TROY HILLS	N1	MORRIS	06/14/12	73,584,417.15	3	2	1,501.0	15.0000	22,515.00
12130	ROUTE I-287 SOUTH ST. TO LITTL	N1	MORRIS	06/14/12	27,376,000.00	6	2	435.0	6.6000	2,871.00
12133	RT 3 W OF RT 17 TO RT 1 & 9, R	N1	HUDSON	08/09/12	8,670,766.43	5	4	512.0	16.2800	8,335.36

ITEM : 601674M DESCRIPTION : CLEANING EXISTING PIPE, OVER 48" TO 72"

UNITS : LINEAR FOOT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 1,150.0 AVERAGE WEIGHTED PRICE : $12.71

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
12130	ROUTE I-287 SOUTH ST. TO LITTL	N1	MORRIS	06/14/12	27,376,000.00	6	2	1,150.0	12.7100	14,616.50

ITEM : 601676M DESCRIPTION : CLEANING EXISTING PIPE, OVER 72" TO 96"
UNITS : LINEAR FOOT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 531.0 AVERAGE WEIGHTED PRICE : $22.58

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
12128	ROUTE 9 & LACEY ROAD INTERSECT	C1	OCEAN	06/14/12	3,938,713.13	6	2	531.0	22.5800	11,989.98

ITEM : 601680M DESCRIPTION : 16" DUCTILE IRON PIPE
UNITS : LINEAR FOOT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 61.0 AVERAGE WEIGHTED PRICE : $118.57

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
12128	ROUTE 9 & LACEY ROAD INTERSECT	C1	OCEAN	06/14/12	3,938,713.13	6	2	61.0	118.5700	7,232.77

ITEM : 601683M DESCRIPTION : 30" DUCTILE IRON PIPE
UNITS : LINEAR FOOT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 68.0 AVERAGE WEIGHTED PRICE : $335.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
12106	RE-ADVERTISEMENT OF BROAD AVE	N1	BERGAN	03/29/12	3,599,660.00	6	2	68.0	335.0000	22,780.00

ITEM : 601684M DESCRIPTION : 12" DUCTILE IRON PIPE
UNITS : LINEAR FOOT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 39.0 AVERAGE WEIGHTED PRICE : $140.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
12104	ROUTE 27 SOUTH PLAINFIELD BRAN	C1	MIDDLESEX	05/10/12	3,795,000.00	8	2	39.0	140.0000	5,460.00

ITEM : 601720P DESCRIPTION : 6" POLYVINYL CHLORIDE PIPE
UNITS : LINEAR FOOT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 1,740.0 AVERAGE WEIGHTED PRICE : $17.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
12129	ROUTE 80 PARSIPPANY-TROY HILLS	N1	MORRIS	06/14/12	73,584,417.15	3	2	1,740.0	17.0000	29,580.00

ITEM : 601760P DESCRIPTION : PIPE BEDDING

UNITS : CUBIC YARD NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 50.0 AVERAGE WEIGHTED PRICE : $20.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
11135	RT 322 RACCOON CREEK BRDG./ MU	S1	GLOUCESTER	08/16/12	8,110,989.68	4	5	50.0	20.0000	1,000.00

ITEM : 602006P DESCRIPTION : CONCRETE HEADWALL
UNITS : CUBIC YARD NUMBER OF CONTRACTS : 3 TOTAL QUANTITY : 85.0 AVERAGE WEIGHTED PRICE : $785.88

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
11135	RT 322 RACCOON CREEK BRDG./ MU	S1	GLOUCESTER	08/16/12	8,110,989.68	4	5	28.0	1,200.0000	33,600.00
12129	ROUTE 80 PARSIPPANY-TROY HILLS	N1	MORRIS	06/14/12	73,584,417.15	3	2	47.0	600.0000	28,200.00

12140	ROUTE 22 SUSTAINABLE CORRIDOR	C1	SOMERSET	10/11/12	7,888,148.00	12	2	10.0	500.0000	5,000.00

ITEM : 602008M DESCRIPTION : FLOW CONTROL STRUCTURE
UNITS : UNIT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 6.0 AVERAGE WEIGHTED PRICE : $7,000.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
12129	ROUTE 80 PARSIPPANY-TROY HILLS	N1	MORRIS	06/14/12	73,584,417.15	3	2	6.0	7,000.0000	42,000.00

ITEM : 602009M DESCRIPTION : INLET, TYPE A
UNITS : UNIT NUMBER OF CONTRACTS : 4 TOTAL QUANTITY : 53.0 AVERAGE WEIGHTED PRICE : $3,117.40

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
11126	RT. I-78 UNION/ESSEX REHAB.CON	N1	UNION	12/01/11	72,335,082.00	5	2	9.0	3,858.0000	34,722.00
12104	ROUTE 27 SOUTH PLAINFIELD BRAN	C1	MIDDLESEX	05/10/12	3,795,000.00	8	2	3.0	1,700.0000	5,100.00
12128	ROUTE 9 & LACEY ROAD INTERSECT	C1	OCEAN	06/14/12	3,938,713.13	6	2	2.0	4,200.0000	8,400.00
12129	ROUTE 80 PARSIPPANY-TROY HILLS	N1	MORRIS	06/14/12	73,584,417.15	3	2	39.0	3,000.0000	117,000.00

ITEM : 602011M DESCRIPTION : SPECIAL INLET, TYPE B
UNITS : UNIT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 2.0 AVERAGE WEIGHTED PRICE : $6,400.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
12128	ROUTE 9 & LACEY ROAD INTERSECT	C1	OCEAN	06/14/12	3,938,713.13	6	2	2.0	6,400.0000	12,800.00

ITEM : 602012M DESCRIPTION : INLET, TYPE B
UNITS : UNIT NUMBER OF CONTRACTS : 11 TOTAL QUANTITY : 202.0 AVERAGE WEIGHTED PRICE : $3,541.87

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .

11126	RT. I-78 UNION/ESSEX REHAB.CON	N1	UNION	12/01/11	72,335,082.00	5	2	23.0	4,169.0000	95,887.00
11135	RT 322 RACCOON CREEK BRDG./ MU	S1	GLOUCESTER	08/16/12	8,110,989.68	4	5	26.0	3,800.0000	98,800.00
12104	ROUTE 27 SOUTH PLAINFIELD BRAN	C1	MIDDLESEX	05/10/12	3,795,000.00	8	2	21.0	2,300.0000	48,300.00
12106	RE-ADVERTISEMENT OF BROAD AVE	N1	BERGAN	03/29/12	3,599,660.00	6	2	1.0	3,000.0000	3,000.00
12107	I-78 RAMP C OVER BEAVER BROOK	C1	HUNTERDON	04/05/12	511,652.00	9	2	2.0	2,000.0000	4,000.00
12113	RE-ADVERTISEMENT OF ROUTE 33 B	C1	MERCER	04/19/12	655,417.00	5	2	3.0	3,100.0000	9,300.00
12115	RT 1 VAR LOCATIONS FROM N OF C	C1	MIDDLESEX	05/03/12	8,577,849.95	8	4	1.0	2,800.0000	2,800.00
12128	ROUTE 9 & LACEY ROAD INTERSECT	C1	OCEAN	06/14/12	3,938,713.13	6	2	42.0	4,600.0000	193,200.00
12129	ROUTE 80 PARSIPPANY-TROY HILLS	N1	MORRIS	06/14/12	73,584,417.15	3	2	52.0	3,500.0000	182,000.00
12139	ROUTE 22 TRAFFIC SIGNAL IMPROV	H1	SOMERSET	09/20/12	7,770,000.00	2	10	12.0	3,308.0000	39,696.00
12140	ROUTE 22 SUSTAINABLE CORRIDOR	C1	SOMERSET	10/11/12	7,888,148.00	12	2	19.0	2,025.0000	38,475.00

ITEM : 602013M DESCRIPTION : INLET, TYPE DOUBLE B
UNITS : UNIT NUMBER OF CONTRACTS : 2 TOTAL QUANTITY : 6.0 AVERAGE WEIGHTED PRICE : $5,350.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
11135	RT 322 RACCOON CREEK BRDG./ MU	S1	GLOUCESTER	08/16/12	8,110,989.68	4	5	5.0	5,300.0000	26,500.00
12128	ROUTE 9 & LACEY ROAD INTERSECT	C1	OCEAN	06/14/12	3,938,713.13	6	2	1.0	5,600.0000	5,600.00

ITEM : 602018M DESCRIPTION : INLET, TYPE E
UNITS : UNIT NUMBER OF CONTRACTS : 7 TOTAL QUANTITY : 101.0 AVERAGE WEIGHTED PRICE : $3,486.78

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
11126	RT. I-78 UNION/ESSEX REHAB.CON	N1	UNION	12/01/11	72,335,082.00	5	2	3.0	4,305.0000	12,915.00
12113	RE-ADVERTISEMENT OF ROUTE 33 B	C1	MERCER	04/19/12	655,417.00	5	2	4.0	2,800.0000	11,200.00
12117	ROUTE 40 MP 5.73 TO MP8.10 RES	S1	SALEM	05/10/12	1,734,889.00	2	4	1.0	5,000.0000	5,000.00
12126	RTE. 7(1953) HACKENSACK RIVER	N1	HUDSON	07/12/12	33,220,545.26	7	1	1.0	5,500.0000	5,500.00
12129	ROUTE 80 PARSIPPANY-TROY HILLS	N1	MORRIS	06/14/12	73,584,417.15	3	2	88.0	3,500.0000	308,000.00
12139	ROUTE 22 TRAFFIC SIGNAL IMPROV	H1	SOMERSET	09/20/12	7,770,000.00	2	10	1.0	3,250.0000	3,250.00
12140	ROUTE 22 SUSTAINABLE CORRIDOR	C1	SOMERSET	10/11/12	7,888,148.00	12	2	3.0	2,100.0000	6,300.00

ITEM : 602021M DESCRIPTION : INLET, TYPE ES
UNITS : UNIT NUMBER OF CONTRACTS : 2 TOTAL QUANTITY : 6.0 AVERAGE WEIGHTED PRICE : $5,716.67

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
12129	ROUTE 80 PARSIPPANY-TROY HILLS	N1	MORRIS	06/14/12	73,584,417.15	3	2	5.0	6,000.0000	30,000.00
12140	ROUTE 22 SUSTAINABLE CORRIDOR	C1	SOMERSET	10/11/12	7,888,148.00	12	2	1.0	4,300.0000	4,300.00

ITEM : 602024M DESCRIPTION : INLET, TYPE B-1
UNITS : UNIT NUMBER OF CONTRACTS : 2 TOTAL QUANTITY : 2.0 AVERAGE WEIGHTED PRICE : $3,500.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
12104	ROUTE 27 SOUTH PLAINFIELD BRAN	C1	MIDDLESEX	05/10/12	3,795,000.00	8	2	1.0	2,500.0000	2,500.00
12129	ROUTE 80 PARSIPPANY-TROY HILLS	N1	MORRIS	06/14/12	73,584,417.15	3	2	1.0	4,500.0000	4,500.00

ITEM : 602027M DESCRIPTION : INLET, TYPE B-2
UNITS : UNIT NUMBER OF CONTRACTS : 4 TOTAL QUANTITY : 9.0 AVERAGE WEIGHTED PRICE : $4,013.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
12128	ROUTE 9 & LACEY ROAD INTERSECT	C1	OCEAN	06/14/12	3,938,713.13	6	2	1.0	5,300.0000	5,300.00
12129	ROUTE 80 PARSIPPANY-TROY HILLS	N1	MORRIS	06/14/12	73,584,417.15	3	2	2.0	4,700.0000	9,400.00
12139	ROUTE 22 TRAFFIC SIGNAL IMPROV	H1	SOMERSET	09/20/12	7,770,000.00	2	10	3.0	4,039.0000	12,117.00
12140	ROUTE 22 SUSTAINABLE CORRIDOR	C1	SOMERSET	10/11/12	7,888,148.00	12	2	3.0	3,100.0000	9,300.00

ITEM : 602029M DESCRIPTION : INLET, TYPE B-3
UNITS : UNIT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 2.0 AVERAGE WEIGHTED PRICE : $4,000.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
12113	RE-ADVERTISEMENT OF ROUTE 33 B	C1	MERCER	04/19/12	655,417.00	5	2	2.0	4,000.0000	8,000.00

ITEM : 602030M DESCRIPTION : INLET, TYPE D-1
UNITS : UNIT NUMBER OF CONTRACTS : 2 TOTAL QUANTITY : 4.0 AVERAGE WEIGHTED PRICE : $4,230.25

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
11126	RT. I-78 UNION/ESSEX REHAB.CON	N1	UNION	12/01/11	72,335,082.00	5	2	3.0	4,307.0000	12,921.00

12129	ROUTE 80 PARSIPPANY-TROY HILLS	N1	MORRIS	06/14/12	73,584,417.15	3	2	1.0	4,000.0000	4,000.00

ITEM : 602033M DESCRIPTION : INLET, TYPE D-2
UNITS : UNIT NUMBER OF CONTRACTS : 2 TOTAL QUANTITY : 25.0 AVERAGE WEIGHTED PRICE : $5,360.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
12129	ROUTE 80 PARSIPPANY-TROY HILLS	N1	MORRIS	06/14/12	73,584,417.15	3	2	7.0	5,000.0000	35,000.00
12129	ROUTE 80 PARSIPPANY-TROY HILLS	N1	MORRIS	06/14/12	73,584,417.15	3	2	18.0	5,500.0000	99,000.00

ITEM : 602036M DESCRIPTION : INLET, TYPE E-1
UNITS : UNIT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 10.0 AVERAGE WEIGHTED PRICE : $5,000.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price

12129	ROUTE 80 PARSIPPANY-TROY HILLS	N1	MORRIS	06/14/12	73,584,417.15	3	2		10.0	5,000.0000	50,000.00

ITEM : 602039M DESCRIPTION : INLET, TYPE E-2
UNITS : UNIT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 6.0 AVERAGE WEIGHTED PRICE : $5,200.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
12129	ROUTE 80 PARSIPPANY-TROY HILLS	N1	MORRIS	06/14/12	73,584,417.15	3	2		6.0	5,200.0000	31,200.00

ITEM : 602045M DESCRIPTION : INLET, TYPE B MODIFIED
UNITS : UNIT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 2.0 AVERAGE WEIGHTED PRICE : $1,800.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
12104	ROUTE 27 SOUTH PLAINFIELD BRAN	C1	MIDDLESEX	05/10/12	3,795,000.00	8	2		2.0	1,800.0000	3,600.00

ITEM : 602054M DESCRIPTION : MANHOLE, 4' DIAMETER
UNITS : UNIT NUMBER OF CONTRACTS : 6 TOTAL QUANTITY : 13.0 AVERAGE WEIGHTED PRICE : $3,031.85

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
12104	ROUTE 27 SOUTH PLAINFIELD BRAN	C1	MIDDLESEX	05/10/12	3,795,000.00	8	2		1.0	1,800.0000	1,800.00
12126	RTE. 7(1953) HACKENSACK RIVER	N1	HUDSON	07/12/12	33,220,545.26	7	1		1.0	5,500.0000	5,500.00
12128	ROUTE 9 & LACEY ROAD INTERSECT	C1	OCEAN	06/14/12	3,938,713.13	6	2		1.0	4,300.0000	4,300.00
12129	ROUTE 80 PARSIPPANY-TROY HILLS	N1	MORRIS	06/14/12	73,584,417.15	3	2		5.0	3,000.0000	15,000.00
12139	ROUTE 22 TRAFFIC SIGNAL IMPROV	H1	SOMERSET	09/20/12	7,770,000.00	2	10		3.0	2,938.0000	8,814.00
12140	ROUTE 22 SUSTAINABLE CORRIDOR	C1	SOMERSET	10/11/12	7,888,148.00	12	2		2.0	2,000.0000	4,000.00

ITEM : 602057M DESCRIPTION : MANHOLE, 5' DIAMETER
UNITS : UNIT NUMBER OF CONTRACTS : 3 TOTAL QUANTITY : 9.0 AVERAGE WEIGHTED PRICE : $3,799.27

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
12104	ROUTE 27 SOUTH PLAINFIELD BRAN	C1	MIDDLESEX	05/10/12	3,795,000.00	8	2		1.0	2,500.0000	2,500.00
12128	ROUTE 9 & LACEY ROAD INTERSECT	C1	OCEAN	06/14/12	3,938,713.13	6	2		1.0	3,693.4600	3,693.46
12129	ROUTE 80 PARSIPPANY-TROY HILLS	N1	MORRIS	06/14/12	73,584,417.15	3	2		7.0	4,000.0000	28,000.00

ITEM : 602060M DESCRIPTION : MANHOLE, 6' DIAMETER
UNITS : UNIT NUMBER OF CONTRACTS : 3 TOTAL QUANTITY : 7.0 AVERAGE WEIGHTED PRICE : $4,757.14

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .

12104	ROUTE 27 SOUTH PLAINFIELD BRAN	C1	MIDDLESEX	05/10/12	3,795,000.00	8	2	1.0	3,300.0000	3,300.00
12106	RE-ADVERTISEMENT OF BROAD AVE	N1	BERGAN	03/29/12	3,599,660.00	6	2	4.0	5,000.0000	20,000.00
12129	ROUTE 80 PARSIPPANY-TROY HILLS	N1	MORRIS	06/14/12	73,584,417.15	3	2	2.0	5,000.0000	10,000.00

ITEM : 602066M DESCRIPTION : INLET, TYPE B, USING EXISTING CASTING
UNITS : UNIT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 1.0 AVERAGE WEIGHTED PRICE : $2,662.54

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
12128	ROUTE 9 & LACEY ROAD INTERSECT	C1	OCEAN	06/14/12	3,938,713.13	6	2	1.0	2,662.5400	2,662.54

ITEM : 602096M DESCRIPTION : INLET CONVERTED TO MANHOLE
UNITS : UNIT NUMBER OF CONTRACTS : 5 TOTAL QUANTITY : 19.0 AVERAGE WEIGHTED PRICE : $1,458.82

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
12104	ROUTE 27 SOUTH PLAINFIELD BRAN	C1	MIDDLESEX	05/10/12	3,795,000.00	8	2	2.0	1,800.0000	3,600.00
12115	RT 1 VAR LOCATIONS FROM N OF C	C1	MIDDLESEX	05/03/12	8,577,849.95	8	4	1.0	1,190.0000	1,190.00
12128	ROUTE 9 & LACEY ROAD INTERSECT	C1	OCEAN	06/14/12	3,938,713.13	6	2	9.0	1,310.6100	11,795.49
12139	ROUTE 22 TRAFFIC SIGNAL IMPROV	H1	SOMERSET	09/20/12	7,770,000.00	2	10	4.0	1,658.0000	6,632.00
12140	ROUTE 22 SUSTAINABLE CORRIDOR	C1	SOMERSET	10/11/12	7,888,148.00	12	2	3.0	1,500.0000	4,500.00

ITEM : 602099M DESCRIPTION : RESET EXISTING CASTING
UNITS : UNIT NUMBER OF CONTRACTS : 28 TOTAL QUANTITY : 398.0 AVERAGE WEIGHTED PRICE : $528.74

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
11148	RT 120 MP 0.0 TO MP 2.09 N OF	N1	BERGAN	02/16/12	2,199,410.64	8	4	3.0	2,600.0000	7,800.00
11149	RT 18 SB FROM S OF RT 138 TO S	S1	MONMOUTH	03/01/12	4,029,013.13	8	4	40.0	235.1800	9,407.20
11151	ROUTE 45 CARPENTER STREET TO R	S1	GLOUCESTER	02/09/12	1,439,750.76	4	2	28.0	600.0000	16,800.00
12102	SOUTH MARGINAL STREET, BRIDGE	N1	HUDSON	03/15/12	1,352,735.00	8	5	2.0	315.0000	630.00
12103	DEMOCRAT ROAD (CR673) OVER I -	S1	GLOUCESTER	03/29/12	1,654,889.00	8	5	4.0	350.0000	1,400.00
12104	ROUTE 27 SOUTH PLAINFIELD BRAN	C1	MIDDLESEX	05/10/12	3,795,000.00	8	2	5.0	275.0000	1,375.00
12105	RT. 46 E OF FOREST RD. TO W OF	N1	MORRIS	03/29/12	4,313,000.00	6	4	50.0	335.0000	16,750.00
12106	RE-ADVERTISEMENT OF BROAD AVE	N1	BERGAN	03/29/12	3,599,660.00	6	2	10.0	300.0000	3,000.00
12108	RT 17, S OF TERRACE AVE TO S O	N1	BERGAN	05/10/12	12,784,852.89	4	4	1.0	2,600.0000	2,600.00
12111	COKESBURY ROAD OVER I-78 BRIDG	C1	HUNTERDON	04/19/12	2,031,160.20	9	5	4.0	50.0000	200.00
12112		C1	MIDDLESEX	04/19/12	2,980,000.00	7	4	5.0	600.0000	3,000.00
12113	RE-ADVERTISEMENT OF ROUTE 33 B	C1	MERCER	04/19/12	655,417.00	5	2	1.0	200.0000	200.00
12114	RT 34/35 COLTS NECK AND WALL T	C1	MONMOUTH	06/07/12	3,041,313.13	5	4	10.0	232.7700	2,327.70
12115	RT 1 VAR LOCATIONS FROM N OF C	C1	MIDDLESEX	05/03/12	8,577,849.95	8	4	16.0	400.0000	6,400.00
12116		N1	MORRIS	04/19/12	4,705,102.40	8	2	9.0	750.0000	6,750.00
12117	ROUTE 40 MP 5.73 TO MP8.10 RES	S1	SALEM	05/10/12	1,734,889.00	2	4	4.0	350.0000	1,400.00
12118	ROUTE 28 FR BR OF GREENBROOK T	C1	SOMERSET	05/03/12	2,284,437.40	8	4	11.0	1,000.0000	11,000.00
12122	RT 35, CHERRY TREE LANE TO RT	C1	MONMOUTH	05/17/12	3,881,143.65	5	4	15.0	250.0000	3,750.00
12128	ROUTE 9 & LACEY ROAD INTERSECT	C1	OCEAN	06/14/12	3,938,713.13	6	2	8.0	292.6500	2,341.20
12129	ROUTE 80 PARSIPPANY-TROY HILLS	N1	MORRIS	06/14/12	73,584,417.15	3	2	35.0	550.0000	19,250.00

12129	ROUTE 80 PARSIPPANY-TROY HILLS	N1	MORRIS	06/14/12	73,584,417.15	3	2	13.0	1,200.0000	15,600.00
12130	ROUTE I-287 SOUTH ST. TO LITTL	N1	MORRIS	06/14/12	27,376,000.00	6	2	4.0	1,465.0000	5,860.00
12131	ROUTE 36 FROM SOUTH OF MILLER	C1	MONMOUTH	06/07/12	9,028,843.69	4	4	24.0	315.0000	7,560.00
12133	RT 3 W OF RT 17 TO RT 1 & 9, R	N1	HUDSON	08/09/12	8,670,766.43	5	4	53.0	853.2600	45,222.78
12136	COLLINGS AVE (CR-630) OVER I-6	S1	CAMDEN	09/13/12	1,542,157.00	5	5	4.0	225.0000	900.00
12139	ROUTE 22 TRAFFIC SIGNAL IMPROV	H1	SOMERSET	09/20/12	7,770,000.00	2	10	32.0	513.0000	16,416.00
12140	ROUTE 22 SUSTAINABLE CORRIDOR	C1	SOMERSET	10/11/12	7,888,148.00	12	2	2.0	500.0000	1,000.00
12145	GROVEVILLE ROAD OVER US ROUTE	C1	MERCER	10/11/12	1,788,754.00	14	2	5.0	300.0000	1,500.00

ITEM : 602102M DESCRIPTION : SET INLET TYPE A, CASTING
UNITS : UNIT NUMBER OF CONTRACTS : 2 TOTAL QUANTITY : 5.0 AVERAGE WEIGHTED PRICE : $1,043.81

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
11126	RT. I-78 UNION/ESSEX REHAB.CON	N1	UNION	12/01/11	72,335,082.00	5	2	1.0	958.0000	958.00
12114	RT 34/35 COLTS NECK AND WALL T	C1	MONMOUTH	06/07/12	3,041,313.13	5	4	4.0	1,065.2600	4,261.04

ITEM : 602105M DESCRIPTION : SET INLET TYPE B, CASTING
UNITS : UNIT NUMBER OF CONTRACTS : 7 TOTAL QUANTITY : 150.0 AVERAGE WEIGHTED PRICE : $1,131.08

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
11126	RT. I-78 UNION/ESSEX REHAB.CON	N1	UNION	12/01/11	72,335,082.00	5	2	92.0	1,040.0000	95,680.00
12114	RT 34/35 COLTS NECK AND WALL T	C1	MONMOUTH	06/07/12	3,041,313.13	5	4	6.0	1,357.7600	8,146.56
12115	RT 1 VAR LOCATIONS FROM N OF C	C1	MIDDLESEX	05/03/12	8,577,849.95	8	4	16.0	1,335.0000	21,360.00
12122	RT 35, CHERRY TREE LANE TO RT	C1	MONMOUTH	05/17/12	3,881,143.65	5	4	3.0	1,500.0000	4,500.00
12124	ROUTE 15 SB OVER THE ABANDONED	N1	MORRIS	06/07/12	1,672,146.42	6	5	6.0	1,200.0000	7,200.00
12139	ROUTE 22 TRAFFIC SIGNAL IMPROV	H1	SOMERSET	09/20/12	7,770,000.00	2	10	25.0	1,271.0000	31,775.00
12140	ROUTE 22 SUSTAINABLE CORRIDOR	C1	SOMERSET	10/11/12	7,888,148.00	12	2	2.0	500.0000	1,000.00

ITEM : 602108M DESCRIPTION : SET INLET TYPE E, CASTING
UNITS : UNIT NUMBER OF CONTRACTS : 7 TOTAL QUANTITY : 27.0 AVERAGE WEIGHTED PRICE : $1,300.05

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
11126	RT. I-78 UNION/ESSEX REHAB.CON	N1	UNION	12/01/11	72,335,082.00	5	2	14.0	1,557.0000	21,798.00
12104	ROUTE 27 SOUTH PLAINFIELD BRAN	C1	MIDDLESEX	05/10/12	3,795,000.00	8	2	1.0	1,200.0000	1,200.00
12106	RE-ADVERTISEMENT OF BROAD AVE	N1	BERGAN	03/29/12	3,599,660.00	6	2	1.0	1,000.0000	1,000.00
12114	RT 34/35 COLTS NECK AND WALL T	C1	MONMOUTH	06/07/12	3,041,313.13	5	4	2.0	1,605.5700	3,211.14
12128	ROUTE 9 & LACEY ROAD INTERSECT	C1	OCEAN	06/14/12	3,938,713.13	6	2	1.0	1,092.3100	1,092.31
12140	ROUTE 22 SUSTAINABLE CORRIDOR	C1	SOMERSET	10/11/12	7,888,148.00	12	2	4.0	500.0000	2,000.00
12141	WELDON ROAD - ESPANONG ROAD OV	N1	MORRIS	09/20/12	2,720,000.00	10	2	4.0	1,200.0000	4,800.00

ITEM : 602109M DESCRIPTION : SET INLET TYPE D-1, CASTING
UNITS : UNIT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 1.0 AVERAGE WEIGHTED PRICE : $1,481.00

Total # Of Work Bid

DP #	Description	Reg	County	Bid Date	Contract Bid	Bids	Type	Quanity	Unit Price	Total Price
11126	RT. I-78 UNION/ESSEX REHAB.CON	N1	UNION	12/01/11	72,335,082.00	5	2	1.0	1,481.0000	1,481.00

ITEM : 602111M DESCRIPTION : SET INLET TYPE ES, CASTING
UNITS : UNIT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 2.0 AVERAGE WEIGHTED PRICE : $525.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
12140	ROUTE 22 SUSTAINABLE CORRIDOR	C1	SOMERSET	10/11/12	7,888,148.00	12	2	2.0	525.0000	1,050.00

ITEM : 602114M DESCRIPTION : SET MANHOLE CASTING
UNITS : UNIT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 1.0 AVERAGE WEIGHTED PRICE : $615.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
12115	RT 1 VAR LOCATIONS FROM N OF C	C1	MIDDLESEX	05/03/12	8,577,849.95	8	4	1.0	615.0000	615.00

ITEM : 602117M DESCRIPTION : SET SQUARE FRAMED MANHOLE CASTING, CIRCU
UNITS : UNIT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 1.0 AVERAGE WEIGHTED PRICE : $1,500.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
12115	RT 1 VAR LOCATIONS FROM N OF C	C1	MIDDLESEX	05/03/12	8,577,849.95	8	4	1.0	1,500.0000	1,500.00

ITEM : 602120M DESCRIPTION : RECONSTRUCTED INLET, TYPE A, USING EXIST
UNITS : UNIT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 2.0 AVERAGE WEIGHTED PRICE : $715.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
12105	RT. 46 E OF FOREST RD. TO W OF	N1	MORRIS	03/29/12	4,313,000.00	6	4	2.0	715.0000	1,430.00

ITEM : 602123M DESCRIPTION : RECONSTRUCTED INLET, TYPE B, USING EXIST
UNITS : UNIT NUMBER OF CONTRACTS : 2 TOTAL QUANTITY : 29.0 AVERAGE WEIGHTED PRICE : $652.07

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
12105	RT. 46 E OF FOREST RD. TO W OF	N1	MORRIS	03/29/12	4,313,000.00	6	4	28.0	645.0000	18,060.00
12124	ROUTE 15 SB OVER THE ABANDONED	N1	MORRIS	06/07/12	1,672,146.42	6	5	1.0	850.0000	850.00

ITEM : 602129M DESCRIPTION : RECONSTRUCTED INLET, TYPE E, USING EXIST
UNITS : UNIT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 6.0 AVERAGE WEIGHTED PRICE : $1,000.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
12129	ROUTE 80 PARSIPPANY-TROY HILLS	N1	MORRIS	06/14/12	73,584,417.15	3	2	6.0	1,000.0000	6,000.00

ITEM : 602149M DESCRIPTION : RECONSTRUCTED INLET, TYPE___, NEW CAST
UNITS : UNIT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 1.0 AVERAGE WEIGHTED PRICE : $1,838.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
12115	RT 1 VAR LOCATIONS FROM N OF C	C1	MIDDLESEX	05/03/12	8,577,849.95	8	4	1.0	1,838.0000	1,838.00

ITEM : 602153M DESCRIPTION : RECONSTRUCTED INLET, TYPE B, USING NEW C
UNITS : UNIT NUMBER OF CONTRACTS : 4 TOTAL QUANTITY : 12.0 AVERAGE WEIGHTED PRICE : $1,820.75

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
12102	SOUTH MARGINAL STREET, BRIDGE	N1	HUDSON	03/15/12	1,352,735.00	8	5	1.0	1,330.0000	1,330.00
12104	ROUTE 27 SOUTH PLAINFIELD BRAN	C1	MIDDLESEX	05/10/12	3,795,000.00	8	2	5.0	1,300.0000	6,500.00
12129	ROUTE 80 PARSIPPANY-TROY HILLS	N1	MORRIS	06/14/12	73,584,417.15	3	2	3.0	1,800.0000	5,400.00
12139	ROUTE 22 TRAFFIC SIGNAL IMPROV	H1	SOMERSET	09/20/12	7,770,000.00	2	10	3.0	2,873.0000	8,619.00

ITEM : 602154M DESCRIPTION : RECONSTRUCTED INLET, TYPE B MODIFIED, US
UNITS : UNIT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 1.0 AVERAGE WEIGHTED PRICE : $1,200.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
12102	SOUTH MARGINAL STREET, BRIDGE	N1	HUDSON	03/15/12	1,352,735.00	8	5	1.0	1,200.0000	1,200.00

ITEM : 602159M DESCRIPTION : RECONSTRUCTED INLET, TYPE E, USING NEW C
UNITS : UNIT NUMBER OF CONTRACTS : 2 TOTAL QUANTITY : 10.0 AVERAGE WEIGHTED PRICE : $1,700.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
12129	ROUTE 80 PARSIPPANY-TROY HILLS	N1	MORRIS	06/14/12	73,584,417.15	3	2	6.0	1,900.0000	11,400.00
12140	ROUTE 22 SUSTAINABLE CORRIDOR	C1	SOMERSET	10/11/12	7,888,148.00	12	2	4.0	1,400.0000	5,600.00

ITEM : 602160M DESCRIPTION : RECONSTRUCTED INLET, TYPE ES, USING NEW
UNITS : UNIT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 1.0 AVERAGE WEIGHTED PRICE : $1,350.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
12140	ROUTE 22 SUSTAINABLE CORRIDOR	C1	SOMERSET	10/11/12	7,888,148.00	12	2	1.0	1,350.0000	1,350.00

ITEM : 602178M DESCRIPTION : RECONSTRUCTED INLET, TYPE S-___, USING N
UNITS : UNIT NUMBER OF CONTRACTS : 19 TOTAL QUANTITY : 220.0 AVERAGE WEIGHTED PRICE : $3,790.21

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
11126	RT. I-78 UNION/ESSEX REHAB.CON	N1	UNION	12/01/11	72,335,082.00	5	2	4.0	9,709.0000	38,836.00
11126	RT. I-78 UNION/ESSEX REHAB.CON	N1	UNION	12/01/11	72,335,082.00	5	2	14.0	1,650.0000	23,100.00
11126	RT. I-78 UNION/ESSEX REHAB.CON	N1	UNION	12/01/11	72,335,082.00	5	2	49.0	4,372.0000	214,228.00
11126	RT. I-78 UNION/ESSEX REHAB.CON	N1	UNION	12/01/11	72,335,082.00	5	2	36.0	1,290.0000	46,440.00
11126	RT. I-78 UNION/ESSEX REHAB.CON	N1	UNION	12/01/11	72,335,082.00	5	2	14.0	1,459.0000	20,426.00
11126	RT. I-78 UNION/ESSEX REHAB.CON	N1	UNION	12/01/11	72,335,082.00	5	2	9.0	4,297.0000	38,673.00
11126	RT. I-78 UNION/ESSEX REHAB.CON	N1	UNION	12/01/11	72,335,082.00	5	2	5.0	2,808.0000	14,040.00
11126	RT. I-78 UNION/ESSEX REHAB.CON	N1	UNION	12/01/11	72,335,082.00	5	2	3.0	1,931.0000	5,793.00
11126	RT. I-78 UNION/ESSEX REHAB.CON	N1	UNION	12/01/11	72,335,082.00	5	2	3.0	4,692.0000	14,076.00
11126	RT. I-78 UNION/ESSEX REHAB.CON	N1	UNION	12/01/11	72,335,082.00	5	2	14.0	4,419.0000	61,866.00
11126	RT. I-78 UNION/ESSEX REHAB.CON	N1	UNION	12/01/11	72,335,082.00	5	2	21.0	8,121.0000	170,541.00
11126	RT. I-78 UNION/ESSEX REHAB.CON	N1	UNION	12/01/11	72,335,082.00	5	2	8.0	7,321.0000	58,568.00
11126	RT. I-78 UNION/ESSEX REHAB.CON	N1	UNION	12/01/11	72,335,082.00	5	2	3.0	4,720.0000	14,160.00
11126	RT. I-78 UNION/ESSEX REHAB.CON	N1	UNION	12/01/11	72,335,082.00	5	2	3.0	4,058.0000	12,174.00
11126	RT. I-78 UNION/ESSEX REHAB.CON	N1	UNION	12/01/11	72,335,082.00	5	2	11.0	3,899.0000	42,889.00
11126	RT. I-78 UNION/ESSEX REHAB.CON	N1	UNION	12/01/11	72,335,082.00	5	2	1.0	5,853.0000	5,853.00
11126	RT. I-78 UNION/ESSEX REHAB.CON	N1	UNION	12/01/11	72,335,082.00	5	2	6.0	3,840.0000	23,040.00
11126	RT. I-78 UNION/ESSEX REHAB.CON	N1	UNION	12/01/11	72,335,082.00	5	2	14.0	1,371.0000	19,194.00

11126	RT. I-78 UNION/ESSEX REHAB.CON	N1	UNION	12/01/11	72,335,082.00	5	2	2.0	4,975.0000	9,950.00

ITEM : 602180M DESCRIPTION : RECONSTRUCTED MANHOLE, USING EXISTING CA
UNITS : UNIT NUMBER OF CONTRACTS : 3 TOTAL QUANTITY : 3.0 AVERAGE WEIGHTED PRICE : $1,300.42

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
12104	ROUTE 27 SOUTH PLAINFIELD BRAN	C1	MIDDLESEX	05/10/12	3,795,000.00	8	2	1.0	1,000.0000	1,000.00
12128	ROUTE 9 & LACEY ROAD INTERSECT	C1	OCEAN	06/14/12	3,938,713.13	6	2	1.0	785.2500	785.25
12139	ROUTE 22 TRAFFIC SIGNAL IMPROV	H1	SOMERSET	09/20/12	7,770,000.00	2	10	1.0	2,116.0000	2,116.00

ITEM : 602183M DESCRIPTION : RECONSTRUCTED MANHOLE, USING NEW CASTING
UNITS : UNIT NUMBER OF CONTRACTS : 2 TOTAL QUANTITY : 3.0 AVERAGE WEIGHTED PRICE : $1,233.33

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
12129	ROUTE 80 PARSIPPANY-TROY HILLS	N1	MORRIS	06/14/12	73,584,417.15	3	2	2.0	1,400.0000	2,800.00
12140	ROUTE 22 SUSTAINABLE CORRIDOR	C1	SOMERSET	10/11/12	7,888,148.00	12	2	1.0	900.0000	900.00

ITEM : 602189M DESCRIPTION : EXTENSION FRAME FOR EXISTING INLET, TYPE

UNITS : UNIT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 1.0 AVERAGE WEIGHTED PRICE : $200.92

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
12128	ROUTE 9 & LACEY ROAD INTERSECT	C1	OCEAN	06/14/12	3,938,713.13	6	2	1.0	200.9200	200.92

ITEM : 602207M DESCRIPTION : MANHOLE COVER
UNITS : UNIT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 4.0 AVERAGE WEIGHTED PRICE : $265.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
12118	ROUTE 28 FR BR OF GREENBROOK T	C1	SOMERSET	05/03/12	2,284,437.40	8	4	4.0	265.0000	1,060.00

ITEM : 602210M DESCRIPTION : BICYCLE SAFE GRATE
UNITS : UNIT NUMBER OF CONTRACTS : 14 TOTAL QUANTITY : 558.0 AVERAGE WEIGHTED PRICE : $288.94

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
11141	RT 9 VAR LOCATIONS FROM S OF A	C1	MONMOUTH	12/15/11	6,213,113.13	9	4	123.0	210.3800	25,876.74
11146	ROUTE I-295 SB FROM NORTH OF R	S1	GLOUCESTER	01/05/12	1,897,000.00	3	4	10.0	250.0000	2,500.00
11148	RT 120 MP 0.0 TO MP 2.09 N OF	N1	BERGAN	02/16/12	2,199,410.64	8	4	36.0	275.0000	9,900.00
11151	ROUTE 45 CARPENTER STREET TO R	S1	GLOUCESTER	02/09/12	1,439,750.76	4	2	11.0	400.0000	4,400.00
12105	RT. 46 E OF FOREST RD. TO W OF	N1	MORRIS	03/29/12	4,313,000.00	6	4	7.0	215.0000	1,505.00
12112		C1	MIDDLESEX	04/19/12	2,980,000.00	7	4	52.0	400.0000	20,800.00
12114	RT 34/35 COLTS NECK AND WALL T	C1	MONMOUTH	06/07/12	3,041,313.13	5	4	20.0	313.3700	6,267.40
12115	RT 1 VAR LOCATIONS FROM N OF C	C1	MIDDLESEX	05/03/12	8,577,849.95	8	4	17.0	307.0000	5,219.00
12116		N1	MORRIS	04/19/12	4,705,102.40	8	2	3.0	400.0000	1,200.00
12117	ROUTE 40 MP 5.73 TO MP8.10 RES	S1	SALEM	05/10/12	1,734,889.00	2	4	2.0	350.0000	700.00
12118	ROUTE 28 FR BR OF GREENBROOK T	C1	SOMERSET	05/03/12	2,284,437.40	8	4	1.0	295.0000	295.00
12122	RT 35, CHERRY TREE LANE TO RT	C1	MONMOUTH	05/17/12	3,881,143.65	5	4	117.0	325.0000	38,025.00
12131	ROUTE 36 FROM SOUTH OF MILLER	C1	MONMOUTH	06/07/12	9,028,843.69	4	4	35.0	315.0000	11,025.00
12133	RT 3 W OF RT 17 TO RT 1 & 9, R	N1	HUDSON	08/09/12	8,670,766.43	5	4	124.0	270.3000	33,517.20

ITEM : 602213M DESCRIPTION : CURB PIECE
UNITS : UNIT NUMBER OF CONTRACTS : 16 TOTAL QUANTITY : 1,006.0 AVERAGE WEIGHTED PRICE : $329.60

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
11141	RT 9 VAR LOCATIONS FROM S OF A	C1	MONMOUTH	12/15/11	6,213,113.13	9	4	222.0	322.4600	71,586.12
11145	ROUTE 168 OVER I-295 BRIDGE DE	S1	CAMDEN	01/12/12	2,389,889.00	10	2	13.0	225.0000	2,925.00
11148	RT 120 MP 0.0 TO MP 2.09 N OF	N1	BERGAN	02/16/12	2,199,410.64	8	4	48.0	295.0000	14,160.00
11149	RT 18 SB FROM S OF RT 138 TO S	S1	MONMOUTH	03/01/12	4,029,013.13	8	4	40.0	307.1500	12,286.00
11151	ROUTE 45 CARPENTER STREET TO R	S1	GLOUCESTER	02/09/12	1,439,750.76	4	2	10.0	300.0000	3,000.00
12102	SOUTH MARGINAL STREET, BRIDGE	N1	HUDSON	03/15/12	1,352,735.00	8	5	1.0	300.0000	300.00
12114	RT 34/35 COLTS NECK AND WALL T	C1	MONMOUTH	06/07/12	3,041,313.13	5	4	12.0	410.4500	4,925.40

12115	RT 1 VAR LOCATIONS FROM N OF C	C1	MIDDLESEX	05/03/12	8,577,849.95	8	4	105.0	279.0000	29,295.00
12117	ROUTE 40 MP 5.73 TO MP8.10 RES	S1	SALEM	05/10/12	1,734,889.00	2	4	9.0	350.0000	3,150.00
12122	RT 35, CHERRY TREE LANE TO RT	C1	MONMOUTH	05/17/12	3,881,143.65	5	4	65.0	325.0000	21,125.00
12124	ROUTE 15 SB OVER THE ABANDONED	N1	MORRIS	06/07/12	1,672,146.42	6	5	5.0	485.0000	2,425.00
12129	ROUTE 80 PARSIPPANY-TROY HILLS	N1	MORRIS	06/14/12	73,584,417.15	3	2	16.0	525.0000	8,400.00
12131	ROUTE 36 FROM SOUTH OF MILLER	C1	MONMOUTH	06/07/12	9,028,843.69	4	4	328.0	340.0000	111,520.00
12133	RT 3 W OF RT 17 TO RT 1 & 9, R	N1	HUDSON	08/09/12	8,670,766.43	5	4	124.0	361.1200	44,778.88
12136	COLLINGS AVE (CR-630) OVER I-6	S1	CAMDEN	09/13/12	1,542,157.00	5	5	4.0	225.0000	900.00
12145	GROVEVILLE ROAD OVER US ROUTE	C1	MERCER	10/11/12	1,788,754.00	14	2	4.0	200.0000	800.00

ITEM : 602214M DESCRIPTION : INLET FACE PLATE
UNITS : UNIT NUMBER OF CONTRACTS : 12 TOTAL QUANTITY : 1,022.0 AVERAGE WEIGHTED PRICE : $233.67

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
11146	ROUTE I-295 SB FROM NORTH OF R	S1	GLOUCESTER	01/05/12	1,897,000.00	3	4	15.0	270.0000	4,050.00
12105	RT. 46 E OF FOREST RD. TO W OF	N1	MORRIS	03/29/12	4,313,000.00	6	4	183.0	180.0000	32,940.00
12108	RT 17, S OF TERRACE AVE TO S O	N1	BERGAN	05/10/12	12,784,852.89	4	4	394.0	235.0000	92,590.00
12112		C1	MIDDLESEX	04/19/12	2,980,000.00	7	4	47.0	200.0000	9,400.00
12114	RT 34/35 COLTS NECK AND WALL T	C1	MONMOUTH	06/07/12	3,041,313.13	5	4	34.0	196.8800	6,693.92
12115	RT 1 VAR LOCATIONS FROM N OF C	C1	MIDDLESEX	05/03/12	8,577,849.95	8	4	59.0	279.0000	16,461.00
12116		N1	MORRIS	04/19/12	4,705,102.40	8	2	96.0	235.0000	22,560.00
12118	ROUTE 28 FR BR OF GREENBROOK T	C1	SOMERSET	05/03/12	2,284,437.40	8	4	37.0	294.0000	10,878.00
12122	RT 35, CHERRY TREE LANE TO RT	C1	MONMOUTH	05/17/12	3,881,143.65	5	4	94.0	250.0000	23,500.00
12128	ROUTE 9 & LACEY ROAD INTERSECT	C1	OCEAN	06/14/12	3,938,713.13	6	2	2.0	257.3000	514.60
12129	ROUTE 80 PARSIPPANY-TROY HILLS	N1	MORRIS	06/14/12	73,584,417.15	3	2	57.0	325.0000	18,525.00
12145	GROVEVILLE ROAD OVER US ROUTE	C1	MERCER	10/11/12	1,788,754.00	14	2	4.0	175.0000	700.00

ITEM : 602215M DESCRIPTION : CAPPING EXISTING DRAINAGE STRUCTURES
UNITS : UNIT NUMBER OF CONTRACTS : 2 TOTAL QUANTITY : 30.0 AVERAGE WEIGHTED PRICE : $1,114.33

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
12129	ROUTE 80 PARSIPPANY-TROY HILLS	N1	MORRIS	06/14/12	73,584,417.15	3	2	29.0	1,000.0000	29,000.00
12139	ROUTE 22 TRAFFIC SIGNAL IMPROV	H1	SOMERSET	09/20/12	7,770,000.00	2	10	1.0	4,430.0000	4,430.00

ITEM : 602216M DESCRIPTION : CLEANING DRAINAGE STRUCTURE
UNITS : UNIT NUMBER OF CONTRACTS : 21 TOTAL QUANTITY : 1,592.0 AVERAGE WEIGHTED PRICE : $186.69

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .

11126	RT. I-78 UNION/ESSEX REHAB.CON	N1	UNION	12/01/11	72,335,082.00	5	2	186.0	211.0000	39,246.00
11141	RT 9 VAR LOCATIONS FROM S OF A	C1	MONMOUTH	12/15/11	6,213,113.13	9	4	291.0	205.0000	59,655.00
11143	ROUTE 202 OVER PASSAIC RIVER C	S1	MORRIS	12/15/11	2,565,600.96	6	2	1.0	135.0000	135.00
11147	RTE I-80 MEDIAN CROSSOVER PROT	N4	MORRIS	01/12/12	1,750,194.00	4	7	16.0	183.0000	2,928.00

11148	RT 120 MP 0.0 TO MP 2.09 N OF	N1	BERGAN	02/16/12	2,199,410.64	8	4	40.0	205.0000	8,200.00
12102	SOUTH MARGINAL STREET, BRIDGE	N1	HUDSON	03/15/12	1,352,735.00	8	5	10.0	700.0000	7,000.00
12102	SOUTH MARGINAL STREET, BRIDGE	N1	HUDSON	03/15/12	1,352,735.00	8	5	2.0	700.0000	1,400.00
12105	RT. 46 E OF FOREST RD. TO W OF	N1	MORRIS	03/29/12	4,313,000.00	6	4	193.0	175.0000	33,775.00
12106	RE-ADVERTISEMENT OF BROAD AVE	N1	BERGAN	03/29/12	3,599,660.00	6	2	7.0	200.0000	1,400.00
12107	I-78 RAMP C OVER BEAVER BROOK	C1	HUNTERDON	04/05/12	511,652.00	9	2	1.0	211.0000	211.00
12113	RE-ADVERTISEMENT OF ROUTE 33 B	C1	MERCER	04/19/12	655,417.00	5	2	2.0	200.0000	400.00
12115	RT 1 VAR LOCATIONS FROM N OF C	C1	MIDDLESEX	05/03/12	8,577,849.95	8	4	2.0	250.0000	500.00
12124	ROUTE 15 SB OVER THE ABANDONED	N1	MORRIS	06/07/12	1,672,146.42	6	5	13.0	350.0000	4,550.00
12127	RE-ADVERTISEMENT OF JAMES STRE	N1	MORRIS	05/31/12	2,254,000.00	9	5	14.0	260.0000	3,640.00
12128	ROUTE 9 & LACEY ROAD INTERSECT	C1	OCEAN	06/14/12	3,938,713.13	6	2	14.0	236.2500	3,307.50
12129	ROUTE 80 PARSIPPANY-TROY HILLS	N1	MORRIS	06/14/12	73,584,417.15	3	2	12.0	400.0000	4,800.00
12130	ROUTE I-287 SOUTH ST. TO LITTL	N1	MORRIS	06/14/12	27,376,000.00	6	2	729.0	150.0000	109,350.00
12133	RT 3 W OF RT 17 TO RT 1 & 9, R	N1	HUDSON	08/09/12	8,670,766.43	5	4	7.0	341.2500	2,388.75
12136	COLLINGS AVE (CR-630) OVER I-6	S1	CAMDEN	09/13/12	1,542,157.00	5	5	4.0	450.0000	1,800.00
12139	ROUTE 22 TRAFFIC SIGNAL IMPROV	H1	SOMERSET	09/20/12	7,770,000.00	2	10	34.0	245.0000	8,330.00
12141	WELDON ROAD - ESPANONG ROAD OV	N1	MORRIS	09/20/12	2,720,000.00	10	2	14.0	300.0000	4,200.00

ITEM : 602217M DESCRIPTION : WATER QUALITY TREATMENT STRUCTURE
UNITS : UNIT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 1.0 AVERAGE WEIGHTED PRICE : $185,000.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
12128	ROUTE 9 & LACEY ROAD INTERSECT	C1	OCEAN	06/14/12	3,938,713.13	6	2	1.0	185,000.0000	185,000.00

ITEM : 602220M DESCRIPTION : TRENCH DRAIN
UNITS : LINEAR FOOT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 31.0 AVERAGE WEIGHTED PRICE : $231.45

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
12128	ROUTE 9 & LACEY ROAD INTERSECT	C1	OCEAN	06/14/12	3,938,713.13	6	2	31.0	231.4500	7,174.95

ITEM : 602223M DESCRIPTION : OUTLET CONTROL STRUCTURE
UNITS : UNIT NUMBER OF CONTRACTS : 2 TOTAL QUANTITY : 3.0 AVERAGE WEIGHTED PRICE : $8,900.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
12129	ROUTE 80 PARSIPPANY-TROY HILLS	N1	MORRIS	06/14/12	73,584,417.15	3	2	2.0	12,000.0000	24,000.00
12140	ROUTE 22 SUSTAINABLE CORRIDOR	C1	SOMERSET	10/11/12	7,888,148.00	12	2	1.0	2,700.0000	2,700.00

ITEM : 602226M DESCRIPTION : JUNCTION CHAMBER
UNITS : UNIT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 1.0 AVERAGE WEIGHTED PRICE : $41,000.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
11135	RT 322 RACCOON CREEK BRDG./ MU	S1	GLOUCESTER	08/16/12	8,110,989.68	4	5	1.0	41,000.0000	41,000.00

ITEM : 602229M DESCRIPTION : MANUFACTURED TREATMENT DEVICE
UNITS : UNIT NUMBER OF CONTRACTS : 2 TOTAL QUANTITY : 8.0 AVERAGE WEIGHTED PRICE : $34,250.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
12126	RTE. 7(1953) HACKENSACK RIVER	N1	HUDSON	07/12/12	33,220,545.26	7	1	2.0	17,000.0000	34,000.00
12129	ROUTE 80 PARSIPPANY-TROY HILLS	N1	MORRIS	06/14/12	73,584,417.15	3	2	6.0	40,000.0000	240,000.00

ITEM : 602290M DESCRIPTION : INLET, NON-STANDARD
UNITS : UNIT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 4.0 AVERAGE WEIGHTED PRICE : $2,600.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
12115	RT 1 VAR LOCATIONS FROM N OF C	C1	MIDDLESEX	05/03/12	8,577,849.95	8	4	4.0	2,600.0000	10,400.00

ITEM : 603015P DESCRIPTION : CONCRETE SLOPE PROTECTION, REINFORCED, 4
UNITS : SQUARE YARD NUMBER OF CONTRACTS : 2 TOTAL QUANTITY : 74.0 AVERAGE WEIGHTED PRICE : $194.59

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
12129	ROUTE 80 PARSIPPANY-TROY HILLS	N1	MORRIS	06/14/12	73,584,417.15	3	2	65.0	180.0000	11,700.00
12129	ROUTE 80 PARSIPPANY-TROY HILLS	N1	MORRIS	06/14/12	73,584,417.15	3	2	9.0	300.0000	2,700.00

ITEM : 603021P DESCRIPTION : RIPRAP STONE SLOPE PROTECTION, 18" THICK
UNITS : SQUARE YARD NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 14.0 AVERAGE WEIGHTED PRICE : $100.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
12129	ROUTE 80 PARSIPPANY-TROY HILLS	N1	MORRIS	06/14/12	73,584,417.15	3	2	14.0	100.0000	1,400.00

ITEM : 603024P DESCRIPTION : RIPRAP STONE SLOPE PROTECTION, 24" THICK
UNITS : SQUARE YARD NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 22.0 AVERAGE WEIGHTED PRICE : $56.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
11135	RT 322 RACCOON CREEK BRDG./ MU	S1	GLOUCESTER	08/16/12	8,110,989.68	4	5	22.0	56.0000	1,232.00

ITEM : 603036P DESCRIPTION : RIPRAP STONE CHANNEL PROTECTION, 12" THI
UNITS : SQUARE YARD NUMBER OF CONTRACTS : 4 TOTAL QUANTITY : 1,593.0 AVERAGE WEIGHTED PRICE : $47.04

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
11135	RT 322 RACCOON CREEK BRDG./ MU	S1	GLOUCESTER	08/16/12	8,110,989.68	4	5	112.0	56.0000	6,272.00

12126	RTE. 7(1953) HACKENSACK RIVER	N1	HUDSON	07/12/12	33,220,545.26	7	1	12.0	150.0000	1,800.00
12129	ROUTE 80 PARSIPPANY-TROY HILLS	N1	MORRIS	06/14/12	73,584,417.15	3	2	1,419.0	45.0000	63,855.00
12140	ROUTE 22 SUSTAINABLE CORRIDOR	C1	SOMERSET	10/11/12	7,888,148.00	12	2	50.0	60.0000	3,000.00

ITEM : 603042P DESCRIPTION : RIPRAP STONE CHANNEL PROTECTION, 18" THI
UNITS : SQUARE YARD NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 30.0 AVERAGE WEIGHTED PRICE : $100.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .

12129	ROUTE 80 PARSIPPANY-TROY HILLS	N1	MORRIS	06/14/12	73,584,417.15	3	2	30.0	100.0000	3,000.00

ITEM : 603048P DESCRIPTION : RIPRAP STONE CHANNEL PROTECTION, 24" THI
UNITS : SQUARE YARD NUMBER OF CONTRACTS : 3 TOTAL QUANTITY : 315.0 AVERAGE WEIGHTED PRICE : $74.63

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
11135	RT 322 RACCOON CREEK BRDG./ MU	S1	GLOUCESTER	08/16/12	8,110,989.68	4	5	47.0	80.0000	3,760.00
11135	RT 322 RACCOON CREEK BRDG./ MU	S1	GLOUCESTER	08/16/12	8,110,989.68	4	5	250.0	70.0000	17,500.00
12140	ROUTE 22 SUSTAINABLE CORRIDOR	C1	SOMERSET	10/11/12	7,888,148.00	12	2	18.0	125.0000	2,250.00

ITEM : 603057P DESCRIPTION : ROCK BACKFILL
UNITS : TON NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 128.0 AVERAGE WEIGHTED PRICE : $50.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
12117	ROUTE 40 MP 5.73 TO MP8.10 RES	S1	SALEM	05/10/12	1,734,889.00	2	4	128.0	50.0000	6,400.00

ITEM : 603073P DESCRIPTION : ARTICULATED CONCRETE BLOCK MATTING, OPEN
UNITS : SQUARE YARD NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 28.0 AVERAGE WEIGHTED PRICE : $233.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
11135	RT 322 RACCOON CREEK BRDG./ MU	S1	GLOUCESTER	08/16/12	8,110,989.68	4	5	28.0	233.0000	6,524.00

ITEM : 603100P DESCRIPTION : RIPRAP STONE SCOUR PROTECTION (D50=6")
UNITS : CUBIC YARD NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 19.0 AVERAGE WEIGHTED PRICE : $3,194.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
11126	RT. I-78 UNION/ESSEX REHAB.CON	N1	UNION	12/01/11	72,335,082.00	5	2	19.0	3,194.0000	60,686.00

ITEM : 605009P DESCRIPTION : CHAIN-LINK FENCE, ALUMINUM-COATED STEEL,

UNITS : LINEAR FOOT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 1,252.0 AVERAGE WEIGHTED PRICE : $30.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
12129	ROUTE 80 PARSIPPANY-TROY HILLS	N1	MORRIS	06/14/12	73,584,417.15	3	2	1,252.0	30.0000	37,560.00

ITEM : 605010P DESCRIPTION : POST AND RAIL FENCE
UNITS : LINEAR FOOT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 690.0 AVERAGE WEIGHTED PRICE : $21.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
11135	RT 322 RACCOON CREEK BRDG./ MU	S1	GLOUCESTER	08/16/12	8,110,989.68	4	5	690.0	21.0000	14,490.00

ITEM : 605045P DESCRIPTION : CHAIN-LINK FENCE, 6' HIGH
UNITS : LINEAR FOOT NUMBER OF CONTRACTS : 4 TOTAL QUANTITY : 2,716.0 AVERAGE WEIGHTED PRICE : $21.55

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
11141	RT 9 VAR LOCATIONS FROM S OF A	C1	MONMOUTH	12/15/11	6,213,113.13	9	4	1,900.0	17.4300	33,117.00
11148	RT 120 MP 0.0 TO MP 2.09 N OF	N1	BERGAN	02/16/12	2,199,410.64	8	4	100.0	34.6500	3,465.00
12120	SIGN STRUCTURE REPLACEMENT CON	C1	MERCER	05/10/12	3,481,368.85	5	7	161.0	32.8500	5,288.85
12129	ROUTE 80 PARSIPPANY-TROY HILLS	N1	MORRIS	06/14/12	73,584,417.15	3	2	555.0	30.0000	16,650.00

ITEM : 605048P DESCRIPTION : CHAIN-LINK FENCE, 7' HIGH
UNITS : LINEAR FOOT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 571.0 AVERAGE WEIGHTED PRICE : $40.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
12126	RTE. 7(1953) HACKENSACK RIVER	N1	HUDSON	07/12/12	33,220,545.26	7	1	571.0	40.0000	22,840.00

ITEM : 605051P DESCRIPTION : CHAIN-LINK FENCE, 8' HIGH
UNITS : LINEAR FOOT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 2,370.0 AVERAGE WEIGHTED PRICE : $42.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
12126	RTE. 7(1953) HACKENSACK RIVER	N1	HUDSON	07/12/12	33,220,545.26	7	1	2,370.0	42.0000	99,540.00

ITEM : 605060M DESCRIPTION : GATE, CHAIN-LINK FENCE, ALUMINUM COATED
UNITS : UNIT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 2.0 AVERAGE WEIGHTED PRICE : $2,300.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
12126	RTE. 7(1953) HACKENSACK RIVER	N1	HUDSON	07/12/12	33,220,545.26	7	1	2.0	2,300.0000	4,600.00

ITEM : 605117M DESCRIPTION : GATE, CHAIN-LINK FENCE, PVC-COATED STEEL
UNITS : UNIT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 1.0 AVERAGE WEIGHTED PRICE : $1,350.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
11135	RT 322 RACCOON CREEK BRDG./ MU	S1	GLOUCESTER	08/16/12	8,110,989.68	4	5	1.0	1,350.0000	1,350.00

ITEM : 605165M DESCRIPTION : GATE, CHAIN-LINK FENCE, 20' WIDE
UNITS : UNIT NUMBER OF CONTRACTS : 2 TOTAL QUANTITY : 5.0 AVERAGE WEIGHTED PRICE : $2,720.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
12126	RTE. 7(1953) HACKENSACK RIVER	N1	HUDSON	07/12/12	33,220,545.26	7	1	2.0	3,200.0000	6,400.00
12129	ROUTE 80 PARSIPPANY-TROY HILLS	N1	MORRIS	06/14/12	73,584,417.15	3	2	3.0	2,400.0000	7,200.00

ITEM : 605171M DESCRIPTION : GATE, CHAIN-LINK FENCE, 30' WIDE
UNITS : UNIT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 1.0 AVERAGE WEIGHTED PRICE : $4,500.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
12126	RTE. 7(1953) HACKENSACK RIVER	N1	HUDSON	07/12/12	33,220,545.26	7	1	1.0	4,500.0000	4,500.00

ITEM : 605183P DESCRIPTION : TEMPORARY CHAIN-LINK FENCE, 6' HIGH
UNITS : LINEAR FOOT NUMBER OF CONTRACTS : 4 TOTAL QUANTITY : 1,860.0 AVERAGE WEIGHTED PRICE : $11.08

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
12102	SOUTH MARGINAL STREET, BRIDGE	N1	HUDSON	03/15/12	1,352,735.00	8	5	1,200.0	11.0000	13,200.00
12104	ROUTE 27 SOUTH PLAINFIELD BRAN	C1	MIDDLESEX	05/10/12	3,795,000.00	8	2	80.0	12.0000	960.00
12124	ROUTE 15 SB OVER THE ABANDONED	N1	MORRIS	06/07/12	1,672,146.42	6	5	200.0	7.5000	1,500.00
12145	GROVEVILLE ROAD OVER US ROUTE	C1	MERCER	10/11/12	1,788,754.00	14	2	380.0	13.0000	4,940.00

ITEM : 605193P DESCRIPTION : HANDRAIL
UNITS : LINEAR FOOT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 1,670.0 AVERAGE WEIGHTED PRICE : $80.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
12126	RTE. 7(1953) HACKENSACK RIVER	N1	HUDSON	07/12/12	33,220,545.26	7	1	1,670.0	80.0000	133,600.00

ITEM : 605212P DESCRIPTION : RESET FENCE
UNITS : LINEAR FOOT NUMBER OF CONTRACTS : 4 TOTAL QUANTITY : 479.0 AVERAGE WEIGHTED PRICE : $21.15

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
12111	COKESBURY ROAD OVER I-78 BRIDG	C1	HUNTERDON	04/19/12	2,031,160.20	9	5	50.0	36.0000	1,800.00
12127	RE-ADVERTISEMENT OF JAMES STRE	N1	MORRIS	05/31/12	2,254,000.00	9	5	325.0	18.0000	5,850.00
12129	ROUTE 80 PARSIPPANY-TROY HILLS	N1	MORRIS	06/14/12	73,584,417.15	3	2	80.0	25.0000	2,000.00
12140	ROUTE 22 SUSTAINABLE CORRIDOR	C1	SOMERSET	10/11/12	7,888,148.00	12	2	24.0	20.0000	480.00

ITEM : 606003P DESCRIPTION : HOT MIX ASPHALT SIDEWALK, 2" THICK
UNITS : SQUARE YARD NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 127.0 AVERAGE WEIGHTED PRICE : $18.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
12104	ROUTE 27 SOUTH PLAINFIELD BRAN	C1	MIDDLESEX	05/10/12	3,795,000.00	8	2	127.0	18.0000	2,286.00

ITEM : 606009P DESCRIPTION : HOT MIX ASPHALT SIDEWALK, 5 1/2" THICK
UNITS : SQUARE YARD NUMBER OF CONTRACTS : 2 TOTAL QUANTITY : 74.0 AVERAGE WEIGHTED PRICE : $68.78

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
12126	RTE. 7(1953) HACKENSACK RIVER	N1	HUDSON	07/12/12	33,220,545.26	7	1	48.0	60.0000	2,880.00
12130	ROUTE I-287 SOUTH ST. TO LITTL	N1	MORRIS	06/14/12	27,376,000.00	6	2	26.0	85.0000	2,210.00

ITEM : 606012P DESCRIPTION : CONCRETE SIDEWALK, 4" THICK
UNITS : SQUARE YARD NUMBER OF CONTRACTS : 26 TOTAL QUANTITY : 8,485.0 AVERAGE WEIGHTED PRICE : $63.73

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
11141	RT 9 VAR LOCATIONS FROM S OF A	C1	MONMOUTH	12/15/11	6,213,113.13	9	4	1,173.0	54.2500	63,635.25
11145	ROUTE 168 OVER I-295 BRIDGE DE	S1	CAMDEN	01/12/12	2,389,889.00	10	2	302.0	53.0000	16,006.00
11151	ROUTE 45 CARPENTER STREET TO R	S1	GLOUCESTER	02/09/12	1,439,750.76	4	2	261.0	67.0000	17,487.00
12102	SOUTH MARGINAL STREET, BRIDGE	N1	HUDSON	03/15/12	1,352,735.00	8	5	383.0	47.0000	18,001.00
12103	DEMOCRAT ROAD (CR673) OVER I -	S1	GLOUCESTER	03/29/12	1,654,889.00	8	5	55.0	55.0000	3,025.00

12104	ROUTE 27 SOUTH PLAINFIELD BRAN	C1	MIDDLESEX	05/10/12	3,795,000.00	8	2	724.0	38.0000	27,512.00
12105	RT. 46 E OF FOREST RD. TO W OF	N1	MORRIS	03/29/12	4,313,000.00	6	4	318.0	90.0000	28,620.00
12106	RE-ADVERTISEMENT OF BROAD AVE	N1	BERGAN	03/29/12	3,599,660.00	6	2	335.0	50.0000	16,750.00
12107	I-78 RAMP C OVER BEAVER BROOK	C1	HUNTERDON	04/05/12	511,652.00	9	2	40.0	54.0000	2,160.00
12113	RE-ADVERTISEMENT OF ROUTE 33 B	C1	MERCER	04/19/12	655,417.00	5	2	35.0	50.0000	1,750.00
12114	RT 34/35 COLTS NECK AND WALL T	C1	MONMOUTH	06/07/12	3,041,313.13	5	4	138.0	53.1800	7,338.84
12117	ROUTE 40 MP 5.73 TO MP8.10 RES	S1	SALEM	05/10/12	1,734,889.00	2	4	30.0	50.0000	1,500.00
12122	RT 35, CHERRY TREE LANE TO RT	C1	MONMOUTH	05/17/12	3,881,143.65	5	4	31.0	75.0000	2,325.00
12123	ROUTE 295 /42 /I-76 DIRECT CON	S1	CAMDEN	07/12/12	7,667,886.70	3	10	385.0	90.9000	34,996.50
12126	RTE. 7(1953) HACKENSACK RIVER	N1	HUDSON	07/12/12	33,220,545.26	7	1	37.0	80.0000	2,960.00
12127	RE-ADVERTISEMENT OF JAMES STRE	N1	MORRIS	05/31/12	2,254,000.00	9	5	24.0	80.0000	1,920.00
12128	ROUTE 9 & LACEY ROAD INTERSECT	C1	OCEAN	06/14/12	3,938,713.13	6	2	1,641.0	54.5500	89,516.55

12129	ROUTE 80 PARSIPPANY-TROY HILLS	N1	MORRIS	06/14/12	73,584,417.15	3	2	272.0	45.0000	12,240.00
12130	ROUTE I-287 SOUTH ST. TO LITTL	N1	MORRIS	06/14/12	27,376,000.00	6	2	199.0	85.0000	16,915.00
12131	ROUTE 36 FROM SOUTH OF MILLER	C1	MONMOUTH	06/07/12	9,028,843.69	4	4	509.0	67.7500	34,484.75
12133	RT 3 W OF RT 17 TO RT 1 & 9, R	N1	HUDSON	08/09/12	8,670,766.43	5	4	69.0	231.0000	15,939.00
12136	COLLINGS AVE (CR-630) OVER I-6	S1	CAMDEN	09/13/12	1,542,157.00	5	5	487.0	55.0000	26,785.00
12139	ROUTE 22 TRAFFIC SIGNAL IMPROV	H1	SOMERSET	09/20/12	7,770,000.00	2	10	851.0	104.0000	88,504.00
12140	ROUTE 22 SUSTAINABLE CORRIDOR	C1	SOMERSET	10/11/12	7,888,148.00	12	2	106.0	57.0000	6,042.00
12141	WELDON ROAD - ESPANONG ROAD OV	N1	MORRIS	09/20/12	2,720,000.00	10	2	66.0	45.0000	2,970.00
12145	GROVEVILLE ROAD OVER US ROUTE	C1	MERCER	10/11/12	1,788,754.00	14	2	14.0	100.0000	1,400.00

ITEM : 606016P DESCRIPTION : CONC WALK, 4", EXPOSED AGGREGATE FINISH
UNITS : SQUARE YARD NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 617.0 AVERAGE WEIGHTED PRICE : $65.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
11135	RT 322 RACCOON CREEK BRDG./ MU	S1	GLOUCESTER	08/16/12	8,110,989.68	4	5	617.0	65.0000	40,105.00

ITEM : 606018P DESCRIPTION : CONCRETE SIDEWALK, 6" THICK
UNITS : SQUARE YARD NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 42.0 AVERAGE WEIGHTED PRICE : $88.88

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
12114	RT 34/35 COLTS NECK AND WALL T	C1	MONMOUTH	06/07/12	3,041,313.13	5	4	42.0	88.8800	3,732.96

ITEM : 606021P DESCRIPTION : CONCRETE SIDEWALK, 8" THICK
UNITS : SQUARE YARD NUMBER OF CONTRACTS : 2 TOTAL QUANTITY : 231.0 AVERAGE WEIGHTED PRICE : $252.72

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
11147	RTE I-80 MEDIAN CROSSOVER PROT	N4	MORRIS	01/12/12	1,750,194.00	4	7	213.0	265.0000	56,445.00
12128	ROUTE 9 & LACEY ROAD INTERSECT	C1	OCEAN	06/14/12	3,938,713.13	6	2	18.0	107.4600	1,934.28

ITEM : 606023P DESCRIPTION : PRECAST CONCRETE PAVERS
UNITS : SQUARE YARD NUMBER OF CONTRACTS : 2 TOTAL QUANTITY : 241.0 AVERAGE WEIGHTED PRICE : $164.11

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
11151	ROUTE 45 CARPENTER STREET TO R	S1	GLOUCESTER	02/09/12	1,439,750.76	4	2	224.0	150.0000	33,600.00
11151	ROUTE 45 CARPENTER STREET TO R	S1	GLOUCESTER	02/09/12	1,439,750.76	4	2	17.0	350.0000	5,950.00

ITEM : 606028P DESCRIPTION : RESET PRECAST CONCRETE PAVERS
UNITS : SQUARE YARD NUMBER OF CONTRACTS : 3 TOTAL QUANTITY : 165.0 AVERAGE WEIGHTED PRICE : $122.42

DP #	Description	Reg	County	Bid Date	Contract Bid	Bids	Type	Quanity	Unit Price	Total Price
11151	ROUTE 45 CARPENTER STREET TO R	S1	GLOUCESTER	02/09/12	1,439,750.76	4	2	90.0	150.0000	13,500.00
12113	RE-ADVERTISEMENT OF ROUTE 33 B	C1	MERCER	04/19/12	655,417.00	5	2	40.0	150.0000	6,000.00
12136	COLLINGS AVE (CR-630) OVER I-6	S1	CAMDEN	09/13/12	1,542,157.00	5	5	35.0	20.0000	700.00

ITEM : 606029P DESCRIPTION : BRICK PAVERS
UNITS : SQUARE YARD NUMBER OF CONTRACTS : 2 TOTAL QUANTITY : 121.0 AVERAGE WEIGHTED PRICE : $160.04

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
12104	ROUTE 27 SOUTH PLAINFIELD BRAN	C1	MIDDLESEX	05/10/12	3,795,000.00	8	2	81.0	165.0000	13,365.00
12113	RE-ADVERTISEMENT OF ROUTE 33 B	C1	MERCER	04/19/12	655,417.00	5	2	40.0	150.0000	6,000.00

ITEM : 606030P DESCRIPTION : HOT MIX ASPHALT DRIVEWAY, 1 1/2" THICK
UNITS : SQUARE YARD NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 219.0 AVERAGE WEIGHTED PRICE : $18.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
12140	ROUTE 22 SUSTAINABLE CORRIDOR	C1	SOMERSET	10/11/12	7,888,148.00	12	2	219.0	18.0000	3,942.00

ITEM : 606033P DESCRIPTION : HOT MIX ASPHALT DRIVEWAY, 2" THICK
UNITS : SQUARE YARD NUMBER OF CONTRACTS : 4 TOTAL QUANTITY : 4,201.0 AVERAGE WEIGHTED PRICE : $21.52

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
11141	RT 9 VAR LOCATIONS FROM S OF A	C1	MONMOUTH	12/15/11	6,213,113.13	9	4	3,371.0	19.7400	66,543.54
12114	RT 34/35 COLTS NECK AND WALL T	C1	MONMOUTH	06/07/12	3,041,313.13	5	4	479.0	25.3000	12,118.70
12115	RT 1 VAR LOCATIONS FROM N OF C	C1	MIDDLESEX	05/03/12	8,577,849.95	8	4	59.0	75.0000	4,425.00
12117	ROUTE 40 MP 5.73 TO MP8.10 RES	S1	SALEM	05/10/12	1,734,889.00	2	4	292.0	25.0000	7,300.00

ITEM : 606036P DESCRIPTION : HOT MIX ASPHALT DRIVEWAY, 4" THICK
UNITS : SQUARE YARD NUMBER OF CONTRACTS : 2 TOTAL QUANTITY : 1,577.0 AVERAGE WEIGHTED PRICE : $40.56

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
12129	ROUTE 80 PARSIPPANY-TROY HILLS	N1	MORRIS	06/14/12	73,584,417.15	3	2	244.0	60.0000	14,640.00
12131	ROUTE 36 FROM SOUTH OF MILLER	C1	MONMOUTH	06/07/12	9,028,843.69	4	4	1,333.0	37.0000	49,321.00

ITEM : 606039P DESCRIPTION : HOT MIX ASPHALT DRIVEWAY, 6" THICK
UNITS : SQUARE YARD NUMBER OF CONTRACTS : 7 TOTAL QUANTITY : 3,140.0 AVERAGE WEIGHTED PRICE : $57.08

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
11135	RT 322 RACCOON CREEK BRDG./ MU	S1	GLOUCESTER	08/16/12	8,110,989.68	4	5	142.0	40.0000	5,680.00
12104	ROUTE 27 SOUTH PLAINFIELD BRAN	C1	MIDDLESEX	05/10/12	3,795,000.00	8	2	725.0	40.0000	29,000.00
12114	RT 34/35 COLTS NECK AND WALL T	C1	MONMOUTH	06/07/12	3,041,313.13	5	4	51.0	74.9900	3,824.49

12128	ROUTE 9 & LACEY ROAD INTERSECT	C1	OCEAN	06/14/12	3,938,713.13	6	2	1,035.0	52.0400	53,861.40
12129	ROUTE 80 PARSIPPANY-TROY HILLS	N1	MORRIS	06/14/12	73,584,417.15	3	2	207.0	65.0000	13,455.00

12139	ROUTE 22 TRAFFIC SIGNAL IMPROV	H1	SOMERSET	09/20/12	7,770,000.00	2	10	157.0	195.0000	30,615.00
12140	ROUTE 22 SUSTAINABLE CORRIDOR	C1	SOMERSET	10/11/12	7,888,148.00	12	2	823.0	52.0000	42,796.00

ITEM : 606043P DESCRIPTION : STONE OR GRAVEL DRIVEWAY, 4" THICK
UNITS : SQUARE YARD NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 373.0 AVERAGE WEIGHTED PRICE : $12.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
12129	ROUTE 80 PARSIPPANY-TROY HILLS	N1	MORRIS	06/14/12	73,584,417.15	3	2	373.0	12.0000	4,476.00

ITEM : 606051P DESCRIPTION : CONCRETE DRIVEWAY, 6" THICK
UNITS : SQUARE YARD NUMBER OF CONTRACTS : 4 TOTAL QUANTITY : 1,093.0 AVERAGE WEIGHTED PRICE : $68.45

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
12104	ROUTE 27 SOUTH PLAINFIELD BRAN	C1	MIDDLESEX	05/10/12	3,795,000.00	8	2	453.0	49.0000	22,197.00
12115	RT 1 VAR LOCATIONS FROM N OF C	C1	MIDDLESEX	05/03/12	8,577,849.95	8	4	12.0	165.0000	1,980.00
12128	ROUTE 9 & LACEY ROAD INTERSECT	C1	OCEAN	06/14/12	3,938,713.13	6	2	498.0	84.1900	41,926.62
12140	ROUTE 22 SUSTAINABLE CORRIDOR	C1	SOMERSET	10/11/12	7,888,148.00	12	2	130.0	67.0000	8,710.00

ITEM : 606057P DESCRIPTION : CONCRETE DRIVEWAY, REINFORCED, 6" THICK
UNITS : SQUARE YARD NUMBER OF CONTRACTS : 2 TOTAL QUANTITY : 79.0 AVERAGE WEIGHTED PRICE : $67.41

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
11151	ROUTE 45 CARPENTER STREET TO R	S1	GLOUCESTER	02/09/12	1,439,750.76	4	2	9.0	125.0000	1,125.00
12117	ROUTE 40 MP 5.73 TO MP8.10 RES	S1	SALEM	05/10/12	1,734,889.00	2	4	70.0	60.0000	4,200.00

ITEM : 606075P DESCRIPTION : CONCRETE ISLAND, 4" THICK
UNITS : SQUARE YARD NUMBER OF CONTRACTS : 8 TOTAL QUANTITY : 12,033.0 AVERAGE WEIGHTED PRICE : $36.26

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
11126	RT. I-78 UNION/ESSEX REHAB.CON	N1	UNION	12/01/11	72,335,082.00	5	2	10,322.0	34.0000	350,948.00
12104	ROUTE 27 SOUTH PLAINFIELD BRAN	C1	MIDDLESEX	05/10/12	3,795,000.00	8	2	7.0	40.0000	280.00
12114	RT 34/35 COLTS NECK AND WALL T	C1	MONMOUTH	06/07/12	3,041,313.13	5	4	1.0	229.2200	229.22
12115	RT 1 VAR LOCATIONS FROM N OF C	C1	MIDDLESEX	05/03/12	8,577,849.95	8	4	3.0	120.0000	360.00
12128	ROUTE 9 & LACEY ROAD INTERSECT	C1	OCEAN	06/14/12	3,938,713.13	6	2	487.0	54.6500	26,614.55
12129	ROUTE 80 PARSIPPANY-TROY HILLS	N1	MORRIS	06/14/12	73,584,417.15	3	2	1,079.0	45.0000	48,555.00
12139	ROUTE 22 TRAFFIC SIGNAL IMPROV	H1	SOMERSET	09/20/12	7,770,000.00	2	10	35.0	104.0000	3,640.00
12140	ROUTE 22 SUSTAINABLE CORRIDOR	C1	SOMERSET	10/11/12	7,888,148.00	12	2	99.0	57.0000	5,643.00

ITEM : 606078P DESCRIPTION : CONCRETE ISLAND, 6" THICK
UNITS : SQUARE YARD NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 858.0 AVERAGE WEIGHTED PRICE : $45.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
12141	WELDON ROAD - ESPANONG ROAD OV	N1	MORRIS	09/20/12	2,720,000.00	10	2	858.0	45.0000	38,610.00

ITEM : 606084P DESCRIPTION : DETECTABLE WARNING SURFACE
UNITS : SQUARE YARD NUMBER OF CONTRACTS : 18 TOTAL QUANTITY : 748.0 AVERAGE WEIGHTED PRICE : $253.33

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
11141	RT 9 VAR LOCATIONS FROM S OF A	C1	MONMOUTH	12/15/11	6,213,113.13	9	4	49.0	202.5000	9,922.50
11145	ROUTE 168 OVER I-295 BRIDGE DE	S1	CAMDEN	01/12/12	2,389,889.00	10	2	24.0	234.0000	5,616.00
11151	ROUTE 45 CARPENTER STREET TO R	S1	GLOUCESTER	02/09/12	1,439,750.76	4	2	30.0	300.0000	9,000.00
12102	SOUTH MARGINAL STREET, BRIDGE	N1	HUDSON	03/15/12	1,352,735.00	8	5	3.0	300.0000	900.00
12104	ROUTE 27 SOUTH PLAINFIELD BRAN	C1	MIDDLESEX	05/10/12	3,795,000.00	8	2	52.0	300.0000	15,600.00
12105	RT. 46 E OF FOREST RD. TO W OF	N1	MORRIS	03/29/12	4,313,000.00	6	4	140.0	350.0000	49,000.00
12106	RE-ADVERTISEMENT OF BROAD AVE	N1	BERGAN	03/29/12	3,599,660.00	6	2	7.0	250.0000	1,750.00
12114	RT 34/35 COLTS NECK AND WALL T	C1	MONMOUTH	06/07/12	3,041,313.13	5	4	20.0	202.5000	4,050.00
12117	ROUTE 40 MP 5.73 TO MP8.10 RES	S1	SALEM	05/10/12	1,734,889.00	2	4	2.0	250.0000	500.00
12122	RT 35, CHERRY TREE LANE TO RT	C1	MONMOUTH	05/17/12	3,881,143.65	5	4	5.0	300.0000	1,500.00
12123	ROUTE 295 /42 /I-76 DIRECT CON	S1	CAMDEN	07/12/12	7,667,886.70	3	10	87.0	222.0000	19,314.00
12128	ROUTE 9 & LACEY ROAD INTERSECT	C1	OCEAN	06/14/12	3,938,713.13	6	2	18.0	207.0000	3,726.00
12129	ROUTE 80 PARSIPPANY-TROY HILLS	N1	MORRIS	06/14/12	73,584,417.15	3	2	7.0	300.0000	2,100.00
12130	ROUTE I-287 SOUTH ST. TO LITTL	N1	MORRIS	06/14/12	27,376,000.00	6	2	85.0	200.0000	17,000.00
12131	ROUTE 36 FROM SOUTH OF MILLER	C1	MONMOUTH	06/07/12	9,028,843.69	4	4	108.0	235.0000	25,380.00
12133	RT 3 W OF RT 17 TO RT 1 & 9, R	N1	HUDSON	08/09/12	8,670,766.43	5	4	10.0	218.4000	2,184.00
12139	ROUTE 22 TRAFFIC SIGNAL IMPROV	H1	SOMERSET	09/20/12	7,770,000.00	2	10	89.0	223.0000	19,847.00
12140	ROUTE 22 SUSTAINABLE CORRIDOR	C1	SOMERSET	10/11/12	7,888,148.00	12	2	12.0	175.0000	2,100.00

ITEM : 606090P DESCRIPTION : PUBLIC SIDEWALK CURB RAMP DELINEATION
UNITS : SQUARE YARD NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 23.0 AVERAGE WEIGHTED PRICE : $235.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
12136	COLLINGS AVE (CR-630) OVER I-6	S1	CAMDEN	09/13/12	1,542,157.00	5	5	23.0	235.0000	5,405.00

ITEM : 606092P DESCRIPTION : IMPRINTED CROSSWALK
UNITS : SQUARE YARD NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 126.0 AVERAGE WEIGHTED PRICE : $230.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
12140	ROUTE 22 SUSTAINABLE CORRIDOR	C1	SOMERSET	10/11/12	7,888,148.00	12	2	126.0	230.0000	28,980.00

ITEM : 606093P DESCRIPTION : IMPRINT RESIN ISLAND
UNITS : SQUARE YARD NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 78.0 AVERAGE WEIGHTED PRICE : $190.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
12104	ROUTE 27 SOUTH PLAINFIELD BRAN	C1	MIDDLESEX	05/10/12	3,795,000.00	8	2	78.0	190.0000	14,820.00

ITEM : 606095P DESCRIPTION : TURF PAVERS
UNITS : SQUARE YARD NUMBER OF CONTRACTS : 3 TOTAL QUANTITY : 919.0 AVERAGE WEIGHTED PRICE : $92.93

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
12123	ROUTE 295 /42 /I-76 DIRECT CON	S1	CAMDEN	07/12/12	7,667,886.70	3	10	350.0	84.6000	29,610.00
12139	ROUTE 22 TRAFFIC SIGNAL IMPROV	H1	SOMERSET	09/20/12	7,770,000.00	2	10	126.0	260.0000	32,760.00
12140	ROUTE 22 SUSTAINABLE CORRIDOR	C1	SOMERSET	10/11/12	7,888,148.00	12	2	443.0	52.0000	23,036.00

ITEM : 607003P DESCRIPTION : 15" X 41" CONCRETE BARRIER CURB
UNITS : LINEAR FOOT NUMBER OF CONTRACTS : 2 TOTAL QUANTITY : 4,777.0 AVERAGE WEIGHTED PRICE : $61.40

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
11126	RT. I-78 UNION/ESSEX REHAB.CON	N1	UNION	12/01/11	72,335,082.00	5	2	3,442.0	60.0000	206,520.00
12129	ROUTE 80 PARSIPPANY-TROY HILLS	N1	MORRIS	06/14/12	73,584,417.15	3	2	1,335.0	65.0000	86,775.00

ITEM : 607012P DESCRIPTION : 24" X 41" CONCRETE BARRIER CURB
UNITS : LINEAR FOOT NUMBER OF CONTRACTS : 3 TOTAL QUANTITY : 11,783.0 AVERAGE WEIGHTED PRICE : $71.29

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
11148	RT 120 MP 0.0 TO MP 2.09 N OF	N1	BERGAN	02/16/12	2,199,410.64	8	4	100.0	391.0000	39,100.00
12129	ROUTE 80 PARSIPPANY-TROY HILLS	N1	MORRIS	06/14/12	73,584,417.15	3	2	8,314.0	70.0000	581,980.00
12130	ROUTE I-287 SOUTH ST. TO LITTL	N1	MORRIS	06/14/12	27,376,000.00	6	2	3,369.0	65.0000	218,985.00

ITEM : 607018P DESCRIPTION : 9" X 16" CONCRETE VERTICAL CURB
UNITS : LINEAR FOOT NUMBER OF CONTRACTS : 26 TOTAL QUANTITY : 107,922.0 AVERAGE WEIGHTED PRICE : $18.62

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
11126	RT. I-78 UNION/ESSEX REHAB.CON	N1	UNION	12/01/11	72,335,082.00	5	2	61,370.0	15.0000	920,550.00
11135	RT 322 RACCOON CREEK BRDG./ MU	S1	GLOUCESTER	08/16/12	8,110,989.68	4	5	2,955.0	22.0000	65,010.00
11141	RT 9 VAR LOCATIONS FROM S OF A	C1	MONMOUTH	12/15/11	6,213,113.13	9	4	761.0	27.8000	21,155.80
11145	ROUTE 168 OVER I-295 BRIDGE DE	S1	CAMDEN	01/12/12	2,389,889.00	10	2	185.0	22.0000	4,070.00

11148	RT 120 MP 0.0 TO MP 2.09 N OF	N1	BERGAN	02/16/12	2,199,410.64	8	4	100.0	96.0000	9,600.00
11149	RT 18 SB FROM S OF RT 138 TO S	S1	MONMOUTH	03/01/12	4,029,013.13	8	4	400.0	21.7700	8,708.00
12102	SOUTH MARGINAL STREET, BRIDGE	N1	HUDSON	03/15/12	1,352,735.00	8	5	406.0	22.0000	8,932.00
12103	DEMOCRAT ROAD (CR673) OVER I -	S1	GLOUCESTER	03/29/12	1,654,889.00	8	5	1,382.0	12.5000	17,275.00
12104	ROUTE 27 SOUTH PLAINFIELD BRAN	C1	MIDDLESEX	05/10/12	3,795,000.00	8	2	4,384.0	15.5000	67,952.00
12105	RT. 46 E OF FOREST RD. TO W OF	N1	MORRIS	03/29/12	4,313,000.00	6	4	1,379.0	45.0000	62,055.00
12106	RE-ADVERTISEMENT OF BROAD AVE	N1	BERGAN	03/29/12	3,599,660.00	6	2	266.0	20.0000	5,320.00
12113	RE-ADVERTISEMENT OF ROUTE 33 B	C1	MERCER	04/19/12	655,417.00	5	2	235.0	25.0000	5,875.00
12114	RT 34/35 COLTS NECK AND WALL T	C1	MONMOUTH	06/07/12	3,041,313.13	5	4	888.0	30.0000	26,640.00
12115	RT 1 VAR LOCATIONS FROM N OF C	C1	MIDDLESEX	05/03/12	8,577,849.95	8	4	1,074.0	45.0000	48,330.00
12117	ROUTE 40 MP 5.73 TO MP8.10 RES	S1	SALEM	05/10/12	1,734,889.00	2	4	70.0	25.0000	1,750.00
12122	RT 35, CHERRY TREE LANE TO RT	C1	MONMOUTH	05/17/12	3,881,143.65	5	4	82.0	60.0000	4,920.00
12123	ROUTE 295 /42 /I-76 DIRECT CON	S1	CAMDEN	07/12/12	7,667,886.70	3	10	22.0	93.0000	2,046.00
12124	ROUTE 15 SB OVER THE ABANDONED	N1	MORRIS	06/07/12	1,672,146.42	6	5	324.0	30.0000	9,720.00
12126	RTE. 7(1953) HACKENSACK RIVER	N1	HUDSON	07/12/12	33,220,545.26	7	1	100.0	40.0000	4,000.00
12129	ROUTE 80 PARSIPPANY-TROY HILLS	N1	MORRIS	06/14/12	73,584,417.15	3	2	17,025.0	17.0000	289,425.00
12130	ROUTE I-287 SOUTH ST. TO LITTL	N1	MORRIS	06/14/12	27,376,000.00	6	2	515.0	40.0000	20,600.00
12131	ROUTE 36 FROM SOUTH OF MILLER	C1	MONMOUTH	06/07/12	9,028,843.69	4	4	680.0	57.0000	38,760.00
12133	RT 3 W OF RT 17 TO RT 1 & 9, R	N1	HUDSON	08/09/12	8,670,766.43	5	4	173.0	91.3500	15,803.55
12136	COLLINGS AVE (CR-630) OVER I-6	S1	CAMDEN	09/13/12	1,542,157.00	5	5	1,139.0	22.0000	25,058.00
12139	ROUTE 22 TRAFFIC SIGNAL IMPROV	H1	SOMERSET	09/20/12	7,770,000.00	2	10	5,434.0	37.0000	201,058.00
12140	ROUTE 22 SUSTAINABLE CORRIDOR	C1	SOMERSET	10/11/12	7,888,148.00	12	2	6,573.0	19.0000	124,887.00

ITEM : 607021P DESCRIPTION : 9" X 18" CONCRETE VERTICAL CURB
UNITS : LINEAR FOOT NUMBER OF CONTRACTS : 13 TOTAL QUANTITY : 11,751.0 AVERAGE WEIGHTED PRICE : $26.51

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price

11145	ROUTE 168 OVER I-295 BRIDGE DE	S1	CAMDEN	01/12/12	2,389,889.00	10	2	559.0	22.2500	12,437.75
11151	ROUTE 45 CARPENTER STREET TO R	S1	GLOUCESTER	02/09/12	1,439,750.76	4	2	1,978.0	31.0000	61,318.00
12104	ROUTE 27 SOUTH PLAINFIELD BRAN	C1	MIDDLESEX	05/10/12	3,795,000.00	8	2	20.0	17.0000	340.00
12107	I-78 RAMP C OVER BEAVER BROOK	C1	HUNTERDON	04/05/12	511,652.00	9	2	104.0	22.0000	2,288.00
12111	COKESBURY ROAD OVER I-78 BRIDG	C1	HUNTERDON	04/19/12	2,031,160.20	9	5	1,000.0	20.0000	20,000.00
12114	RT 34/35 COLTS NECK AND WALL T	C1	MONMOUTH	06/07/12	3,041,313.13	5	4	250.0	30.0000	7,500.00
12122	RT 35, CHERRY TREE LANE TO RT	C1	MONMOUTH	05/17/12	3,881,143.65	5	4	108.0	60.0000	6,480.00
12123	ROUTE 295 /42 /I-76 DIRECT CON	S1	CAMDEN	07/12/12	7,667,886.70	3	10	567.0	95.2000	53,978.40
12127	RE-ADVERTISEMENT OF JAMES STRE	N1	MORRIS	05/31/12	2,254,000.00	9	5	467.0	19.0000	8,873.00
12128	ROUTE 9 & LACEY ROAD INTERSECT	C1	OCEAN	06/14/12	3,938,713.13	6	2	5,802.0	20.5600	119,289.12
12140	ROUTE 22 SUSTAINABLE CORRIDOR	C1	SOMERSET	10/11/12	7,888,148.00	12	2	637.0	20.0000	12,740.00
12141	WELDON ROAD - ESPANONG ROAD OV	N1	MORRIS	09/20/12	2,720,000.00	10	2	239.0	18.0000	4,302.00
12145	GROVEVILLE ROAD OVER US ROUTE	C1	MERCER	10/11/12	1,788,754.00	14	2	20.0	100.0000	2,000.00

ITEM : 607027P DESCRIPTION : 9" X 22" CONCRETE VERTICAL CURB
UNITS : LINEAR FOOT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 24.0 AVERAGE WEIGHTED PRICE : $99.40

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price

12123	ROUTE 295 /42 /I-76 DIRECT CON	S1	CAMDEN	07/12/12	7,667,886.70	3	10	24.0	99.4000	2,385.60

ITEM : 607030P DESCRIPTION : 12" X 13" CONCRETE SLOPING CURB
UNITS : LINEAR FOOT NUMBER OF CONTRACTS : 4 TOTAL QUANTITY : 938.0 AVERAGE WEIGHTED PRICE : $20.85

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
12104	ROUTE 27 SOUTH PLAINFIELD BRAN	C1	MIDDLESEX	05/10/12	3,795,000.00	8	2	205.0	20.0000	4,100.00
12113	RE-ADVERTISEMENT OF ROUTE 33 B	C1	MERCER	04/19/12	655,417.00	5	2	100.0	28.0000	2,800.00
12129	ROUTE 80 PARSIPPANY-TROY HILLS	N1	MORRIS	06/14/12	73,584,417.15	3	2	382.0	20.0000	7,640.00
12140	ROUTE 22 SUSTAINABLE CORRIDOR	C1	SOMERSET	10/11/12	7,888,148.00	12	2	251.0	20.0000	5,020.00

ITEM : 607039P DESCRIPTION : 24" X 35" CONCRETE BARRIER CURB, DOWELLE
UNITS : LINEAR FOOT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 94.0 AVERAGE WEIGHTED PRICE : $469.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
12139	ROUTE 22 TRAFFIC SIGNAL IMPROV	H1	SOMERSET	09/20/12	7,770,000.00	2	10	94.0	469.0000	44,086.00

ITEM : 607040P DESCRIPTION : CONCRETE BARRIER CURB WITH MOMENT SLAB
UNITS : LINEAR FOOT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 90.0 AVERAGE WEIGHTED PRICE : $1,000.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
12129	ROUTE 80 PARSIPPANY-TROY HILLS	N1	MORRIS	06/14/12	73,584,417.15	3	2	90.0	1,000.0000	90,000.00

ITEM : 607045P DESCRIPTION : 9" X 6" CONCRETE VERTICAL CURB, DOWELLED
UNITS : LINEAR FOOT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 2,566.0 AVERAGE WEIGHTED PRICE : $17.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
12141	WELDON ROAD - ESPANONG ROAD OV	N1	MORRIS	09/20/12	2,720,000.00	10	2	2,566.0	17.0000	43,622.00

ITEM : 607054P DESCRIPTION : 12" X 3" CONCRETE SLOPING CURB, DOWELLED
UNITS : LINEAR FOOT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 22.0 AVERAGE WEIGHTED PRICE : $38.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
12115	RT 1 VAR LOCATIONS FROM N OF C	C1	MIDDLESEX	05/03/12	8,577,849.95	8	4	22.0	38.0000	836.00

ITEM : 607060P DESCRIPTION : 24" X VARIABLE HEIGHT CONCRETE BARRIER C
UNITS : LINEAR FOOT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 2,227.0 AVERAGE WEIGHTED PRICE : $100.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
12129	ROUTE 80 PARSIPPANY-TROY HILLS	N1	MORRIS	06/14/12	73,584,417.15	3	2	2,227.0	100.0000	222,700.00

ITEM : 607072P DESCRIPTION : 9" X VARIABLE HEIGHT CONCRETE VERTICAL C
UNITS : LINEAR FOOT NUMBER OF CONTRACTS : 2 TOTAL QUANTITY : 2,171.0 AVERAGE WEIGHTED PRICE : $24.72

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
12114	RT 34/35 COLTS NECK AND WALL T	C1	MONMOUTH	06/07/12	3,041,313.13	5	4	712.0	30.0000	21,360.00
12128	ROUTE 9 & LACEY ROAD INTERSECT	C1	OCEAN	06/14/12	3,938,713.13	6	2	1,459.0	22.1400	32,302.26

ITEM : 607073P DESCRIPTION : VARIABLE WIDTH X 41" CONCRETE BARRIER
UNITS : LINEAR FOOT NUMBER OF CONTRACTS : 2 TOTAL QUANTITY : 91.0 AVERAGE WEIGHTED PRICE : $316.70

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
11126	RT. I-78 UNION/ESSEX REHAB.CON	N1	UNION	12/01/11	72,335,082.00	5	2	46.0	158.0000	7,268.00
12120	SIGN STRUCTURE REPLACEMENT CON	C1	MERCER	05/10/12	3,481,368.85	5	7	45.0	478.9300	21,551.85

ITEM : 607074P DESCRIPTION : VARIABLE WIDTH X VARIABLE HEIGHT CONCRET
UNITS : LINEAR FOOT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 322.0 AVERAGE WEIGHTED PRICE : $263.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
11126	RT. I-78 UNION/ESSEX REHAB.CON	N1	UNION	12/01/11	72,335,082.00	5	2	322.0	263.0000	84,686.00

ITEM : 607075P DESCRIPTION : GRANITE CURB
UNITS : LINEAR FOOT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 14.0 AVERAGE WEIGHTED PRICE : $30.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
12104	ROUTE 27 SOUTH PLAINFIELD BRAN	C1	MIDDLESEX	05/10/12	3,795,000.00	8	2	14.0	30.0000	420.00

ITEM : 607078P DESCRIPTION : RESET GRANITE CURB
UNITS : LINEAR FOOT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 50.0 AVERAGE WEIGHTED PRICE : $69.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
12139	ROUTE 22 TRAFFIC SIGNAL IMPROV	H1	SOMERSET	09/20/12	7,770,000.00	2	10	50.0	69.0000	3,450.00

ITEM : 607081P DESCRIPTION : 9" X 4" HOT MIX ASPHALT CURB
UNITS : LINEAR FOOT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 282.0 AVERAGE WEIGHTED PRICE : $16.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
12104	ROUTE 27 SOUTH PLAINFIELD BRAN	C1	MIDDLESEX	05/10/12	3,795,000.00	8	2	282.0	16.0000	4,512.00

ITEM : 608003P DESCRIPTION : NONVEGETATIVE SURFACE, HOT MIX ASPHALT
UNITS : SQUARE YARD NUMBER OF CONTRACTS : 18 TOTAL QUANTITY : 73,471.0 AVERAGE WEIGHTED PRICE : $26.67

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
11126	RT. I-78 UNION/ESSEX REHAB.CON	N1	UNION	12/01/11	72,335,082.00	5	2	2,673.0	26.5000	70,834.50
11149	RT 18 SB FROM S OF RT 138 TO S	S1	MONMOUTH	03/01/12	4,029,013.13	8	4	8,690.0	25.3300	220,117.70
12104	ROUTE 27 SOUTH PLAINFIELD BRAN	C1	MIDDLESEX	05/10/12	3,795,000.00	8	2	266.0	29.0000	7,714.00
12105	RT. 46 E OF FOREST RD. TO W OF	N1	MORRIS	03/29/12	4,313,000.00	6	4	7,197.0	20.0000	143,940.00
12107	I-78 RAMP C OVER BEAVER BROOK	C1	HUNTERDON	04/05/12	511,652.00	9	2	22.0	44.0000	968.00
12111	COKESBURY ROAD OVER I-78 BRIDG	C1	HUNTERDON	04/19/12	2,031,160.20	9	5	274.0	33.0000	9,042.00
12114	RT 34/35 COLTS NECK AND WALL T	C1	MONMOUTH	06/07/12	3,041,313.13	5	4	571.0	27.1600	15,508.36
12115	RT 1 VAR LOCATIONS FROM N OF C	C1	MIDDLESEX	05/03/12	8,577,849.95	8	4	395.0	30.6000	12,087.00
12117	ROUTE 40 MP 5.73 TO MP8.10 RES	S1	SALEM	05/10/12	1,734,889.00	2	4	1,201.0	23.0000	27,623.00
12120	SIGN STRUCTURE REPLACEMENT CON	C1	MERCER	05/10/12	3,481,368.85	5	7	2,867.0	29.7400	85,264.58
12122	RT 35, CHERRY TREE LANE TO RT	C1	MONMOUTH	05/17/12	3,881,143.65	5	4	287.0	30.0000	8,610.00
12127	RE-ADVERTISEMENT OF JAMES STRE	N1	MORRIS	05/31/12	2,254,000.00	9	5	1,464.0	28.0000	40,992.00
12129	ROUTE 80 PARSIPPANY-TROY HILLS	N1	MORRIS	06/14/12	73,584,417.15	3	2	30,774.0	28.2500	869,365.50
12130	ROUTE I-287 SOUTH ST. TO LITTL	N1	MORRIS	06/14/12	27,376,000.00	6	2	13,210.0	27.1000	357,991.00
12136	COLLINGS AVE (CR-630) OVER I-6	S1	CAMDEN	09/13/12	1,542,157.00	5	5	628.0	24.0000	15,072.00
12139	ROUTE 22 TRAFFIC SIGNAL IMPROV	H1	SOMERSET	09/20/12	7,770,000.00	2	10	181.0	40.0000	7,240.00
12140	ROUTE 22 SUSTAINABLE CORRIDOR	C1	SOMERSET	10/11/12	7,888,148.00	12	2	2,073.0	23.0000	47,679.00
12141	WELDON ROAD - ESPANONG ROAD OV	N1	MORRIS	09/20/12	2,720,000.00	10	2	698.0	28.0000	19,544.00

ITEM : 608004P DESCRIPTION : NONVEGETATIVE SURFACE, POROUS HMA
UNITS : SQUARE YARD NUMBER OF CONTRACTS : 7 TOTAL QUANTITY : 18,802.0 AVERAGE WEIGHTED PRICE : $25.32

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
11135	RT 322 RACCOON CREEK BRDG./ MU	S1	GLOUCESTER	08/16/12	8,110,989.68	4	5	743.0	22.0000	16,346.00
11141	RT 9 VAR LOCATIONS FROM S OF A	C1	MONMOUTH	12/15/11	6,213,113.13	9	4	829.0	34.8500	28,890.65
11145	ROUTE 168 OVER I-295 BRIDGE DE	S1	CAMDEN	01/12/12	2,389,889.00	10	2	728.0	24.0000	17,472.00
11147	RTE I-80 MEDIAN CROSSOVER PROT	N4	MORRIS	01/12/12	1,750,194.00	4	7	13,627.0	24.0000	327,048.00
11148	RT 120 MP 0.0 TO MP 2.09 N OF	N1	BERGAN	02/16/12	2,199,410.64	8	4	1,848.0	29.5000	54,516.00
12123	ROUTE 295 /42 /I-76 DIRECT CON	S1	CAMDEN	07/12/12	7,667,886.70	3	10	609.0	31.7000	19,305.30
12145	GROVEVILLE ROAD OVER US ROUTE	C1	MERCER	10/11/12	1,788,754.00	14	2	418.0	30.0000	12,540.00

ITEM : 608005P DESCRIPTION : NONVEGETATIVE SURFACE, POROUS HOT MIX AS
UNITS : SQUARE YARD NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 671.0 AVERAGE WEIGHTED PRICE : $37.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price

11146	ROUTE I-295 SB FROM NORTH OF R	S1	GLOUCESTER	01/05/12	1,897,000.00	3	4	671.0	37.0000	24,827.00

ITEM : 608012P DESCRIPTION : NONVEGETATIVE SURFACE, POLYESTER MATTING
UNITS : SQUARE YARD NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 16,094.0 AVERAGE WEIGHTED PRICE : $30.03

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
12133	RT 3 W OF RT 17 TO RT 1 & 9, R	N1	HUDSON	08/09/12	8,670,766.43	5	4	16,094.0	30.0300	483,302.82

ITEM : 608015P DESCRIPTION : NONVEGETATIVE SURFACE, BROKEN STONE
UNITS : SQUARE YARD NUMBER OF CONTRACTS : 5 TOTAL QUANTITY : 10,030.0 AVERAGE WEIGHTED PRICE : $17.45

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
11126	RT. I-78 UNION/ESSEX REHAB.CON	N1	UNION	12/01/11	72,335,082.00	5	2	140.0	21.0000	2,940.00
11147	RTE I-80 MEDIAN CROSSOVER PROT	N4	MORRIS	01/12/12	1,750,194.00	4	7	150.0	10.0000	1,500.00
12117	ROUTE 40 MP 5.73 TO MP8.10 RES	S1	SALEM	05/10/12	1,734,889.00	2	4	547.0	14.2500	7,794.75
12126	RTE. 7(1953) HACKENSACK RIVER	N1	HUDSON	07/12/12	33,220,545.26	7	1	1,463.0	13.5000	19,750.50
12130	ROUTE I-287 SOUTH ST. TO LITTL	N1	MORRIS	06/14/12	27,376,000.00	6	2	7,730.0	18.5000	143,005.00

ITEM : 609003M DESCRIPTION : BEAM GUIDE RAIL
UNITS : LINEAR FOOT NUMBER OF CONTRACTS : 29 TOTAL QUANTITY : 148,114.5 AVERAGE WEIGHTED PRICE : $19.52

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
11126	RT. I-78 UNION/ESSEX REHAB.CON	N1	UNION	12/01/11	72,335,082.00	5	2	6,714.0	18.0000	120,852.00
11135	RT 322 RACCOON CREEK BRDG./ MU	S1	GLOUCESTER	08/16/12	8,110,989.68	4	5	929.0	17.0000	15,793.00
11141	RT 9 VAR LOCATIONS FROM S OF A	C1	MONMOUTH	12/15/11	6,213,113.13	9	4	765.0	20.5000	15,682.50
11143	ROUTE 202 OVER PASSAIC RIVER C	S1	MORRIS	12/15/11	2,565,600.96	6	2	448.0	56.0000	25,088.00
11145	ROUTE 168 OVER I-295 BRIDGE DE	S1	CAMDEN	01/12/12	2,389,889.00	10	2	980.0	26.0000	25,480.00
11147	RTE I-80 MEDIAN CROSSOVER PROT	N4	MORRIS	01/12/12	1,750,194.00	4	7	151.0	17.0000	2,567.00
11148	RT 120 MP 0.0 TO MP 2.09 N OF	N1	BERGAN	02/16/12	2,199,410.64	8	4	2,075.0	23.1000	47,932.50
11149	RT 18 SB FROM S OF RT 138 TO S	S1	MONMOUTH	03/01/12	4,029,013.13	8	4	3,258.0	25.4000	82,753.20
12103	DEMOCRAT ROAD (CR673) OVER I -	S1	GLOUCESTER	03/29/12	1,654,889.00	8	5	888.0	24.5000	21,756.00
12104	ROUTE 27 SOUTH PLAINFIELD BRAN	C1	MIDDLESEX	05/10/12	3,795,000.00	8	2	662.0	29.0000	19,198.00
12105	RT. 46 E OF FOREST RD. TO W OF	N1	MORRIS	03/29/12	4,313,000.00	6	4	3,084.0	21.0000	64,764.00
12107	I-78 RAMP C OVER BEAVER BROOK	C1	HUNTERDON	04/05/12	511,652.00	9	2	112.0	70.0000	7,840.00
12111	COKESBURY ROAD OVER I-78 BRIDG	C1	HUNTERDON	04/19/12	2,031,160.20	9	5	276.0	50.0000	13,800.00
12114	RT 34/35 COLTS NECK AND WALL T	C1	MONMOUTH	06/07/12	3,041,313.13	5	4	684.0	23.0600	15,773.04
12115	RT 1 VAR LOCATIONS FROM N OF C	C1	MIDDLESEX	05/03/12	8,577,849.95	8	4	51.0	31.0000	1,581.00
12117	ROUTE 40 MP 5.73 TO MP8.10 RES	S1	SALEM	05/10/12	1,734,889.00	2	4	2,008.0	18.0000	36,144.00
12120	SIGN STRUCTURE REPLACEMENT CON	C1	MERCER	05/10/12	3,481,368.85	5	7	3,581.0	23.1600	82,935.96
12122	RT 35, CHERRY TREE LANE TO RT	C1	MONMOUTH	05/17/12	3,881,143.65	5	4	50.0	64.0000	3,200.00
12123	ROUTE 295 /42 /I-76 DIRECT CON	S1	CAMDEN	07/12/12	7,667,886.70	3	10	742.0	24.3000	18,030.60
12124	ROUTE 15 SB OVER THE ABANDONED	N1	MORRIS	06/07/12	1,672,146.42	6	5	616.0	30.0000	18,480.00

12127	RE-ADVERTISEMENT OF JAMES STRE	N1	MORRIS	05/31/12	2,254,000.00	9	5	3,912.5	16.5000	64,556.25
12129	ROUTE 80 PARSIPPANY-TROY HILLS	N1	MORRIS	06/14/12	73,584,417.15	3	2	39,344.0	21.0000	826,224.00
12130	ROUTE I-287 SOUTH ST. TO LITTL	N1	MORRIS	06/14/12	27,376,000.00	6	2	44,951.0	16.7500	752,929.25
12133	RT 3 W OF RT 17 TO RT 1 & 9, R	N1	HUDSON	08/09/12	8,670,766.43	5	4	27,458.0	18.4900	507,698.42
12136	COLLINGS AVE (CR-630) OVER I-6	S1	CAMDEN	09/13/12	1,542,157.00	5	5	264.0	62.0000	16,368.00
12139	ROUTE 22 TRAFFIC SIGNAL IMPROV	H1	SOMERSET	09/20/12	7,770,000.00	2	10	389.0	27.0000	10,503.00
12140	ROUTE 22 SUSTAINABLE CORRIDOR	C1	SOMERSET	10/11/12	7,888,148.00	12	2	2,140.0	19.0000	40,660.00
12141	WELDON ROAD - ESPANONG ROAD OV	N1	MORRIS	09/20/12	2,720,000.00	10	2	1,170.0	17.0000	19,890.00
12145	GROVEVILLE ROAD OVER US ROUTE	C1	MERCER	10/11/12	1,788,754.00	14	2	412.0	30.0000	12,360.00

ITEM : 609004M DESCRIPTION : BEAM GUIDE RAIL, BRIDGE

UNITS : LINEAR FOOT NUMBER OF CONTRACTS : 2 TOTAL QUANTITY : 1,114.0 AVERAGE WEIGHTED PRICE : $95.26

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
12114	RT 34/35 COLTS NECK AND WALL T	C1	MONMOUTH	06/07/12	3,041,313.13	5	4	877.0	95.3300	83,604.41
12117	ROUTE 40 MP 5.73 TO MP8.10 RES	S1	SALEM	05/10/12	1,734,889.00	2	4	237.0	95.0000	22,515.00

ITEM : 609005M DESCRIPTION : BEAM GUIDE RAIL, DUAL-FACED, ATTACHED TO

UNITS : LINEAR FOOT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 20.0 AVERAGE WEIGHTED PRICE : $215.64

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
12120	SIGN STRUCTURE REPLACEMENT CON	C1	MERCER	05/10/12	3,481,368.85	5	7	20.0	215.6400	4,312.80

ITEM : 609006M DESCRIPTION : BEAM GUIDE RAIL, DUAL-FACED

UNITS : LINEAR FOOT NUMBER OF CONTRACTS : 7 TOTAL QUANTITY : 16,999.0 AVERAGE WEIGHTED PRICE : $26.52

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
11146	ROUTE I-295 SB FROM NORTH OF R	S1	GLOUCESTER	01/05/12	1,897,000.00	3	4	1,495.0	27.0000	40,365.00
11147	RTE I-80 MEDIAN CROSSOVER PROT	N4	MORRIS	01/12/12	1,750,194.00	4	7	65.0	25.0000	1,625.00
11149	RT 18 SB FROM S OF RT 138 TO S	S1	MONMOUTH	03/01/12	4,029,013.13	8	4	8,517.0	24.0900	205,174.53
12120	SIGN STRUCTURE REPLACEMENT CON	C1	MERCER	05/10/12	3,481,368.85	5	7	274.0	30.3700	8,321.38
12129	ROUTE 80 PARSIPPANY-TROY HILLS	N1	MORRIS	06/14/12	73,584,417.15	3	2	5,722.0	30.0000	171,660.00
12130	ROUTE I-287 SOUTH ST. TO LITTL	N1	MORRIS	06/14/12	27,376,000.00	6	2	713.0	25.0000	17,825.00
12133	RT 3 W OF RT 17 TO RT 1 & 9, R	N1	HUDSON	08/09/12	8,670,766.43	5	4	213.0	27.7700	5,915.01

ITEM : 609009M DESCRIPTION : MODIFIED THRIE BEAM GUIDE RAIL

UNITS : LINEAR FOOT NUMBER OF CONTRACTS : 2 TOTAL QUANTITY : 1,173.0 AVERAGE WEIGHTED PRICE : $30.17

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
11147	RTE I-80 MEDIAN CROSSOVER PROT	N4	MORRIS	01/12/12	1,750,194.00	4	7	1,048.0	29.0000	30,392.00

12117	ROUTE 40 MP 5.73 TO MP8.10 RES	S1	SALEM	05/10/12	1,734,889.00	2	4	125.0	40.0000	5,000.00

ITEM : 609010M DESCRIPTION : MODIFIED THRIE BEAM GUIDE RAIL BLOCKOUT
UNITS : UNIT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 45.0 AVERAGE WEIGHTED PRICE : $86.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
11147	RTE I-80 MEDIAN CROSSOVER PROT	N4	MORRIS	01/12/12	1,750,194.00	4	7	45.0	86.0000	3,870.00

ITEM : 609012M DESCRIPTION : MODIFIED THRIE BEAM GUIDE RAIL, DUAL FAC
UNITS : LINEAR FOOT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 19,671.0 AVERAGE WEIGHTED PRICE : $54.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
11147	RTE I-80 MEDIAN CROSSOVER PROT	N4	MORRIS	01/12/12	1,750,194.00	4	7	19,671.0	54.0000	1,062,234.00

ITEM : 609015M DESCRIPTION : THRIE BEAM GUIDE RAIL, BRIDGE
UNITS : LINEAR FOOT NUMBER OF CONTRACTS : 2 TOTAL QUANTITY : 38.0 AVERAGE WEIGHTED PRICE : $151.95

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
11143	ROUTE 202 OVER PASSAIC RIVER C	S1	MORRIS	12/15/11	2,565,600.96	6	2	14.0	241.0000	3,374.00
12105	RT. 46 E OF FOREST RD. TO W OF	N1	MORRIS	03/29/12	4,313,000.00	6	4	24.0	100.0000	2,400.00

ITEM : 609020M DESCRIPTION : BEAM GUIDE RAIL ATTACHMENT CD-609-8.5
UNITS : UNIT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 5.0 AVERAGE WEIGHTED PRICE : $185.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
11147	RTE I-80 MEDIAN CROSSOVER PROT	N4	MORRIS	01/12/12	1,750,194.00	4	7	5.0	185.0000	925.00

ITEM : 609021M DESCRIPTION : RUB RAIL
UNITS : LINEAR FOOT NUMBER OF CONTRACTS : 18 TOTAL QUANTITY : 62,101.0 AVERAGE WEIGHTED PRICE : $7.75

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
11126	RT. I-78 UNION/ESSEX REHAB.CON	N1	UNION	12/01/11	72,335,082.00	5	2	4,567.0	7.5000	34,252.50
11135	RT 322 RACCOON CREEK BRDG./ MU	S1	GLOUCESTER	08/16/12	8,110,989.68	4	5	929.0	6.5000	6,038.50
11147	RTE I-80 MEDIAN CROSSOVER PROT	N4	MORRIS	01/12/12	1,750,194.00	4	7	5,288.0	7.0000	37,016.00
11148	RT 120 MP 0.0 TO MP 2.09 N OF	N1	BERGAN	02/16/12	2,199,410.64	8	4	24.0	14.0000	336.00
11149	RT 18 SB FROM S OF RT 138 TO S	S1	MONMOUTH	03/01/12	4,029,013.13	8	4	8,517.0	6.8200	58,085.94
12103	DEMOCRAT ROAD (CR673) OVER I -	S1	GLOUCESTER	03/29/12	1,654,889.00	8	5	75.0	9.0000	675.00
12105	RT. 46 E OF FOREST RD. TO W OF	N1	MORRIS	03/29/12	4,313,000.00	6	4	1,157.0	8.0000	9,256.00

12114	RT 34/35 COLTS NECK AND WALL T	C1	MONMOUTH	06/07/12	3,041,313.13	5	4	820.0	5.7900	4,747.80
12115	RT 1 VAR LOCATIONS FROM N OF C	C1	MIDDLESEX	05/03/12	8,577,849.95	8	4	26.0	13.7500	357.50
12120	SIGN STRUCTURE REPLACEMENT CON	C1	MERCER	05/10/12	3,481,368.85	5	7	782.0	12.5300	9,798.46
12124	ROUTE 15 SB OVER THE ABANDONED	N1	MORRIS	06/07/12	1,672,146.42	6	5	616.0	9.0800	5,593.28
12127	RE-ADVERTISEMENT OF JAMES STRE	N1	MORRIS	05/31/12	2,254,000.00	9	5	1,117.0	5.5000	6,143.50
12129	ROUTE 80 PARSIPPANY-TROY HILLS	N1	MORRIS	06/14/12	73,584,417.15	3	2	12,286.0	7.0000	86,002.00
12130	ROUTE I-287 SOUTH ST. TO LITTL	N1	MORRIS	06/14/12	27,376,000.00	6	2	5,443.0	8.0000	43,544.00
12133	RT 3 W OF RT 17 TO RT 1 & 9, R	N1	HUDSON	08/09/12	8,670,766.43	5	4	19,546.0	8.6600	169,268.36
12136	COLLINGS AVE (CR-630) OVER I-6	S1	CAMDEN	09/13/12	1,542,157.00	5	5	308.0	7.5000	2,310.00
12139	ROUTE 22 TRAFFIC SIGNAL IMPROV	H1	SOMERSET	09/20/12	7,770,000.00	2	10	300.0	20.0000	6,000.00
12140	ROUTE 22 SUSTAINABLE CORRIDOR	C1	SOMERSET	10/11/12	7,888,148.00	12	2	300.0	7.0000	2,100.00

ITEM : 609024M DESCRIPTION : FLARED GUIDE RAIL TERMINAL
UNITS : UNIT NUMBER OF CONTRACTS : 20 TOTAL QUANTITY : 126.0 AVERAGE WEIGHTED PRICE : $2,181.43

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
11135	RT 322 RACCOON CREEK BRDG./ MU	S1	GLOUCESTER	08/16/12	8,110,989.68	4	5	2.0	1,800.0000	3,600.00
11141	RT 9 VAR LOCATIONS FROM S OF A	C1	MONMOUTH	12/15/11	6,213,113.13	9	4	3.0	2,408.7500	7,226.25
11145	ROUTE 168 OVER I-295 BRIDGE DE	S1	CAMDEN	01/12/12	2,389,889.00	10	2	2.0	2,320.0000	4,640.00
11149	RT 18 SB FROM S OF RT 138 TO S	S1	MONMOUTH	03/01/12	4,029,013.13	8	4	3.0	2,588.1300	7,764.39
12103	DEMOCRAT ROAD (CR673) OVER I -	S1	GLOUCESTER	03/29/12	1,654,889.00	8	5	2.0	2,515.0000	5,030.00
12105	RT. 46 E OF FOREST RD. TO W OF	N1	MORRIS	03/29/12	4,313,000.00	6	4	13.0	2,250.0000	29,250.00
12111	COKESBURY ROAD OVER I-78 BRIDG	C1	HUNTERDON	04/19/12	2,031,160.20	9	5	2.0	3,129.0000	6,258.00
12114	RT 34/35 COLTS NECK AND WALL T	C1	MONMOUTH	06/07/12	3,041,313.13	5	4	2.0	2,562.5000	5,125.00
12115	RT 1 VAR LOCATIONS FROM N OF C	C1	MIDDLESEX	05/03/12	8,577,849.95	8	4	11.0	2,245.0000	24,695.00
12117	ROUTE 40 MP 5.73 TO MP8.10 RES	S1	SALEM	05/10/12	1,734,889.00	2	4	4.0	1,700.0000	6,800.00
12120	SIGN STRUCTURE REPLACEMENT CON	C1	MERCER	05/10/12	3,481,368.85	5	7	2.0	3,106.8600	6,213.72
12122	RT 35, CHERRY TREE LANE TO RT	C1	MONMOUTH	05/17/12	3,881,143.65	5	4	2.0	1,900.0000	3,800.00

12123	ROUTE 295 /42 /I-76 DIRECT CON	S1	CAMDEN	07/12/12	7,667,886.70	3	10	1.0	2,100.0000	2,100.00
12127	RE-ADVERTISEMENT OF JAMES STRE	N1	MORRIS	05/31/12	2,254,000.00	9	5	1.0	1,800.0000	1,800.00
12129	ROUTE 80 PARSIPPANY-TROY HILLS	N1	MORRIS	06/14/12	73,584,417.15	3	2	10.0	2,000.0000	20,000.00
12130	ROUTE I-287 SOUTH ST. TO LITTL	N1	MORRIS	06/14/12	27,376,000.00	6	2	26.0	2,095.0000	54,470.00
12133	RT 3 W OF RT 17 TO RT 1 & 9, R	N1	HUDSON	08/09/12	8,670,766.43	5	4	26.0	2,084.1500	54,187.90
12140	ROUTE 22 SUSTAINABLE CORRIDOR	C1	SOMERSET	10/11/12	7,888,148.00	12	2	9.0	2,300.0000	20,700.00
12141	WELDON ROAD - ESPANONG ROAD OV	N1	MORRIS	09/20/12	2,720,000.00	10	2	2.0	1,850.0000	3,700.00
12145	GROVEVILLE ROAD OVER US ROUTE	C1	MERCER	10/11/12	1,788,754.00	14	2	3.0	2,500.0000	7,500.00

ITEM : 609025M DESCRIPTION : BURIED GUIDE RAIL TERMINAL
UNITS : UNIT NUMBER OF CONTRACTS : 3 TOTAL QUANTITY : 17.0 AVERAGE WEIGHTED PRICE : $2,293.12

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
11126	RT. I-78 UNION/ESSEX REHAB.CON	N1	UNION	12/01/11	72,335,082.00	5	2	6.0	2,633.0000	15,798.00
12129	ROUTE 80 PARSIPPANY-TROY HILLS	N1	MORRIS	06/14/12	73,584,417.15	3	2	8.0	2,000.0000	16,000.00
12130	ROUTE I-287 SOUTH ST. TO LITTL	N1	MORRIS	06/14/12	27,376,000.00	6	2	3.0	2,395.0000	7,185.00

ITEM : 609027M DESCRIPTION : TANGENT GUIDE RAIL TERMINAL
UNITS : UNIT NUMBER OF CONTRACTS : 19 TOTAL QUANTITY : 97.0 AVERAGE WEIGHTED PRICE : $2,287.47

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
11135	RT 322 RACCOON CREEK BRDG./ MU	S1	GLOUCESTER	08/16/12	8,110,989.68	4	5	2.0	1,900.0000	3,800.00
11143	ROUTE 202 OVER PASSAIC RIVER C	S1	MORRIS	12/15/11	2,565,600.96	6	2	3.0	2,400.0000	7,200.00
11145	ROUTE 168 OVER I-295 BRIDGE DE	S1	CAMDEN	01/12/12	2,389,889.00	10	2	1.0	2,420.0000	2,420.00
11147	RTE I-80 MEDIAN CROSSOVER PROT	N4	MORRIS	01/12/12	1,750,194.00	4	7	1.0	2,700.0000	2,700.00
11148	RT 120 MP 0.0 TO MP 2.09 N OF	N1	BERGAN	02/16/12	2,199,410.64	8	4	6.0	3,200.0000	19,200.00
12103	DEMOCRAT ROAD (CR673) OVER I -	S1	GLOUCESTER	03/29/12	1,654,889.00	8	5	2.0	2,475.0000	4,950.00
12104	ROUTE 27 SOUTH PLAINFIELD BRAN	C1	MIDDLESEX	05/10/12	3,795,000.00	8	2	3.0	2,500.0000	7,500.00
12105	RT. 46 E OF FOREST RD. TO W OF	N1	MORRIS	03/29/12	4,313,000.00	6	4	14.0	1,750.0000	24,500.00
12115	RT 1 VAR LOCATIONS FROM N OF C	C1	MIDDLESEX	05/03/12	8,577,849.95	8	4	2.0	2,445.0000	4,890.00
12117	ROUTE 40 MP 5.73 TO MP8.10 RES	S1	SALEM	05/10/12	1,734,889.00	2	4	13.0	1,900.0000	24,700.00
12120	SIGN STRUCTURE REPLACEMENT CON	C1	MERCER	05/10/12	3,481,368.85	5	7	1.0	3,315.9200	3,315.92
12122	RT 35, CHERRY TREE LANE TO RT	C1	MONMOUTH	05/17/12	3,881,143.65	5	4	5.0	2,000.0000	10,000.00
12127	RE-ADVERTISEMENT OF JAMES STRE	N1	MORRIS	05/31/12	2,254,000.00	9	5	3.0	1,800.0000	5,400.00
12129	ROUTE 80 PARSIPPANY-TROY HILLS	N1	MORRIS	06/14/12	73,584,417.15	3	2	8.0	2,400.0000	19,200.00
12130	ROUTE I-287 SOUTH ST. TO LITTL	N1	MORRIS	06/14/12	27,376,000.00	6	2	22.0	2,495.0000	54,890.00
12133	RT 3 W OF RT 17 TO RT 1 & 9, R	N1	HUDSON	08/09/12	8,670,766.43	5	4	5.0	2,353.7500	11,768.75
12136	COLLINGS AVE (CR-630) OVER I-6	S1	CAMDEN	09/13/12	1,542,157.00	5	5	1.0	1,850.0000	1,850.00
12139	ROUTE 22 TRAFFIC SIGNAL IMPROV	H1	SOMERSET	09/20/12	7,770,000.00	2	10	4.0	2,800.0000	11,200.00
12140	ROUTE 22 SUSTAINABLE CORRIDOR	C1	SOMERSET	10/11/12	7,888,148.00	12	2	1.0	2,400.0000	2,400.00

ITEM : 609030M DESCRIPTION : TELESCOPING GUIDE RAIL END TERMINAL
UNITS : UNIT NUMBER OF CONTRACTS : 7 TOTAL QUANTITY : 26.0 AVERAGE WEIGHTED PRICE : $4,498.56

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
11126	RT. I-78 UNION/ESSEX REHAB.CON	N1	UNION	12/01/11	72,335,082.00	5	2	1.0	4,740.0000	4,740.00
11146	ROUTE I-295 SB FROM NORTH OF R	S1	GLOUCESTER	01/05/12	1,897,000.00	3	4	1.0	4,200.0000	4,200.00
11147	RTE I-80 MEDIAN CROSSOVER PROT	N4	MORRIS	01/12/12	1,750,194.00	4	7	5.0	3,300.0000	16,500.00
11149	RT 18 SB FROM S OF RT 138 TO S	S1	MONMOUTH	03/01/12	4,029,013.13	8	4	5.0	4,868.7500	24,343.75
12120	SIGN STRUCTURE REPLACEMENT CON	C1	MERCER	05/10/12	3,481,368.85	5	7	6.0	5,130.6700	30,784.02
12129	ROUTE 80 PARSIPPANY-TROY HILLS	N1	MORRIS	06/14/12	73,584,417.15	3	2	7.0	4,600.0000	32,200.00

12133	RT 3 W OF RT 17 TO RT 1 & 9, R	N1	HUDSON	08/09/12	8,670,766.43	5	4	1.0	4,194.7500	4,194.75

ITEM : 609033M DESCRIPTION : CONTROLLED RELEASE TERMINAL
UNITS : UNIT NUMBER OF CONTRACTS : 6 TOTAL QUANTITY : 7.0 AVERAGE WEIGHTED PRICE : $1,454.86

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
11141	RT 9 VAR LOCATIONS FROM S OF A	C1	MONMOUTH	12/15/11	6,213,113.13	9	4	2.0	1,537.5000	3,075.00

11143	ROUTE 202 OVER PASSAIC RIVER C	S1	MORRIS	12/15/11	2,565,600.96	6	2	1.0	1,200.0000	1,200.00
12104	ROUTE 27 SOUTH PLAINFIELD BRAN	C1	MIDDLESEX	05/10/12	3,795,000.00	8	2	1.0	1,200.0000	1,200.00
12111	COKESBURY ROAD OVER I-78 BRIDG	C1	HUNTERDON	04/19/12	2,031,160.20	9	5	1.0	1,809.0000	1,809.00
12129	ROUTE 80 PARSIPPANY-TROY HILLS	N1	MORRIS	06/14/12	73,584,417.15	3	2	1.0	1,500.0000	1,500.00
12140	ROUTE 22 SUSTAINABLE CORRIDOR	C1	SOMERSET	10/11/12	7,888,148.00	12	2	1.0	1,400.0000	1,400.00

ITEM : 609036M DESCRIPTION : CONTROLLED RELEASE TERMINAL ANCHORAGE
UNITS : UNIT NUMBER OF CONTRACTS : 5 TOTAL QUANTITY : 6.0 AVERAGE WEIGHTED PRICE : $1,060.88

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
11141	RT 9 VAR LOCATIONS FROM S OF A	C1	MONMOUTH	12/15/11	6,213,113.13	9	4	2.0	620.1300	1,240.26
11143	ROUTE 202 OVER PASSAIC RIVER C	S1	MORRIS	12/15/11	2,565,600.96	6	2	1.0	1,400.0000	1,400.00
12104	ROUTE 27 SOUTH PLAINFIELD BRAN	C1	MIDDLESEX	05/10/12	3,795,000.00	8	2	1.0	1,500.0000	1,500.00
12111	COKESBURY ROAD OVER I-78 BRIDG	C1	HUNTERDON	04/19/12	2,031,160.20	9	5	1.0	825.0000	825.00
12140	ROUTE 22 SUSTAINABLE CORRIDOR	C1	SOMERSET	10/11/12	7,888,148.00	12	2	1.0	1,400.0000	1,400.00

ITEM : 609039M DESCRIPTION : BEAM GUIDE RAIL ANCHORAGE
UNITS : UNIT NUMBER OF CONTRACTS : 19 TOTAL QUANTITY : 235.0 AVERAGE WEIGHTED PRICE : $784.52

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
11126	RT. I-78 UNION/ESSEX REHAB.CON	N1	UNION	12/01/11	72,335,082.00	5	2	12.0	632.0000	7,584.00
11141	RT 9 VAR LOCATIONS FROM S OF A	C1	MONMOUTH	12/15/11	6,213,113.13	9	4	7.0	732.8800	5,130.16
11145	ROUTE 168 OVER I-295 BRIDGE DE	S1	CAMDEN	01/12/12	2,389,889.00	10	2	6.0	720.0000	4,320.00
11147	RTE I-80 MEDIAN CROSSOVER PROT	N4	MORRIS	01/12/12	1,750,194.00	4	7	2.0	500.0000	1,000.00
11148	RT 120 MP 0.0 TO MP 2.09 N OF	N1	BERGAN	02/16/12	2,199,410.64	8	4	7.0	870.0000	6,090.00
11149	RT 18 SB FROM S OF RT 138 TO S	S1	MONMOUTH	03/01/12	4,029,013.13	8	4	8.0	456.1300	3,649.04
12104	ROUTE 27 SOUTH PLAINFIELD BRAN	C1	MIDDLESEX	05/10/12	3,795,000.00	8	2	6.0	900.0000	5,400.00
12105	RT. 46 E OF FOREST RD. TO W OF	N1	MORRIS	03/29/12	4,313,000.00	6	4	24.0	750.0000	18,000.00
12111	COKESBURY ROAD OVER I-78 BRIDG	C1	HUNTERDON	04/19/12	2,031,160.20	9	5	1.0	1,155.0000	1,155.00
12114	RT 34/35 COLTS NECK AND WALL T	C1	MONMOUTH	06/07/12	3,041,313.13	5	4	5.0	512.5000	2,562.50
12120	SIGN STRUCTURE REPLACEMENT CON	C1	MERCER	05/10/12	3,481,368.85	5	7	16.0	1,024.8400	16,397.44
12123	ROUTE 295 /42 /I-76 DIRECT CON	S1	CAMDEN	07/12/12	7,667,886.70	3	10	1.0	793.0000	793.00
12129	ROUTE 80 PARSIPPANY-TROY HILLS	N1	MORRIS	06/14/12	73,584,417.15	3	2	35.0	525.0000	18,375.00
12130	ROUTE I-287 SOUTH ST. TO LITTL	N1	MORRIS	06/14/12	27,376,000.00	6	2	48.0	995.0000	47,760.00
12133	RT 3 W OF RT 17 TO RT 1 & 9, R	N1	HUDSON	08/09/12	8,670,766.43	5	4	38.0	834.7500	31,720.50
12139	ROUTE 22 TRAFFIC SIGNAL IMPROV	H1	SOMERSET	09/20/12	7,770,000.00	2	10	4.0	1,000.0000	4,000.00
12140	ROUTE 22 SUSTAINABLE CORRIDOR	C1	SOMERSET	10/11/12	7,888,148.00	12	2	13.0	725.0000	9,425.00
12141	WELDON ROAD - ESPANONG ROAD OV	N1	MORRIS	09/20/12	2,720,000.00	10	2	1.0	500.0000	500.00
12145	GROVEVILLE ROAD OVER US ROUTE	C1	MERCER	10/11/12	1,788,754.00	14	2	1.0	500.0000	500.00

ITEM : 609042M DESCRIPTION : BEAM GUIDE RAIL POST
UNITS : UNIT NUMBER OF CONTRACTS : 4 TOTAL QUANTITY : 72.0 AVERAGE WEIGHTED PRICE : $104.69

Total # Of Work Bid

DP #	Description	Reg	County	Bid Date	Contract Bid	Bids	Type	Quanity	Unit Price	Total Price
11141	RT 9 VAR LOCATIONS FROM S OF A	C1	MONMOUTH	12/15/11	6,213,113.13	9	4	38.0	76.8800	2,921.44
12105	RT. 46 E OF FOREST RD. TO W OF	N1	MORRIS	03/29/12	4,313,000.00	6	4	8.0	60.0000	480.00
12129	ROUTE 80 PARSIPPANY-TROY HILLS	N1	MORRIS	06/14/12	73,584,417.15	3	2	18.0	200.0000	3,600.00
12136	COLLINGS AVE (CR-630) OVER I-6	S1	CAMDEN	09/13/12	1,542,157.00	5	5	8.0	67.0000	536.00

ITEM : 609048M DESCRIPTION : BEAM GUIDE RAIL POST, 8' LONG
UNITS : UNIT NUMBER OF CONTRACTS : 6 TOTAL QUANTITY : 553.0 AVERAGE WEIGHTED PRICE : $75.66

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Work Bids	Type	Bid Quanity	Unit Price	Total Price
11143	ROUTE 202 OVER PASSAIC RIVER C	S1	MORRIS	12/15/11	2,565,600.96	6	2	97.0	105.0000	10,185.00
11148	RT 120 MP 0.0 TO MP 2.09 N OF	N1	BERGAN	02/16/12	2,199,410.64	8	4	20.0	64.0000	1,280.00
12105	RT. 46 E OF FOREST RD. TO W OF	N1	MORRIS	03/29/12	4,313,000.00	6	4	124.0	75.0000	9,300.00
12117	ROUTE 40 MP 5.73 TO MP8.10 RES	S1	SALEM	05/10/12	1,734,889.00	2	4	69.0	50.0000	3,450.00
12133	RT 3 W OF RT 17 TO RT 1 & 9, R	N1	HUDSON	08/09/12	8,670,766.43	5	4	40.0	59.9800	2,399.20
12136	COLLINGS AVE (CR-630) OVER I-6	S1	CAMDEN	09/13/12	1,542,157.00	5	5	203.0	75.0000	15,225.00

ITEM : 609054M DESCRIPTION : BEAM GUIDE RAIL ELEMENT
UNITS : LINEAR FOOT NUMBER OF CONTRACTS : 6 TOTAL QUANTITY : 1,167.0 AVERAGE WEIGHTED PRICE : $11.33

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Work Bids	Type	Bid Quanity	Unit Price	Total Price
11141	RT 9 VAR LOCATIONS FROM S OF A	C1	MONMOUTH	12/15/11	6,213,113.13	9	4	125.0	12.3000	1,537.50
11143	ROUTE 202 OVER PASSAIC RIVER C	S1	MORRIS	12/15/11	2,565,600.96	6	2	517.0	13.0000	6,721.00
11147	RTE I-80 MEDIAN CROSSOVER PROT	N4	MORRIS	01/12/12	1,750,194.00	4	7	13.0	6.0000	78.00
12117	ROUTE 40 MP 5.73 TO MP8.10 RES	S1	SALEM	05/10/12	1,734,889.00	2	4	300.0	7.0000	2,100.00
12129	ROUTE 80 PARSIPPANY-TROY HILLS	N1	MORRIS	06/14/12	73,584,417.15	3	2	112.0	15.0000	1,680.00
12136	COLLINGS AVE (CR-630) OVER I-6	S1	CAMDEN	09/13/12	1,542,157.00	5	5	100.0	11.0000	1,100.00

ITEM : 609057M DESCRIPTION : MODIFIED THRIE BEAM GUIDE RAIL ELEMENT
UNITS : LINEAR FOOT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 200.0 AVERAGE WEIGHTED PRICE : $9.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Work Bids	Type	Bid Quanity	Unit Price	Total Price
11147	RTE I-80 MEDIAN CROSSOVER PROT	N4	MORRIS	01/12/12	1,750,194.00	4	7	200.0	9.0000	1,800.00

ITEM : 609060M DESCRIPTION : BEAM GUIDE RAIL BLOCKOUT
UNITS : UNIT NUMBER OF CONTRACTS : 6 TOTAL QUANTITY : 3,918.0 AVERAGE WEIGHTED PRICE : $9.21

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Work Bids	Type	Bid Quanity	Unit Price	Total Price
11143	ROUTE 202 OVER PASSAIC RIVER C	S1	MORRIS	12/15/11	2,565,600.96	6	2	97.0	13.0000	1,261.00
11146	ROUTE I-295 SB FROM NORTH OF R	S1	GLOUCESTER	01/05/12	1,897,000.00	3	4	2,341.0	2.5000	5,852.50
11147	RTE I-80 MEDIAN CROSSOVER PROT	N4	MORRIS	01/12/12	1,750,194.00	4	7	5.0	23.0000	115.00
12105	RT. 46 E OF FOREST RD. TO W OF	N1	MORRIS	03/29/12	4,313,000.00	6	4	637.0	30.0000	19,110.00
12133	RT 3 W OF RT 17 TO RT 1 & 9, R	N1	HUDSON	08/09/12	8,670,766.43	5	4	510.0	15.3800	7,843.80

12136	COLLINGS AVE (CR-630) OVER I-6	S1	CAMDEN	09/13/12	1,542,157.00	5	5	328.0	5.7500	1,886.00

ITEM : 609063M DESCRIPTION : RESET BEAM GUIDE RAIL WITH EXISTING POST
UNITS : LINEAR FOOT NUMBER OF CONTRACTS : 3 TOTAL QUANTITY : 2,343.0 AVERAGE WEIGHTED PRICE : $8.04

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
12129	ROUTE 80 PARSIPPANY-TROY HILLS	N1	MORRIS	06/14/12	73,584,417.15	3	2	2,225.0	8.0000	17,800.00
12130	ROUTE I-287 SOUTH ST. TO LITTL	N1	MORRIS	06/14/12	27,376,000.00	6	2	18.0	30.0000	540.00
12136	COLLINGS AVE (CR-630) OVER I-6	S1	CAMDEN	09/13/12	1,542,157.00	5	5	100.0	5.0000	500.00

ITEM : 609066M DESCRIPTION : RESET BEAM GUIDE RAIL, DUAL-FACED, WITH
UNITS : LINEAR FOOT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 917.0 AVERAGE WEIGHTED PRICE : $13.18

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
12133	RT 3 W OF RT 17 TO RT 1 & 9, R	N1	HUDSON	08/09/12	8,670,766.43	5	4	917.0	13.1800	12,086.06

ITEM : 609075M DESCRIPTION : REMOVAL OF BEAM GUIDE RAIL
UNITS : LINEAR FOOT NUMBER OF CONTRACTS : 8 TOTAL QUANTITY : 14,624.0 AVERAGE WEIGHTED PRICE : $2.91

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
11141	RT 9 VAR LOCATIONS FROM S OF A	C1	MONMOUTH	12/15/11	6,213,113.13	9	4	1,552.0	2.0500	3,181.60
11145	ROUTE 168 OVER I-295 BRIDGE DE	S1	CAMDEN	01/12/12	2,389,889.00	10	2	925.0	3.0000	2,775.00
11148	RT 120 MP 0.0 TO MP 2.09 N OF	N1	BERGAN	02/16/12	2,199,410.64	8	4	2,390.0	3.5000	8,365.00
11149	RT 18 SB FROM S OF RT 138 TO S	S1	MONMOUTH	03/01/12	4,029,013.13	8	4	4,014.0	2.0500	8,228.70
12111	COKESBURY ROAD OVER I-78 BRIDG	C1	HUNTERDON	04/19/12	2,031,160.20	9	5	448.0	3.0000	1,344.00
12120	SIGN STRUCTURE REPLACEMENT CON	C1	MERCER	05/10/12	3,481,368.85	5	7	4,070.0	2.8900	11,762.30
12123	ROUTE 295 /42 /I-76 DIRECT CON	S1	CAMDEN	07/12/12	7,667,886.70	3	10	345.0	2.1100	727.95
12140	ROUTE 22 SUSTAINABLE CORRIDOR	C1	SOMERSET	10/11/12	7,888,148.00	12	2	880.0	7.0000	6,160.00

ITEM : 609078M DESCRIPTION : FLEXIBLE DELINEATORS, GUIDE RAIL MOUNTED
UNITS : UNIT NUMBER OF CONTRACTS : 4 TOTAL QUANTITY : 60.0 AVERAGE WEIGHTED PRICE : $7.45

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
11126	RT. I-78 UNION/ESSEX REHAB.CON	N1	UNION	12/01/11	72,335,082.00	5	2	18.0	10.5000	189.00
12136	COLLINGS AVE (CR-630) OVER I-6	S1	CAMDEN	09/13/12	1,542,157.00	5	5	2.0	5.0000	10.00
12140	ROUTE 22 SUSTAINABLE CORRIDOR	C1	SOMERSET	10/11/12	7,888,148.00	12	2	12.0	9.0000	108.00
12141	WELDON ROAD - ESPANONG ROAD OV	N1	MORRIS	09/20/12	2,720,000.00	10	2	28.0	5.0000	140.00

ITEM : 610003M DESCRIPTION : TRAFFIC STRIPES, LONG LIFE, EPOXY RESIN

UNITS : LINEAR FOOT NUMBER OF CONTRACTS : 2 TOTAL QUANTITY : 527.0 AVERAGE WEIGHTED PRICE : $5.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
12102	SOUTH MARGINAL STREET, BRIDGE	N1	HUDSON	03/15/12	1,352,735.00	8	5	160.0	5.0000	800.00
12107	I-78 RAMP C OVER BEAVER BROOK	C1	HUNTERDON	04/05/12	511,652.00	9	2	367.0	5.0000	1,835.00

ITEM : 610008M DESCRIPTION : TRAFFIC MARKINGS, SYMBOLS, LONG LIFE, TH

UNITS : SQUARE FOOT NUMBER OF CONTRACTS : 4 TOTAL QUANTITY : 3,691.0 AVERAGE WEIGHTED PRICE : $9.71

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
11148	RT 120 MP 0.0 TO MP 2.09 N OF	N1	BERGAN	02/16/12	2,199,410.64	8	4	45.0	12.0000	540.00

12124	ROUTE 15 SB OVER THE ABANDONED	N1	MORRIS	06/07/12	1,672,146.42	6	5	416.0	5.5000	2,288.00
12139	ROUTE 22 TRAFFIC SIGNAL IMPROV	H1	SOMERSET	09/20/12	7,770,000.00	2	10	2,120.0	14.0000	29,680.00
12141	WELDON ROAD - ESPANONG ROAD OV	N1	MORRIS	09/20/12	2,720,000.00	10	2	1,110.0	3.0000	3,330.00

ITEM : 610009M DESCRIPTION : TRAFFIC MARKINGS, THERMOPLASTIC

UNITS : SQUARE FOOT NUMBER OF CONTRACTS : 28 TOTAL QUANTITY : 119,400.0 AVERAGE WEIGHTED PRICE : $3.47

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
11126	RT. I-78 UNION/ESSEX REHAB.CON	N1	UNION	12/01/11	72,335,082.00	5	2	70.0	10.5000	735.00
11135	RT 322 RACCOON CREEK BRDG./ MU	S1	GLOUCESTER	08/16/12	8,110,989.68	4	5	48.0	40.0000	1,920.00
11141	RT 9 VAR LOCATIONS FROM S OF A	C1	MONMOUTH	12/15/11	6,213,113.13	9	4	14,500.0	3.2300	46,835.00
11143	ROUTE 202 OVER PASSAIC RIVER C	S1	MORRIS	12/15/11	2,565,600.96	6	2	40.0	6.0000	240.00
11146	ROUTE I-295 SB FROM NORTH OF R	S1	GLOUCESTER	01/05/12	1,897,000.00	3	4	635.0	4.5000	2,857.50
11151	ROUTE 45 CARPENTER STREET TO R	S1	GLOUCESTER	02/09/12	1,439,750.76	4	2	2,009.0	5.4000	10,848.60
12102	SOUTH MARGINAL STREET, BRIDGE	N1	HUDSON	03/15/12	1,352,735.00	8	5	36.0	22.0000	792.00
12105	RT. 46 E OF FOREST RD. TO W OF	N1	MORRIS	03/29/12	4,313,000.00	6	4	3,670.0	5.6000	20,552.00
12106	RE-ADVERTISEMENT OF BROAD AVE	N1	BERGAN	03/29/12	3,599,660.00	6	2	190.0	10.0000	1,900.00
12107	I-78 RAMP C OVER BEAVER BROOK	C1	HUNTERDON	04/05/12	511,652.00	9	2	100.0	8.0000	800.00
12108	RT 17, S OF TERRACE AVE TO S O	N1	BERGAN	05/10/12	12,784,852.89	4	4	32,000.0	3.2000	102,400.00
12112		C1	MIDDLESEX	04/19/12	2,980,000.00	7	4	3,200.0	2.2500	7,200.00
12113	RE-ADVERTISEMENT OF ROUTE 33 B	C1	MERCER	04/19/12	655,417.00	5	2	851.0	3.0000	2,553.00
12114	RT 34/35 COLTS NECK AND WALL T	C1	MONMOUTH	06/07/12	3,041,313.13	5	4	9,000.0	3.1000	27,900.00
12115	RT 1 VAR LOCATIONS FROM N OF C	C1	MIDDLESEX	05/03/12	8,577,849.95	8	4	8,000.0	3.9000	31,200.00
12116		N1	MORRIS	04/19/12	4,705,102.40	8	2	10,000.0	2.7500	27,500.00
12117	ROUTE 40 MP 5.73 TO MP8.10 RES	S1	SALEM	05/10/12	1,734,889.00	2	4	320.0	4.0000	1,280.00
12118	ROUTE 28 FR BR OF GREENBROOK T	C1	SOMERSET	05/03/12	2,284,437.40	8	4	7,600.0	2.1500	16,340.00
12120	SIGN STRUCTURE REPLACEMENT CON	C1	MERCER	05/10/12	3,481,368.85	5	7	2,000.0	6.7100	13,420.00
12122	RT 35, CHERRY TREE LANE TO RT	C1	MONMOUTH	05/17/12	3,881,143.65	5	4	5,900.0	3.0000	17,700.00
12123	ROUTE 295 /42 /I-76 DIRECT CON	S1	CAMDEN	07/12/12	7,667,886.70	3	10	179.0	19.2000	3,436.80
12127	RE-ADVERTISEMENT OF JAMES STRE	N1	MORRIS	05/31/12	2,254,000.00	9	5	306.0	5.0000	1,530.00
12128	ROUTE 9 & LACEY ROAD INTERSECT	C1	OCEAN	06/14/12	3,938,713.13	6	2	3,000.0	3.6800	11,040.00
12129	ROUTE 80 PARSIPPANY-TROY HILLS	N1	MORRIS	06/14/12	73,584,417.15	3	2	2,100.0	4.0000	8,400.00

12130	ROUTE I-287 SOUTH ST. TO LITTL	N1	MORRIS	06/14/12	27,376,000.00	6	2	3,500.0	5.8400	20,440.00
12131	ROUTE 36 FROM SOUTH OF MILLER	C1	MONMOUTH	06/07/12	9,028,843.69	4	4	9,800.0	3.3000	32,340.00
12136	COLLINGS AVE (CR-630) OVER I-6	S1	CAMDEN	09/13/12	1,542,157.00	5	5	46.0	15.0000	690.00
12140	ROUTE 22 SUSTAINABLE CORRIDOR	C1	SOMERSET	10/11/12	7,888,148.00	12	2	300.0	4.8000	1,440.00

ITEM : 610010M DESCRIPTION : TRAFFIC STRIPES, HIGH PERFORMANCE WET RE
UNITS : LINEAR FOOT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 350.0 AVERAGE WEIGHTED PRICE : $6.30

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
12115	RT 1 VAR LOCATIONS FROM N OF C	C1	MIDDLESEX	05/03/12	8,577,849.95	8	4	350.0	6.3000	2,205.00

ITEM : 610011M DESCRIPTION : TRAFFIC MARKINGS, LINES, LONG LIFE, THER
UNITS : LINEAR FOOT NUMBER OF CONTRACTS : 2 TOTAL QUANTITY : 1,054.0 AVERAGE WEIGHTED PRICE : $2.65

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
12103	DEMOCRAT ROAD (CR673) OVER I -	S1	GLOUCESTER	03/29/12	1,654,889.00	8	5	54.0	10.0000	540.00
12111	COKESBURY ROAD OVER I-78 BRIDG	C1	HUNTERDON	04/19/12	2,031,160.20	9	5	1,000.0	2.2500	2,250.00

ITEM : 610012M DESCRIPTION : RPM, MONO-DIRECTIONAL, WHITE LENS
UNITS : UNIT NUMBER OF CONTRACTS : 26 TOTAL QUANTITY : 23,682.0 AVERAGE WEIGHTED PRICE : $24.17

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
11126	RT. I-78 UNION/ESSEX REHAB.CON	N1	UNION	12/01/11	72,335,082.00	5	2	2,060.0	22.0000	45,320.00
11141	RT 9 VAR LOCATIONS FROM S OF A	C1	MONMOUTH	12/15/11	6,213,113.13	9	4	1,200.0	22.4500	26,940.00
11145	ROUTE 168 OVER I-295 BRIDGE DE	S1	CAMDEN	01/12/12	2,389,889.00	10	2	36.0	43.3000	1,558.80
11146	ROUTE I-295 SB FROM NORTH OF R	S1	GLOUCESTER	01/05/12	1,897,000.00	3	4	345.0	25.0000	8,625.00
11148	RT 120 MP 0.0 TO MP 2.09 N OF	N1	BERGAN	02/16/12	2,199,410.64	8	4	748.0	32.3500	24,197.80
11149	RT 18 SB FROM S OF RT 138 TO S	S1	MONMOUTH	03/01/12	4,029,013.13	8	4	750.0	23.0600	17,295.00
11151	ROUTE 45 CARPENTER STREET TO R	S1	GLOUCESTER	02/09/12	1,439,750.76	4	2	42.0	32.0000	1,344.00
12104	ROUTE 27 SOUTH PLAINFIELD BRAN	C1	MIDDLESEX	05/10/12	3,795,000.00	8	2	42.0	50.0000	2,100.00
12105	RT. 46 E OF FOREST RD. TO W OF	N1	MORRIS	03/29/12	4,313,000.00	6	4	691.0	22.3000	15,409.30
12108	RT 17, S OF TERRACE AVE TO S O	N1	BERGAN	05/10/12	12,784,852.89	4	4	3,000.0	26.6000	79,800.00
12112		C1	MIDDLESEX	04/19/12	2,980,000.00	7	4	900.0	22.5000	20,250.00
12113	RE-ADVERTISEMENT OF ROUTE 33 B	C1	MERCER	04/19/12	655,417.00	5	2	4.0	100.0000	400.00
12114	RT 34/35 COLTS NECK AND WALL T	C1	MONMOUTH	06/07/12	3,041,313.13	5	4	550.0	22.9300	12,611.50
12115	RT 1 VAR LOCATIONS FROM N OF C	C1	MIDDLESEX	05/03/12	8,577,849.95	8	4	1,025.0	22.4500	23,011.25
12116		N1	MORRIS	04/19/12	4,705,102.40	8	2	713.0	25.1000	17,896.30
12117	ROUTE 40 MP 5.73 TO MP8.10 RES	S1	SALEM	05/10/12	1,734,889.00	2	4	320.0	24.0000	7,680.00
12118	ROUTE 28 FR BR OF GREENBROOK T	C1	SOMERSET	05/03/12	2,284,437.40	8	4	350.0	26.0000	9,100.00
12122	RT 35, CHERRY TREE LANE TO RT	C1	MONMOUTH	05/17/12	3,881,143.65	5	4	2,100.0	23.0000	48,300.00
12124	ROUTE 15 SB OVER THE ABANDONED	N1	MORRIS	06/07/12	1,672,146.42	6	5	149.0	34.0000	5,066.00
12128	ROUTE 9 & LACEY ROAD INTERSECT	C1	OCEAN	06/14/12	3,938,713.13	6	2	33.0	27.8800	920.04

12129	ROUTE 80 PARSIPPANY-TROY HILLS	N1	MORRIS	06/14/12	73,584,417.15	3	2	2,117.0	25.0000	52,925.00
12130	ROUTE I-287 SOUTH ST. TO LITTL	N1	MORRIS	06/14/12	27,376,000.00	6	2	3,697.0	21.0000	77,637.00
12131	ROUTE 36 FROM SOUTH OF MILLER	C1	MONMOUTH	06/07/12	9,028,843.69	4	4	1,330.0	25.5000	33,915.00
12133	RT 3 W OF RT 17 TO RT 1 & 9, R	N1	HUDSON	08/09/12	8,670,766.43	5	4	1,180.0	25.2000	29,736.00
12139	ROUTE 22 TRAFFIC SIGNAL IMPROV	H1	SOMERSET	09/20/12	7,770,000.00	2	10	160.0	36.0000	5,760.00
12140	ROUTE 22 SUSTAINABLE CORRIDOR	C1	SOMERSET	10/11/12	7,888,148.00	12	2	140.0	32.0000	4,480.00

ITEM : 610015M DESCRIPTION : RPM, BI-DIRECTIONAL, WHITE LENS
UNITS : UNIT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 20.0 AVERAGE WEIGHTED PRICE : $22.45

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
12115	RT 1 VAR LOCATIONS FROM N OF C	C1	MIDDLESEX	05/03/12	8,577,849.95	8	4	20.0	22.4500	449.00

ITEM : 610018M DESCRIPTION : RPM, MONO-DIRECTIONAL, AMBER LENS
UNITS : UNIT NUMBER OF CONTRACTS : 24 TOTAL QUANTITY : 12,128.0 AVERAGE WEIGHTED PRICE : $24.03

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
11126	RT. I-78 UNION/ESSEX REHAB.CON	N1	UNION	12/01/11	72,335,082.00	5	2	970.0	22.0000	21,340.00
11141	RT 9 VAR LOCATIONS FROM S OF A	C1	MONMOUTH	12/15/11	6,213,113.13	9	4	600.0	22.4500	13,470.00
11146	ROUTE I-295 SB FROM NORTH OF R	S1	GLOUCESTER	01/05/12	1,897,000.00	3	4	270.0	25.0000	6,750.00
11148	RT 120 MP 0.0 TO MP 2.09 N OF	N1	BERGAN	02/16/12	2,199,410.64	8	4	261.0	32.3500	8,443.35
11149	RT 18 SB FROM S OF RT 138 TO S	S1	MONMOUTH	03/01/12	4,029,013.13	8	4	450.0	23.0600	10,377.00
11151	ROUTE 45 CARPENTER STREET TO R	S1	GLOUCESTER	02/09/12	1,439,750.76	4	2	25.0	32.0000	800.00
12102	SOUTH MARGINAL STREET, BRIDGE	N1	HUDSON	03/15/12	1,352,735.00	8	5	5.0	150.0000	750.00
12105	RT. 46 E OF FOREST RD. TO W OF	N1	MORRIS	03/29/12	4,313,000.00	6	4	185.0	22.3000	4,125.50
12108	RT 17, S OF TERRACE AVE TO S O	N1	BERGAN	05/10/12	12,784,852.89	4	4	1,500.0	26.6000	39,900.00
12112		C1	MIDDLESEX	04/19/12	2,980,000.00	7	4	300.0	22.5000	6,750.00
12114	RT 34/35 COLTS NECK AND WALL T	C1	MONMOUTH	06/07/12	3,041,313.13	5	4	300.0	22.9300	6,879.00

12115	RT 1 VAR LOCATIONS FROM N OF C	C1	MIDDLESEX	05/03/12	8,577,849.95	8	4	830.0	22.4500	18,633.50
12116		N1	MORRIS	04/19/12	4,705,102.40	8	2	517.0	25.1000	12,976.70
12117	ROUTE 40 MP 5.73 TO MP8.10 RES	S1	SALEM	05/10/12	1,734,889.00	2	4	34.0	24.0000	816.00
12118	ROUTE 28 FR BR OF GREENBROOK T	C1	SOMERSET	05/03/12	2,284,437.40	8	4	340.0	26.0000	8,840.00
12122	RT 35, CHERRY TREE LANE TO RT	C1	MONMOUTH	05/17/12	3,881,143.65	5	4	1,225.0	23.0000	28,175.00
12124	ROUTE 15 SB OVER THE ABANDONED	N1	MORRIS	06/07/12	1,672,146.42	6	5	14.0	34.0000	476.00
12128	ROUTE 9 & LACEY ROAD INTERSECT	C1	OCEAN	06/14/12	3,938,713.13	6	2	36.0	27.8800	1,003.68
12129	ROUTE 80 PARSIPPANY-TROY HILLS	N1	MORRIS	06/14/12	73,584,417.15	3	2	683.0	25.0000	17,075.00
12130	ROUTE I-287 SOUTH ST. TO LITTL	N1	MORRIS	06/14/12	27,376,000.00	6	2	1,848.0	21.0000	38,808.00
12131	ROUTE 36 FROM SOUTH OF MILLER	C1	MONMOUTH	06/07/12	9,028,843.69	4	4	1,000.0	25.5000	25,500.00
12133	RT 3 W OF RT 17 TO RT 1 & 9, R	N1	HUDSON	08/09/12	8,670,766.43	5	4	605.0	25.2000	15,246.00
12139	ROUTE 22 TRAFFIC SIGNAL IMPROV	H1	SOMERSET	09/20/12	7,770,000.00	2	10	30.0	36.0000	1,080.00
12140	ROUTE 22 SUSTAINABLE CORRIDOR	C1	SOMERSET	10/11/12	7,888,148.00	12	2	100.0	32.0000	3,200.00

ITEM : 610021M DESCRIPTION : RPM, BI-DIRECTIONAL, AMBER LENS

UNITS : UNIT NUMBER OF CONTRACTS : 17 TOTAL QUANTITY : 1,269.0 AVERAGE WEIGHTED PRICE : $27.28

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
11135	RT 322 RACCOON CREEK BRDG./ MU	S1	GLOUCESTER	08/16/12	8,110,989.68	4	5	24.0	65.0000	1,560.00
11141	RT 9 VAR LOCATIONS FROM S OF A	C1	MONMOUTH	12/15/11	6,213,113.13	9	4	50.0	22.4500	1,122.50
11145	ROUTE 168 OVER I-295 BRIDGE DE	S1	CAMDEN	01/12/12	2,389,889.00	10	2	18.0	43.3000	779.40
12103	DEMOCRAT ROAD (CR673) OVER I -	S1	GLOUCESTER	03/29/12	1,654,889.00	8	5	13.0	59.5000	773.50
12104	ROUTE 27 SOUTH PLAINFIELD BRAN	C1	MIDDLESEX	05/10/12	3,795,000.00	8	2	32.0	50.0000	1,600.00
12105	RT. 46 E OF FOREST RD. TO W OF	N1	MORRIS	03/29/12	4,313,000.00	6	4	271.0	22.3000	6,043.30
12109	RT.206 FROM RIZZOTE DR TO BUR	S4	ATLANTIC	03/29/12	1,493,000.00	4	4	415.0	23.0000	9,545.00
12113	RE-ADVERTISEMENT OF ROUTE 33 B	C1	MERCER	04/19/12	655,417.00	5	2	16.0	100.0000	1,600.00
12114	RT 34/35 COLTS NECK AND WALL T	C1	MONMOUTH	06/07/12	3,041,313.13	5	4	110.0	22.9300	2,522.30
12115	RT 1 VAR LOCATIONS FROM N OF C	C1	MIDDLESEX	05/03/12	8,577,849.95	8	4	20.0	22.4500	449.00
12117	ROUTE 40 MP 5.73 TO MP8.10 RES	S1	SALEM	05/10/12	1,734,889.00	2	4	149.0	24.0000	3,576.00
12128	ROUTE 9 & LACEY ROAD INTERSECT	C1	OCEAN	06/14/12	3,938,713.13	6	2	5.0	27.8800	139.40
12129	ROUTE 80 PARSIPPANY-TROY HILLS	N1	MORRIS	06/14/12	73,584,417.15	3	2	11.0	25.0000	275.00
12133	RT 3 W OF RT 17 TO RT 1 & 9, R	N1	HUDSON	08/09/12	8,670,766.43	5	4	70.0	25.2000	1,764.00
12136	COLLINGS AVE (CR-630) OVER I-6	S1	CAMDEN	09/13/12	1,542,157.00	5	5	11.0	85.0000	935.00
12139	ROUTE 22 TRAFFIC SIGNAL IMPROV	H1	SOMERSET	09/20/12	7,770,000.00	2	10	50.0	36.0000	1,800.00
12140	ROUTE 22 SUSTAINABLE CORRIDOR	C1	SOMERSET	10/11/12	7,888,148.00	12	2	4.0	32.0000	128.00

ITEM : 610024M DESCRIPTION : REMOVAL OF RPM

UNITS : UNIT NUMBER OF CONTRACTS : 18 TOTAL QUANTITY : 22,506.0 AVERAGE WEIGHTED PRICE : $6.80

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
11126	RT. I-78 UNION/ESSEX REHAB.CON	N1	UNION	12/01/11	72,335,082.00	5	2	500.0	6.5000	3,250.00
11141	RT 9 VAR LOCATIONS FROM S OF A	C1	MONMOUTH	12/15/11	6,213,113.13	9	4	1,800.0	7.1500	12,870.00
11145	ROUTE 168 OVER I-295 BRIDGE DE	S1	CAMDEN	01/12/12	2,389,889.00	10	2	54.0	5.0500	272.70
11146	ROUTE I-295 SB FROM NORTH OF R	S1	GLOUCESTER	01/05/12	1,897,000.00	3	4	615.0	3.0000	1,845.00
11148	RT 120 MP 0.0 TO MP 2.09 N OF	N1	BERGAN	02/16/12	2,199,410.64	8	4	650.0	5.0000	3,250.00
11149	RT 18 SB FROM S OF RT 138 TO S	S1	MONMOUTH	03/01/12	4,029,013.13	8	4	1,050.0	7.2900	7,654.50
11151	ROUTE 45 CARPENTER STREET TO R	S1	GLOUCESTER	02/09/12	1,439,750.76	4	2	67.0	20.0000	1,340.00
12104	ROUTE 27 SOUTH PLAINFIELD BRAN	C1	MIDDLESEX	05/10/12	3,795,000.00	8	2	36.0	10.0000	360.00
12105	RT. 46 E OF FOREST RD. TO W OF	N1	MORRIS	03/29/12	4,313,000.00	6	4	1,146.0	4.5000	5,157.00
12108	RT 17, S OF TERRACE AVE TO S O	N1	BERGAN	05/10/12	12,784,852.89	4	4	4,500.0	3.0000	13,500.00
12114	RT 34/35 COLTS NECK AND WALL T	C1	MONMOUTH	06/07/12	3,041,313.13	5	4	960.0	7.1500	6,864.00
12116		N1	MORRIS	04/19/12	4,705,102.40	8	2	1,230.0	4.0000	4,920.00
12122	RT 35, CHERRY TREE LANE TO RT	C1	MONMOUTH	05/17/12	3,881,143.65	5	4	3,335.0	5.0000	16,675.00

12124	ROUTE 15 SB OVER THE ABANDONED	N1	MORRIS	06/07/12	1,672,146.42	6	5	112.0	25.0000	2,800.00
12129	ROUTE 80 PARSIPPANY-TROY HILLS	N1	MORRIS	06/14/12	73,584,417.15	3	2	2,811.0	20.0000	56,220.00
12131	ROUTE 36 FROM SOUTH OF MILLER	C1	MONMOUTH	06/07/12	9,028,843.69	4	4	2,330.0	3.0000	6,990.00
12133	RT 3 W OF RT 17 TO RT 1 & 9, R	N1	HUDSON	08/09/12	8,670,766.43	5	4	1,180.0	6.3300	7,469.40
12139	ROUTE 22 TRAFFIC SIGNAL IMPROV	H1	SOMERSET	09/20/12	7,770,000.00	2	10	130.0	13.0000	1,690.00

ITEM : 610027M DESCRIPTION : REMOVAL AND REPLACEMENT OF RPM LENS
UNITS : UNIT NUMBER OF CONTRACTS : 2 TOTAL QUANTITY : 265.0 AVERAGE WEIGHTED PRICE : $14.81

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
12104	ROUTE 27 SOUTH PLAINFIELD BRAN	C1	MIDDLESEX	05/10/12	3,795,000.00	8	2	15.0	45.0000	675.00
12129	ROUTE 80 PARSIPPANY-TROY HILLS	N1	MORRIS	06/14/12	73,584,417.15	3	2	250.0	13.0000	3,250.00

ITEM : 610030M DESCRIPTION : FLEXIBLE DELINEATOR, GROUND MOUNTED
UNITS : UNIT NUMBER OF CONTRACTS : 6 TOTAL QUANTITY : 880.0 AVERAGE WEIGHTED PRICE : $54.34

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
11126	RT. I-78 UNION/ESSEX REHAB.CON	N1	UNION	12/01/11	72,335,082.00	5	2	44.0	47.0000	2,068.00
11143	ROUTE 202 OVER PASSAIC RIVER C	S1	MORRIS	12/15/11	2,565,600.96	6	2	5.0	50.0000	250.00
11146	ROUTE I-295 SB FROM NORTH OF R	S1	GLOUCESTER	01/05/12	1,897,000.00	3	4	33.0	42.0000	1,386.00
12129	ROUTE 80 PARSIPPANY-TROY HILLS	N1	MORRIS	06/14/12	73,584,417.15	3	2	658.0	50.0000	32,900.00
12133	RT 3 W OF RT 17 TO RT 1 & 9, R	N1	HUDSON	08/09/12	8,670,766.43	5	4	100.0	60.1100	6,011.00
12140	ROUTE 22 SUSTAINABLE CORRIDOR	C1	SOMERSET	10/11/12	7,888,148.00	12	2	40.0	130.0000	5,200.00

ITEM : 610031M DESCRIPTION : FLEXIBLE DELINEATORS, BARRIER CURB MOUNT
UNITS : UNIT NUMBER OF CONTRACTS : 2 TOTAL QUANTITY : 540.0 AVERAGE WEIGHTED PRICE : $17.10

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
11126	RT. I-78 UNION/ESSEX REHAB.CON	N1	UNION	12/01/11	72,335,082.00	5	2	503.0	16.0000	8,048.00
12102	SOUTH MARGINAL STREET, BRIDGE	N1	HUDSON	03/15/12	1,352,735.00	8	5	37.0	32.0000	1,184.00

ITEM : 610034M DESCRIPTION : STRIPED RUMBLE STRIP
UNITS : LINEAR FOOT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 500.0 AVERAGE WEIGHTED PRICE : $7.50

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
11126	RT. I-78 UNION/ESSEX REHAB.CON	N1	UNION	12/01/11	72,335,082.00	5	2	500.0	7.5000	3,750.00

ITEM : 610035M DESCRIPTION : SPEED TABLE
UNITS : UNIT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 2.0 AVERAGE WEIGHTED PRICE : $1,500.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
12106	RE-ADVERTISEMENT OF BROAD AVE	N1	BERGAN	03/29/12	3,599,660.00	6	2	2.0	1,500.0000	3,000.00

ITEM : 610039M DESCRIPTION : REMOVAL OF TRAFFIC MARKINGS
UNITS : SQUARE FOOT NUMBER OF CONTRACTS : 7 TOTAL QUANTITY : 4,773.0 AVERAGE WEIGHTED PRICE : $3.66

Total # Of Work Bid

CAPITAL CONTRACTS BID PRICE HISTORY
LIST OF PROJECT ITEMS AWARDED 01/01/2012 to 12/31/2012

DP #	Description	Reg	County	Bid Date	Contract Bid	Bids	Type	Quanity	Unit Price	Total Price
11135	RT 322 RACCOON CREEK BRDG./ MU	S1	GLOUCESTER	08/16/12	8,110,989.68	4	5	50.0	2.2500	112.50
12106	RE-ADVERTISEMENT OF BROAD AVE	N1	BERGAN	03/29/12	3,599,660.00	6	2	56.0	3.0000	168.00
12114	RT 34/35 COLTS NECK AND WALL T	C1	MONMOUTH	06/07/12	3,041,313.13	5	4	1,300.0	2.4600	3,198.00
12120	SIGN STRUCTURE REPLACEMENT CON	C1	MERCER	05/10/12	3,481,368.85	5	7	2,000.0	5.0400	10,080.00
12123	ROUTE 295 /42 /I-76 DIRECT CON	S1	CAMDEN	07/12/12	7,667,886.70	3	10	47.0	2.6400	124.08
12128	ROUTE 9 & LACEY ROAD INTERSECT	C1	OCEAN	06/14/12	3,938,713.13	6	2	1,300.0	2.8900	3,757.00
12140	ROUTE 22 SUSTAINABLE CORRIDOR	C1	SOMERSET	10/11/12	7,888,148.00	12	2	20.0	2.0500	41.00

ITEM : 610045M DESCRIPTION : BOLLARD
UNITS : UNIT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 7.0 AVERAGE WEIGHTED PRICE : $675.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
12104	ROUTE 27 SOUTH PLAINFIELD BRAN	C1	MIDDLESEX	05/10/12	3,795,000.00	8	2	7.0	675.0000	4,725.00

ITEM : 611024M DESCRIPTION : CRASH CUSHION, INERTIAL BARRIER SYSTEM,
UNITS : UNIT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 1.0 AVERAGE WEIGHTED PRICE : $6,085.30

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
12133	RT 3 W OF RT 17 TO RT 1 & 9, R	N1	HUDSON	08/09/12	8,670,766.43	5	4	1.0	6,085.3000	6,085.30

ITEM : 611066M DESCRIPTION : CRASH CUSHION, QUADGUARD, 3 BAYS, 24" WI
UNITS : UNIT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 1.0 AVERAGE WEIGHTED PRICE : $12,000.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
12127	RE-ADVERTISEMENT OF JAMES STRE	N1	MORRIS	05/31/12	2,254,000.00	9	5	1.0	12,000.0000	12,000.00

ITEM : 611072M DESCRIPTION : CRASH CUSHION, QUADGUARD, 5 BAYS, 24" WI
UNITS : UNIT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 1.0 AVERAGE WEIGHTED PRICE : $18,000.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
12117	ROUTE 40 MP 5.73 TO MP8.10 RES	S1	SALEM	05/10/12	1,734,889.00	2	4	1.0	18,000.0000	18,000.00

ITEM : 611075M DESCRIPTION : CRASH CUSHION, QUADGUARD, 6 BAYS, 24" WI
UNITS : UNIT NUMBER OF CONTRACTS : 2 TOTAL QUANTITY : 13.0 AVERAGE WEIGHTED PRICE : $28,643.24

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
11141	RT 9 VAR LOCATIONS FROM S OF A	C1	MONMOUTH	12/15/11	6,213,113.13	9	4	1.0	31,886.1300	31,886.13
12139	ROUTE 22 TRAFFIC SIGNAL IMPROV	H1	SOMERSET	09/20/12	7,770,000.00	2	10	12.0	28,373.0000	340,476.00

ITEM : 611198M DESCRIPTION : CRASH CUSHION, QUADGUARD, 3 BAYS, 90" WI
UNITS : UNIT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 1.0 AVERAGE WEIGHTED PRICE : $25,000.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
12129	ROUTE 80 PARSIPPANY-TROY HILLS	N1	MORRIS	06/14/12	73,584,417.15	3	2	1.0	25,000.0000	25,000.00

ITEM : 611207M DESCRIPTION : CRASH CUSHION, QUADGUARD, 6 BAYS, 90" WI
UNITS : UNIT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 1.0 AVERAGE WEIGHTED PRICE : $35,000.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
12140	ROUTE 22 SUSTAINABLE CORRIDOR	C1	SOMERSET	10/11/12	7,888,148.00	12	2	1.0	35,000.0000	35,000.00

ITEM : 611240M DESCRIPTION : CRASH CUSHION, COMPRESSIVE BARRIER
UNITS : UNIT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 5.0 AVERAGE WEIGHTED PRICE : $39,714.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
11126	RT. I-78 UNION/ESSEX REHAB.CON	N1	UNION	12/01/11	72,335,082.00	5	2	5.0	39,714.0000	198,570.00

ITEM : 612003P DESCRIPTION : REGULATORY AND WARNING SIGN
UNITS : SQUARE FOOT NUMBER OF CONTRACTS : 23 TOTAL QUANTITY : 9,741.0 AVERAGE WEIGHTED PRICE : $35.35

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
11126	RT. I-78 UNION/ESSEX REHAB.CON	N1	UNION	12/01/11	72,335,082.00	5	2	174.0	32.0000	5,568.00
11135	RT 322 RACCOON CREEK BRDG./ MU	S1	GLOUCESTER	08/16/12	8,110,989.68	4	5	55.0	65.0000	3,575.00
11143	ROUTE 202 OVER PASSAIC RIVER C	S1	MORRIS	12/15/11	2,565,600.96	6	2	40.0	37.0000	1,480.00
11145	ROUTE 168 OVER I-295 BRIDGE DE	S1	CAMDEN	01/12/12	2,389,889.00	10	2	155.0	26.0000	4,030.00
11146	ROUTE I-295 SB FROM NORTH OF R	S1	GLOUCESTER	01/05/12	1,897,000.00	3	4	109.0	28.0000	3,052.00
11151	ROUTE 45 CARPENTER STREET TO R	S1	GLOUCESTER	02/09/12	1,439,750.76	4	2	559.0	32.0000	17,888.00
12103	DEMOCRAT ROAD (CR673) OVER I -	S1	GLOUCESTER	03/29/12	1,654,889.00	8	5	25.0	30.0000	750.00
12104	ROUTE 27 SOUTH PLAINFIELD BRAN	C1	MIDDLESEX	05/10/12	3,795,000.00	8	2	379.0	32.0000	12,128.00
12105	RT. 46 E OF FOREST RD. TO W OF	N1	MORRIS	03/29/12	4,313,000.00	6	4	23.0	45.0000	1,035.00
12106	RE-ADVERTISEMENT OF BROAD AVE	N1	BERGAN	03/29/12	3,599,660.00	6	2	77.0	50.0000	3,850.00
12107	I-78 RAMP C OVER BEAVER BROOK	C1	HUNTERDON	04/05/12	511,652.00	9	2	117.0	25.0000	2,925.00
12111	COKESBURY ROAD OVER I-78 BRIDG	C1	HUNTERDON	04/19/12	2,031,160.20	9	5	11.0	20.0000	220.00
12113	RE-ADVERTISEMENT OF ROUTE 33 B	C1	MERCER	04/19/12	655,417.00	5	2	15.0	56.0000	840.00
12115	RT 1 VAR LOCATIONS FROM N OF C	C1	MIDDLESEX	05/03/12	8,577,849.95	8	4	29.0	26.0000	754.00
12123	ROUTE 295 /42 /I-76 DIRECT CON	S1	CAMDEN	07/12/12	7,667,886.70	3	10	854.0	26.0000	22,204.00
12128	ROUTE 9 & LACEY ROAD INTERSECT	C1	OCEAN	06/14/12	3,938,713.13	6	2	407.0	25.7300	10,472.11
12129	ROUTE 80 PARSIPPANY-TROY HILLS	N1	MORRIS	06/14/12	73,584,417.15	3	2	2,794.0	47.0000	131,318.00

12130	ROUTE I-287 SOUTH ST. TO LITTL	N1	MORRIS	06/14/12	27,376,000.00	6	2	2,096.0	23.0000	48,208.00
12133	RT 3 W OF RT 17 TO RT 1 & 9, R	N1	HUDSON	08/09/12	8,670,766.43	5	4	256.0	45.6800	11,694.08
12136	COLLINGS AVE (CR-630) OVER I-6	S1	CAMDEN	09/13/12	1,542,157.00	5	5	18.0	21.0000	378.00
12139	ROUTE 22 TRAFFIC SIGNAL IMPROV	H1	SOMERSET	09/20/12	7,770,000.00	2	10	946.0	44.0000	41,624.00
12140	ROUTE 22 SUSTAINABLE CORRIDOR	C1	SOMERSET	10/11/12	7,888,148.00	12	2	580.0	34.0000	19,720.00
12141	WELDON ROAD - ESPANONG ROAD OV	N1	MORRIS	09/20/12	2,720,000.00	10	2	22.0	30.0000	660.00

ITEM : 612006P DESCRIPTION : GUIDE SIGN, TYPE GA, STEEL "U" POST SUPP
UNITS : SQUARE FOOT NUMBER OF CONTRACTS : 5 TOTAL QUANTITY : 984.5 AVERAGE WEIGHTED PRICE : $43.73

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
11126	RT. I-78 UNION/ESSEX REHAB.CON	N1	UNION	12/01/11	72,335,082.00	5	2	221.0	40.0000	8,840.00
11145	ROUTE 168 OVER I-295 BRIDGE DE	S1	CAMDEN	01/12/12	2,389,889.00	10	2	35.0	26.0000	910.00
12104	ROUTE 27 SOUTH PLAINFIELD BRAN	C1	MIDDLESEX	05/10/12	3,795,000.00	8	2	50.5	32.0000	1,616.00

12129	ROUTE 80 PARSIPPANY-TROY HILLS	N1	MORRIS	06/14/12	73,584,417.15	3	2	653.0	47.0000	30,691.00
12140	ROUTE 22 SUSTAINABLE CORRIDOR	C1	SOMERSET	10/11/12	7,888,148.00	12	2	25.0	40.0000	1,000.00

ITEM : 612009P DESCRIPTION : GUIDE SIGN, TYPE GA, BREAKAWAY SUPPORTS
UNITS : SQUARE FOOT NUMBER OF CONTRACTS : 3 TOTAL QUANTITY : 2,209.0 AVERAGE WEIGHTED PRICE : $60.84

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
11126	RT. I-78 UNION/ESSEX REHAB.CON	N1	UNION	12/01/11	72,335,082.00	5	2	344.0	68.0000	23,392.00
12129	ROUTE 80 PARSIPPANY-TROY HILLS	N1	MORRIS	06/14/12	73,584,417.15	3	2	1,829.0	60.0000	109,740.00
12141	WELDON ROAD - ESPANONG ROAD OV	N1	MORRIS	09/20/12	2,720,000.00	10	2	36.0	35.0000	1,260.00

ITEM : 612010P DESCRIPTION : RELOCATE GUIDE SIGN, TYPE GA, NEW BREAKA
UNITS : SQUARE FOOT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 273.0 AVERAGE WEIGHTED PRICE : $68.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
11126	RT. I-78 UNION/ESSEX REHAB.CON	N1	UNION	12/01/11	72,335,082.00	5	2	273.0	68.0000	18,564.00

ITEM : 612015P DESCRIPTION : GUIDE SIGN PANEL, TYPE GO
UNITS : SQUARE FOOT NUMBER OF CONTRACTS : 5 TOTAL QUANTITY : 15,996.0 AVERAGE WEIGHTED PRICE : $22.79

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
11126	RT. I-78 UNION/ESSEX REHAB.CON	N1	UNION	12/01/11	72,335,082.00	5	2	628.0	22.0000	13,816.00
11145	ROUTE 168 OVER I-295 BRIDGE DE	S1	CAMDEN	01/12/12	2,389,889.00	10	2	548.0	26.0000	14,248.00
12120	SIGN STRUCTURE REPLACEMENT CON	C1	MERCER	05/10/12	3,481,368.85	5	7	5,268.0	28.1900	148,504.92
12129	ROUTE 80 PARSIPPANY-TROY HILLS	N1	MORRIS	06/14/12	73,584,417.15	3	2	8,467.0	19.0000	160,873.00
12140	ROUTE 22 SUSTAINABLE CORRIDOR	C1	SOMERSET	10/11/12	7,888,148.00	12	2	1,085.0	25.0000	27,125.00

ITEM : 612018P DESCRIPTION : GUIDE SIGN PANEL, TYPE GOX
UNITS : SQUARE FOOT NUMBER OF CONTRACTS : 3 TOTAL QUANTITY : 1,297.0 AVERAGE WEIGHTED PRICE : $19.73

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
11126	RT. I-78 UNION/ESSEX REHAB.CON	N1	UNION	12/01/11	72,335,082.00	5	2	128.0	22.0000	2,816.00
12129	ROUTE 80 PARSIPPANY-TROY HILLS	N1	MORRIS	06/14/12	73,584,417.15	3	2	982.0	19.0000	18,658.00
12140	ROUTE 22 SUSTAINABLE CORRIDOR	C1	SOMERSET	10/11/12	7,888,148.00	12	2	187.0	22.0000	4,114.00

ITEM : 612021M DESCRIPTION : RELOCATE SIGN
UNITS : UNIT NUMBER OF CONTRACTS : 2 TOTAL QUANTITY : 7.0 AVERAGE WEIGHTED PRICE : $127.14

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
12103	DEMOCRAT ROAD (CR673) OVER I -	S1	GLOUCESTER	03/29/12	1,654,889.00	8	5	3.0	250.0000	750.00
12111	COKESBURY ROAD OVER I-78 BRIDG	C1	HUNTERDON	04/19/12	2,031,160.20	9	5	4.0	35.0000	140.00

ITEM : 612024M DESCRIPTION : RESET SIGN USING EXISTING POSTS
UNITS : UNIT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 27.0 AVERAGE WEIGHTED PRICE : $158.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price

11126	RT. I-78 UNION/ESSEX REHAB.CON	N1	UNION	12/01/11	72,335,082.00	5	2	27.0	158.0000	4,266.00

ITEM : 612030P DESCRIPTION : OVERHEAD STREET NAME SIGNS
UNITS : SQUARE FOOT NUMBER OF CONTRACTS : 2 TOTAL QUANTITY : 60.0 AVERAGE WEIGHTED PRICE : $65.93

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
12123	ROUTE 295 /42 /I-76 DIRECT CON	S1	CAMDEN	07/12/12	7,667,886.70	3	10	18.0	68.1000	1,225.80
12129	ROUTE 80 PARSIPPANY-TROY HILLS	N1	MORRIS	06/14/12	73,584,417.15	3	2	42.0	65.0000	2,730.00

ITEM : 612033P DESCRIPTION : SPECIALIZED SIGN
UNITS : UNIT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 2.0 AVERAGE WEIGHTED PRICE : $12,400.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
12104	ROUTE 27 SOUTH PLAINFIELD BRAN	C1	MIDDLESEX	05/10/12	3,795,000.00	8	2	2.0	12,400.0000	24,800.00

ITEM : 612041P DESCRIPTION : BRIDGE VERTICAL UNDERCLEARANCE SIGN
UNITS : SQUARE FOOT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 14.0 AVERAGE WEIGHTED PRICE : $50.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
12141	WELDON ROAD - ESPANONG ROAD OV	N1	MORRIS	09/20/12	2,720,000.00	10	2	14.0	50.0000	700.00

ITEM : 612043P DESCRIPTION : CAST IRON SIGN AND POST RESTORATION
UNITS : LUMP SUM NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 1.0 AVERAGE WEIGHTED PRICE : $10,000.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
12104	ROUTE 27 SOUTH PLAINFIELD BRAN	C1	MIDDLESEX	05/10/12	3,795,000.00	8	2	1.0	10,000.0000	10,000.00

ITEM : 613004P DESCRIPTION : NOISE BARRIER, ROADWAY
UNITS : SQUARE YARD NUMBER OF CONTRACTS : 3 TOTAL QUANTITY : 8,956.0 AVERAGE WEIGHTED PRICE : $200.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
12129	ROUTE 80 PARSIPPANY-TROY HILLS	N1	MORRIS	06/14/12	73,584,417.15	3	2	3,885.0	200.0000	777,000.00
12129	ROUTE 80 PARSIPPANY-TROY HILLS	N1	MORRIS	06/14/12	73,584,417.15	3	2	1,928.0	200.0000	385,600.00
12129	ROUTE 80 PARSIPPANY-TROY HILLS	N1	MORRIS	06/14/12	73,584,417.15	3	2	3,143.0	200.0000	628,600.00

ITEM : 613010P DESCRIPTION : NOISE BARRIER FOUNDATION
UNITS : LINEAR FOOT NUMBER OF CONTRACTS : 3 TOTAL QUANTITY : 4,511.0 AVERAGE WEIGHTED PRICE : $271.70

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
12129	ROUTE 80 PARSIPPANY-TROY HILLS	N1	MORRIS	06/14/12	73,584,417.15	3	2	2,071.0	260.0000	538,460.00
12129	ROUTE 80 PARSIPPANY-TROY HILLS	N1	MORRIS	06/14/12	73,584,417.15	3	2	820.0	275.0000	225,500.00
12129	ROUTE 80 PARSIPPANY-TROY HILLS	N1	MORRIS	06/14/12	73,584,417.15	3	2	1,620.0	285.0000	461,700.00

ITEM : 613015P DESCRIPTION : NOISE BARRIER TEST POSTS AND PANELS
UNITS : LUMP SUM NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 1.0 AVERAGE WEIGHTED PRICE : $3,000.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
12129	ROUTE 80 PARSIPPANY-TROY HILLS	N1	MORRIS	06/14/12	73,584,417.15	3	2	1.0	3,000.0000	3,000.00

ITEM : 651001P DESCRIPTION : WATER UTILITY RELOCATION
UNITS : LUMP SUM NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 1.0 AVERAGE WEIGHTED PRICE : $92,500.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
12140	ROUTE 22 SUSTAINABLE CORRIDOR	C1	SOMERSET	10/11/12	7,888,148.00	12	2	1.0	92,500.0000	92,500.00

ITEM : 651054P DESCRIPTION : 6" DUCTILE IRON WATER PIPE, CLASS 52
UNITS : LINEAR FOOT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 18.0 AVERAGE WEIGHTED PRICE : $150.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
12115	RT 1 VAR LOCATIONS FROM N OF C	C1	MIDDLESEX	05/03/12	8,577,849.95	8	4	18.0	150.0000	2,700.00

ITEM : 651056P DESCRIPTION : 6" DUCTILE IRON WATER PIPE, CLASS 53
UNITS : LINEAR FOOT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 35.0 AVERAGE WEIGHTED PRICE : $50.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
12104	ROUTE 27 SOUTH PLAINFIELD BRAN	C1	MIDDLESEX	05/10/12	3,795,000.00	8	2	35.0	50.0000	1,750.00

ITEM : 651057P DESCRIPTION : 8" DUCTILE IRON WATER PIPE, CLASS 52
UNITS : LINEAR FOOT NUMBER OF CONTRACTS : 2 TOTAL QUANTITY : 311.0 AVERAGE WEIGHTED PRICE : $306.95

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
12139	ROUTE 22 TRAFFIC SIGNAL IMPROV	H1	SOMERSET	09/20/12	7,770,000.00	2	10	144.0	373.0000	53,712.00
12145	GROVEVILLE ROAD OVER US ROUTE	C1	MERCER	10/11/12	1,788,754.00	14	2	167.0	250.0000	41,750.00

ITEM : 651059P DESCRIPTION : 8" DUCTILE IRON WATER PIPE, CLASS 53
UNITS : LINEAR FOOT NUMBER OF CONTRACTS : 2 TOTAL QUANTITY : 896.0 AVERAGE WEIGHTED PRICE : $107.81

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
12104	ROUTE 27 SOUTH PLAINFIELD BRAN	C1	MIDDLESEX	05/10/12	3,795,000.00	8	2	886.0	100.0000	88,600.00
12126	RTE. 7(1953) HACKENSACK RIVER	N1	HUDSON	07/12/12	33,220,545.26	7	1	10.0	800.0000	8,000.00

ITEM : 651063P DESCRIPTION : 12" DUCTILE IRON WATER PIPE, CLASS 52
UNITS : LINEAR FOOT NUMBER OF CONTRACTS : 2 TOTAL QUANTITY : 978.0 AVERAGE WEIGHTED PRICE : $95.91

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
11135	RT 322 RACCOON CREEK BRDG./ MU	S1	GLOUCESTER	08/16/12	8,110,989.68	4	5	931.0	85.0000	79,135.00
12139	ROUTE 22 TRAFFIC SIGNAL IMPROV	H1	SOMERSET	09/20/12	7,770,000.00	2	10	47.0	312.0000	14,664.00

ITEM : 651070P DESCRIPTION : 20" DUCTILE IRON WATER PIPE, CLASS 53
UNITS : LINEAR FOOT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 225.0 AVERAGE WEIGHTED PRICE : $1,500.00

Total # Of Work Bid

DP #	Description	Reg	County	Bid Date	Contract Bid	Bids	Type	Quanity	Unit Price	Total Price
12126	RTE. 7(1953) HACKENSACK RIVER	N1	HUDSON	07/12/12	33,220,545.26	7	1	225.0	1,500.0000	337,500.00

ITEM : 651177P DESCRIPTION : 8" DUCTILE IRON WATER PIPE BRIDGE, CLASS
UNITS : LINEAR FOOT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 120.0 AVERAGE WEIGHTED PRICE : $80.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
12145	GROVEVILLE ROAD OVER US ROUTE	C1	MERCER	10/11/12	1,788,754.00	14	2	120.0	80.0000	9,600.00

ITEM : 651243M DESCRIPTION : WATER SERVICE CONNECTION
UNITS : UNIT NUMBER OF CONTRACTS : 4 TOTAL QUANTITY : 21.0 AVERAGE WEIGHTED PRICE : $1,935.59

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
11135	RT 322 RACCOON CREEK BRDG./ MU	S1	GLOUCESTER	08/16/12	8,110,989.68	4	5	9.0	1,100.0000	9,900.00
12104	ROUTE 27 SOUTH PLAINFIELD BRAN	C1	MIDDLESEX	05/10/12	3,795,000.00	8	2	5.0	3,800.0000	19,000.00
12128	ROUTE 9 & LACEY ROAD INTERSECT	C1	OCEAN	06/14/12	3,938,713.13	6	2	5.0	1,267.8700	6,339.35
12139	ROUTE 22 TRAFFIC SIGNAL IMPROV	H1	SOMERSET	09/20/12	7,770,000.00	2	10	2.0	2,704.0000	5,408.00

ITEM : 651246M DESCRIPTION : FIRE HYDRANT
UNITS : UNIT NUMBER OF CONTRACTS : 5 TOTAL QUANTITY : 11.0 AVERAGE WEIGHTED PRICE : $5,959.98

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
11151	ROUTE 45 CARPENTER STREET TO R	S1	GLOUCESTER	02/09/12	1,439,750.76	4	2	1.0	5,000.0000	5,000.00
12104	ROUTE 27 SOUTH PLAINFIELD BRAN	C1	MIDDLESEX	05/10/12	3,795,000.00	8	2	1.0	15,000.0000	15,000.00
12126	RTE. 7(1953) HACKENSACK RIVER	N1	HUDSON	07/12/12	33,220,545.26	7	1	1.0	12,500.0000	12,500.00
12128	ROUTE 9 & LACEY ROAD INTERSECT	C1	OCEAN	06/14/12	3,938,713.13	6	2	3.0	5,819.9400	17,459.82
12139	ROUTE 22 TRAFFIC SIGNAL IMPROV	H1	SOMERSET	09/20/12	7,770,000.00	2	10	5.0	3,120.0000	15,600.00

ITEM : 651249M DESCRIPTION : RELOCATE FIRE HYDRANT
UNITS : UNIT NUMBER OF CONTRACTS : 3 TOTAL QUANTITY : 4.0 AVERAGE WEIGHTED PRICE : $3,530.86

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
12104	ROUTE 27 SOUTH PLAINFIELD BRAN	C1	MIDDLESEX	05/10/12	3,795,000.00	8	2	2.0	4,000.0000	8,000.00
12115	RT 1 VAR LOCATIONS FROM N OF C	C1	MIDDLESEX	05/03/12	8,577,849.95	8	4	1.0	3,500.0000	3,500.00
12128	ROUTE 9 & LACEY ROAD INTERSECT	C1	OCEAN	06/14/12	3,938,713.13	6	2	1.0	2,623.4300	2,623.43

ITEM : 651255M DESCRIPTION : RESET WATER VALVE BOX
UNITS : UNIT NUMBER OF CONTRACTS : 15 TOTAL QUANTITY : 168.0 AVERAGE WEIGHTED PRICE : $113.65

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
11141	RT 9 VAR LOCATIONS FROM S OF A	C1	MONMOUTH	12/15/11	6,213,113.13	9	4	1.0	50.6300	50.63

11148	RT 120 MP 0.0 TO MP 2.09 N OF	N1	BERGAN	02/16/12	2,199,410.64	8	4	16.0	30.0000	480.00
11151	ROUTE 45 CARPENTER STREET TO R	S1	GLOUCESTER	02/09/12	1,439,750.76	4	2	58.0	100.0000	5,800.00
12104	ROUTE 27 SOUTH PLAINFIELD BRAN	C1	MIDDLESEX	05/10/12	3,795,000.00	8	2	9.0	75.0000	675.00
12106	RE-ADVERTISEMENT OF BROAD AVE	N1	BERGAN	03/29/12	3,599,660.00	6	2	11.0	300.0000	3,300.00
12108	RT 17, S OF TERRACE AVE TO S O	N1	BERGAN	05/10/12	12,784,852.89	4	4	13.0	50.0000	650.00
12112		C1	MIDDLESEX	04/19/12	2,980,000.00	7	4	3.0	150.0000	450.00
12113	RE-ADVERTISEMENT OF ROUTE 33 B	C1	MERCER	04/19/12	655,417.00	5	2	2.0	200.0000	400.00
12115	RT 1 VAR LOCATIONS FROM N OF C	C1	MIDDLESEX	05/03/12	8,577,849.95	8	4	10.0	75.0000	750.00
12116		N1	MORRIS	04/19/12	4,705,102.40	8	2	8.0	75.0000	600.00
12117	ROUTE 40 MP 5.73 TO MP8.10 RES	S1	SALEM	05/10/12	1,734,889.00	2	4	2.0	20.0000	40.00
12118	ROUTE 28 FR BR OF GREENBROOK T	C1	SOMERSET	05/03/12	2,284,437.40	8	4	17.0	75.0000	1,275.00
12128	ROUTE 9 & LACEY ROAD INTERSECT	C1	OCEAN	06/14/12	3,938,713.13	6	2	6.0	51.7500	310.50
12139	ROUTE 22 TRAFFIC SIGNAL IMPROV	H1	SOMERSET	09/20/12	7,770,000.00	2	10	8.0	414.0000	3,312.00
12140	ROUTE 22 SUSTAINABLE CORRIDOR	C1	SOMERSET	10/11/12	7,888,148.00	12	2	4.0	250.0000	1,000.00

ITEM : 651256M DESCRIPTION : WATER SERVICE VAULT
UNITS : UNIT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 1.0 AVERAGE WEIGHTED PRICE : $33,280.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
12139	ROUTE 22 TRAFFIC SIGNAL IMPROV	H1	SOMERSET	09/20/12	7,770,000.00	2	10	1.0	33,280.0000	33,280.00

ITEM : 651258M DESCRIPTION : WATER AS-BUILT PLAN
UNITS : LUMP SUM NUMBER OF CONTRACTS : 3 TOTAL QUANTITY : 3.0 AVERAGE WEIGHTED PRICE : $1,868.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
12104	ROUTE 27 SOUTH PLAINFIELD BRAN	C1	MIDDLESEX	05/10/12	3,795,000.00	8	2	1.0	4,000.0000	4,000.00
12126	RTE. 7(1953) HACKENSACK RIVER	N1	HUDSON	07/12/12	33,220,545.26	7	1	1.0	1,500.0000	1,500.00
12139	ROUTE 22 TRAFFIC SIGNAL IMPROV	H1	SOMERSET	09/20/12	7,770,000.00	2	10	1.0	104.0000	104.00

ITEM : 651270M DESCRIPTION : GATE VALVES AND BOXES
UNITS : UNIT NUMBER OF CONTRACTS : 2 TOTAL QUANTITY : 3.0 AVERAGE WEIGHTED PRICE : $973.33

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
12139	ROUTE 22 TRAFFIC SIGNAL IMPROV	H1	SOMERSET	09/20/12	7,770,000.00	2	10	1.0	520.0000	520.00
12145	GROVEVILLE ROAD OVER US ROUTE	C1	MERCER	10/11/12	1,788,754.00	14	2	2.0	1,200.0000	2,400.00

ITEM : 651300P DESCRIPTION : 12" POLYVINYL CHLORIDE WATER PIPE
UNITS : LINEAR FOOT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 279.0 AVERAGE WEIGHTED PRICE : $77.89

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .

12128	ROUTE 9 & LACEY ROAD INTERSECT	C1	OCEAN	06/14/12	3,938,713.13	6	2	279.0	77.8900	21,731.31

ITEM : 652003P DESCRIPTION : 12" DUCTILE IRON SEWER PIPE
UNITS : LINEAR FOOT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 261.0 AVERAGE WEIGHTED PRICE : $87.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
11135	RT 322 RACCOON CREEK BRDG./ MU	S1	GLOUCESTER	08/16/12	8,110,989.68	4	5	261.0	87.0000	22,707.00

ITEM : 652233P DESCRIPTION : 6" POLYVINYL CHLORIDE SEWER PIPE
UNITS : LINEAR FOOT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 252.0 AVERAGE WEIGHTED PRICE : $48.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
11135	RT 322 RACCOON CREEK BRDG./ MU	S1	GLOUCESTER	08/16/12	8,110,989.68	4	5	252.0	48.0000	12,096.00

ITEM : 652234P DESCRIPTION : 12" POLYVINYL CHLORIDE SEWER PIPE
UNITS : LINEAR FOOT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 120.0 AVERAGE WEIGHTED PRICE : $56.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
11135	RT 322 RACCOON CREEK BRDG./ MU	S1	GLOUCESTER	08/16/12	8,110,989.68	4	5	120.0	56.0000	6,720.00

ITEM : 652293P DESCRIPTION : 12" STEEL SEWER PIPE, BRIDGE
UNITS : LINEAR FOOT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 51.0 AVERAGE WEIGHTED PRICE : $100.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
11135	RT 322 RACCOON CREEK BRDG./ MU	S1	GLOUCESTER	08/16/12	8,110,989.68	4	5	51.0	100.0000	5,100.00

ITEM : 652417M DESCRIPTION : SANITARY SEWER SERVICE CONNECTION
UNITS : UNIT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 9.0 AVERAGE WEIGHTED PRICE : $860.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
11135	RT 322 RACCOON CREEK BRDG./ MU	S1	GLOUCESTER	08/16/12	8,110,989.68	4	5	9.0	860.0000	7,740.00

ITEM : 652418M DESCRIPTION : SANITARY SEWER BY-PASS PUMPING
UNITS : LUMP SUM NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 1.0 AVERAGE WEIGHTED PRICE : $500.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .

11135	RT 322 RACCOON CREEK BRDG./ MU	S1	GLOUCESTER	08/16/12	8,110,989.68	4	5	1.0	500.0000	500.00

ITEM : 652420M DESCRIPTION : MANHOLE, SANITARY SEWER
UNITS : UNIT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 4.0 AVERAGE WEIGHTED PRICE : $4,300.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
11135	RT 322 RACCOON CREEK BRDG./ MU	S1	GLOUCESTER	08/16/12	8,110,989.68	4	5	4.0	4,300.0000	17,200.00

ITEM : 652432M DESCRIPTION : RESET MANHOLE, SANITARY SEWER, USING EXI
UNITS : UNIT NUMBER OF CONTRACTS : 4 TOTAL QUANTITY : 24.0 AVERAGE WEIGHTED PRICE : $392.63

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
12104	ROUTE 27 SOUTH PLAINFIELD BRAN	C1	MIDDLESEX	05/10/12	3,795,000.00	8	2	8.0	255.0000	2,040.00
12122	RT 35, CHERRY TREE LANE TO RT	C1	MONMOUTH	05/17/12	3,881,143.65	5	4	3.0	300.0000	900.00

12139	ROUTE 22 TRAFFIC SIGNAL IMPROV	H1	SOMERSET	09/20/12	7,770,000.00	2	10	11.0	513.0000	5,643.00
12140	ROUTE 22 SUSTAINABLE CORRIDOR	C1	SOMERSET	10/11/12	7,888,148.00	12	2	2.0	420.0000	840.00

ITEM : 652435M DESCRIPTION : RESET MANHOLE, SANITARY SEWER, USING NEW
UNITS : UNIT NUMBER OF CONTRACTS : 5 TOTAL QUANTITY : 31.0 AVERAGE WEIGHTED PRICE : $1,743.47

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
11141	RT 9 VAR LOCATIONS FROM S OF A	C1	MONMOUTH	12/15/11	6,213,113.13	9	4	2.0	795.6400	1,591.28
11148	RT 120 MP 0.0 TO MP 2.09 N OF	N1	BERGAN	02/16/12	2,199,410.64	8	4	18.0	2,600.0000	46,800.00
12114	RT 34/35 COLTS NECK AND WALL T	C1	MONMOUTH	06/07/12	3,041,313.13	5	4	1.0	575.6300	575.63
12122	RT 35, CHERRY TREE LANE TO RT	C1	MONMOUTH	05/17/12	3,881,143.65	5	4	1.0	500.0000	500.00
12128	ROUTE 9 & LACEY ROAD INTERSECT	C1	OCEAN	06/14/12	3,938,713.13	6	2	9.0	508.9700	4,580.73

ITEM : 652438M DESCRIPTION : VIDEO INSPECTION OF SEWER
UNITS : LINEAR FOOT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 500.0 AVERAGE WEIGHTED PRICE : $4.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
11135	RT 322 RACCOON CREEK BRDG./ MU	S1	GLOUCESTER	08/16/12	8,110,989.68	4	5	500.0	4.0000	2,000.00

ITEM : 652451M DESCRIPTION : RESET SANITARY SEWER VENT
UNITS : UNIT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 7.0 AVERAGE WEIGHTED PRICE : $872.76

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
12128	ROUTE 9 & LACEY ROAD INTERSECT	C1	OCEAN	06/14/12	3,938,713.13	6	2	7.0	872.7600	6,109.32

ITEM : 653001P DESCRIPTION : GAS UTILITY RELOCATION
UNITS : LUMP SUM NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 1.0 AVERAGE WEIGHTED PRICE : $125,000.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
12140	ROUTE 22 SUSTAINABLE CORRIDOR	C1	SOMERSET	10/11/12	7,888,148.00	12	2	1.0	125,000.0000	125,000.00

ITEM : 653006P DESCRIPTION : 4" GAS MAIN
UNITS : LINEAR FOOT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 76.0 AVERAGE WEIGHTED PRICE : $453.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
12139	ROUTE 22 TRAFFIC SIGNAL IMPROV	H1	SOMERSET	09/20/12	7,770,000.00	2	10	76.0	453.0000	34,428.00

ITEM : 653009P DESCRIPTION : 6" GAS MAIN
UNITS : LINEAR FOOT NUMBER OF CONTRACTS : 2 TOTAL QUANTITY : 215.0 AVERAGE WEIGHTED PRICE : $282.44

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
12106	RE-ADVERTISEMENT OF BROAD AVE	N1	BERGAN	03/29/12	3,599,660.00	6	2	151.0	275.0000	41,525.00
12106	RE-ADVERTISEMENT OF BROAD AVE	N1	BERGAN	03/29/12	3,599,660.00	6	2	64.0	300.0000	19,200.00

ITEM : 653024P DESCRIPTION : 16" GAS MAIN
UNITS : LINEAR FOOT NUMBER OF CONTRACTS : 2 TOTAL QUANTITY : 215.0 AVERAGE WEIGHTED PRICE : $551.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
12106	RE-ADVERTISEMENT OF BROAD AVE	N1	BERGAN	03/29/12	3,599,660.00	6	2	151.0	615.0000	92,865.00
12106	RE-ADVERTISEMENT OF BROAD AVE	N1	BERGAN	03/29/12	3,599,660.00	6	2	64.0	400.0000	25,600.00

ITEM : 653084M DESCRIPTION : RESET GAS VALVE BOX
UNITS : UNIT NUMBER OF CONTRACTS : 10 TOTAL QUANTITY : 47.0 AVERAGE WEIGHTED PRICE : $148.62

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
11148	RT 120 MP 0.0 TO MP 2.09 N OF	N1	BERGAN	02/16/12	2,199,410.64	8	4	5.0	75.0000	375.00
11151	ROUTE 45 CARPENTER STREET TO R	S1	GLOUCESTER	02/09/12	1,439,750.76	4	2	15.0	100.0000	1,500.00
12106	RE-ADVERTISEMENT OF BROAD AVE	N1	BERGAN	03/29/12	3,599,660.00	6	2	3.0	300.0000	900.00
12108	RT 17, S OF TERRACE AVE TO S O	N1	BERGAN	05/10/12	12,784,852.89	4	4	1.0	200.0000	200.00
12112		C1	MIDDLESEX	04/19/12	2,980,000.00	7	4	8.0	150.0000	1,200.00
12115	RT 1 VAR LOCATIONS FROM N OF C	C1	MIDDLESEX	05/03/12	8,577,849.95	8	4	2.0	75.0000	150.00
12116		N1	MORRIS	04/19/12	4,705,102.40	8	2	4.0	100.0000	400.00

12117	ROUTE 40 MP 5.73 TO MP8.10 RES	S1	SALEM	05/10/12	1,734,889.00	2	4	2.0	20.0000	40.00
12118	ROUTE 28 FR BR OF GREENBROOK T	C1	SOMERSET	05/03/12	2,284,437.40	8	4	2.0	75.0000	150.00
12139	ROUTE 22 TRAFFIC SIGNAL IMPROV	H1	SOMERSET	09/20/12	7,770,000.00	2	10	5.0	414.0000	2,070.00

ITEM : 653087P DESCRIPTION : GAS AS-BUILT PLAN
UNITS : LUMP SUM NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 1.0 AVERAGE WEIGHTED PRICE : $104.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
12139	ROUTE 22 TRAFFIC SIGNAL IMPROV	H1	SOMERSET	09/20/12	7,770,000.00	2	10	1.0	104.0000	104.00

ITEM : 654003P DESCRIPTION : ELECTRICAL CONDUIT
UNITS : LINEAR FOOT NUMBER OF CONTRACTS : 2 TOTAL QUANTITY : 957.0 AVERAGE WEIGHTED PRICE : $42.11

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
11145	ROUTE 168 OVER I-295 BRIDGE DE	S1	CAMDEN	01/12/12	2,389,889.00	10	2	628.0	27.5000	17,270.00
12126	RTE. 7(1953) HACKENSACK RIVER	N1	HUDSON	07/12/12	33,220,545.26	7	1	329.0	70.0000	23,030.00

ITEM : 654004P DESCRIPTION : ELECTRICAL SERVICE
UNITS : LUMP SUM NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 1.0 AVERAGE WEIGHTED PRICE : $4,500.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
12140	ROUTE 22 SUSTAINABLE CORRIDOR	C1	SOMERSET	10/11/12	7,888,148.00	12	2	1.0	4,500.0000	4,500.00

ITEM : 654007P DESCRIPTION : ELECTRICAL UTILITY RELOCATION, _____
UNITS : LUMP SUM NUMBER OF CONTRACTS : 4 TOTAL QUANTITY : 4.0 AVERAGE WEIGHTED PRICE : $318,750.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
11143	ROUTE 202 OVER PASSAIC RIVER C	S1	MORRIS	12/15/11	2,565,600.96	6	2	1.0	145,000.0000	145,000.00

12106	RE-ADVERTISEMENT OF BROAD AVE	N1	BERGAN	03/29/12	3,599,660.00	6	2	1.0	215,000.0000	215,000.00
12128	ROUTE 9 & LACEY ROAD INTERSECT	C1	OCEAN	06/14/12	3,938,713.13	6	2	1.0	765,000.0000	765,000.00
12129	ROUTE 80 PARSIPPANY-TROY HILLS	N1	MORRIS	06/14/12	73,584,417.15	3	2	1.0	150,000.0000	150,000.00

ITEM : 654008P DESCRIPTION : RELOCATE UNDERGROUND ELECTRIC SERVICE
UNITS : UNIT NUMBER OF CONTRACTS : 2 TOTAL QUANTITY : 4.0 AVERAGE WEIGHTED PRICE : $2,731.50

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
12128	ROUTE 9 & LACEY ROAD INTERSECT	C1	OCEAN	06/14/12	3,938,713.13	6	2	2.0	5,250.0000	10,500.00
12139	ROUTE 22 TRAFFIC SIGNAL IMPROV	H1	SOMERSET	09/20/12	7,770,000.00	2	10	2.0	213.0000	426.00

ITEM : 657003P DESCRIPTION : TEMPORARY SUPPORT, UTILITY
UNITS : LUMP SUM NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 1.0 AVERAGE WEIGHTED PRICE : $8,500.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
11145	ROUTE 168 OVER I-295 BRIDGE DE	S1	CAMDEN	01/12/12	2,389,889.00	10	2	1.0	8,500.0000	8,500.00

ITEM : 657006P DESCRIPTION : PIPELINE INSTALLED VIA HORIZONTAL DIRECT
UNITS : LINEAR FOOT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 270.0 AVERAGE WEIGHTED PRICE : $157.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
11135	RT 322 RACCOON CREEK BRDG./ MU	S1	GLOUCESTER	08/16/12	8,110,989.68	4	5	270.0	157.0000	42,390.00

ITEM : 701011P DESCRIPTION : 1 1/2" RIGID METALLIC CONDUIT, PVC COATE
UNITS : LINEAR FOOT NUMBER OF CONTRACTS : 2 TOTAL QUANTITY : 85.0 AVERAGE WEIGHTED PRICE : $75.24

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
12111	COKESBURY ROAD OVER I-78 BRIDG	C1	HUNTERDON	04/19/12	2,031,160.20	9	5	50.0	95.0000	4,750.00
12140	ROUTE 22 SUSTAINABLE CORRIDOR	C1	SOMERSET	10/11/12	7,888,148.00	12	2	35.0	47.0000	1,645.00

ITEM : 701012P DESCRIPTION : 1 1/2" RIGID METALLIC CONDUIT
UNITS : LINEAR FOOT NUMBER OF CONTRACTS : 12 TOTAL QUANTITY : 1,216.0 AVERAGE WEIGHTED PRICE : $29.82

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
11126	RT. I-78 UNION/ESSEX REHAB.CON	N1	UNION	12/01/11	72,335,082.00	5	2	110.0	23.5000	2,585.00
12104	ROUTE 27 SOUTH PLAINFIELD BRAN	C1	MIDDLESEX	05/10/12	3,795,000.00	8	2	226.0	30.0000	6,780.00
12111	COKESBURY ROAD OVER I-78 BRIDG	C1	HUNTERDON	04/19/12	2,031,160.20	9	5	40.0	40.0000	1,600.00
12111	COKESBURY ROAD OVER I-78 BRIDG	C1	HUNTERDON	04/19/12	2,031,160.20	9	5	15.0	186.0000	2,790.00
12126	RTE. 7(1953) HACKENSACK RIVER	N1	HUDSON	07/12/12	33,220,545.26	7	1	52.0	35.0000	1,820.00
12129	ROUTE 80 PARSIPPANY-TROY HILLS	N1	MORRIS	06/14/12	73,584,417.15	3	2	617.0	25.0000	15,425.00
12129	ROUTE 80 PARSIPPANY-TROY HILLS	N1	MORRIS	06/14/12	73,584,417.15	3	2	22.0	25.0000	550.00
12129	ROUTE 80 PARSIPPANY-TROY HILLS	N1	MORRIS	06/14/12	73,584,417.15	3	2	22.0	25.0000	550.00
12129	ROUTE 80 PARSIPPANY-TROY HILLS	N1	MORRIS	06/14/12	73,584,417.15	3	2	14.0	25.0000	350.00
12136	COLLINGS AVE (CR-630) OVER I-6	S1	CAMDEN	09/13/12	1,542,157.00	5	5	8.0	42.0000	336.00
12139	ROUTE 22 TRAFFIC SIGNAL IMPROV	H1	SOMERSET	09/20/12	7,770,000.00	2	10	75.0	39.0000	2,925.00
12140	ROUTE 22 SUSTAINABLE CORRIDOR	C1	SOMERSET	10/11/12	7,888,148.00	12	2	15.0	37.0000	555.00

ITEM : 701015P DESCRIPTION : 2" RIGID METALLIC CONDUIT
UNITS : LINEAR FOOT NUMBER OF CONTRACTS : 11 TOTAL QUANTITY : 25,226.0 AVERAGE WEIGHTED PRICE : $40.53

Total # Of Work Bid

DP #	Description	Reg	County	Bid Date	Contract Bid	Bids	Type	Quanity	Unit Price	Total Price
11151	ROUTE 45 CARPENTER STREET TO R	S1	GLOUCESTER	02/09/12	1,439,750.76	4	2	50.0	31.0000	1,550.00
12104	ROUTE 27 SOUTH PLAINFIELD BRAN	C1	MIDDLESEX	05/10/12	3,795,000.00	8	2	390.0	21.0000	8,190.00
12106	RE-ADVERTISEMENT OF BROAD AVE	N1	BERGAN	03/29/12	3,599,660.00	6	2	240.0	30.0000	7,200.00
12123	ROUTE 295 /42 /I-76 DIRECT CON	S1	CAMDEN	07/12/12	7,667,886.70	3	10	10,255.0	49.1000	503,520.50
12126	RTE. 7(1953) HACKENSACK RIVER	N1	HUDSON	07/12/12	33,220,545.26	7	1	365.0	34.5000	12,592.50
12128	ROUTE 9 & LACEY ROAD INTERSECT	C1	OCEAN	06/14/12	3,938,713.13	6	2	40.0	27.3000	1,092.00
12129	ROUTE 80 PARSIPPANY-TROY HILLS	N1	MORRIS	06/14/12	73,584,417.15	3	2	216.0	25.0000	5,400.00
12130	ROUTE I-287 SOUTH ST. TO LITTL	N1	MORRIS	06/14/12	27,376,000.00	6	2	1,000.0	22.0000	22,000.00
12133	RT 3 W OF RT 17 TO RT 1 & 9, R	N1	HUDSON	08/09/12	8,670,766.43	5	4	3,305.0	25.4600	84,145.30
12139	ROUTE 22 TRAFFIC SIGNAL IMPROV	H1	SOMERSET	09/20/12	7,770,000.00	2	10	7,576.0	41.0000	310,616.00
12140	ROUTE 22 SUSTAINABLE CORRIDOR	C1	SOMERSET	10/11/12	7,888,148.00	12	2	1,789.0	37.0000	66,193.00

ITEM : 701016P DESCRIPTION : 2" RIGID METALLIC CONDUIT, PVC COATED
UNITS : LINEAR FOOT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 60.0 AVERAGE WEIGHTED PRICE : $59.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
11126	RT. I-78 UNION/ESSEX REHAB.CON	N1	UNION	12/01/11	72,335,082.00	5	2	60.0	59.0000	3,540.00

ITEM : 701018P DESCRIPTION : 2 1/2" RIGID METALLIC CONDUIT
UNITS : LINEAR FOOT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 10.0 AVERAGE WEIGHTED PRICE : $33.50

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
11151	ROUTE 45 CARPENTER STREET TO R	S1	GLOUCESTER	02/09/12	1,439,750.76	4	2	10.0	33.5000	335.00

ITEM : 701019P DESCRIPTION : 2" RIGID METALLIC CONDUIT ON STRUCTURE
UNITS : LINEAR FOOT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 10,298.0 AVERAGE WEIGHTED PRICE : $22.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
11126	RT. I-78 UNION/ESSEX REHAB.CON	N1	UNION	12/01/11	72,335,082.00	5	2	10,298.0	22.0000	226,556.00

ITEM : 701021P DESCRIPTION : 3" RIGID METALLIC CONDUIT
UNITS : LINEAR FOOT NUMBER OF CONTRACTS : 33 TOTAL QUANTITY : 29,046.0 AVERAGE WEIGHTED PRICE : $42.30

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
11126	RT. I-78 UNION/ESSEX REHAB.CON	N1	UNION	12/01/11	72,335,082.00	5	2	848.0	59.0000	50,032.00
11145	ROUTE 168 OVER I-295 BRIDGE DE	S1	CAMDEN	01/12/12	2,389,889.00	10	2	492.0	46.0000	22,632.00
11151	ROUTE 45 CARPENTER STREET TO R	S1	GLOUCESTER	02/09/12	1,439,750.76	4	2	930.0	49.0000	45,570.00
12102	SOUTH MARGINAL STREET, BRIDGE	N1	HUDSON	03/15/12	1,352,735.00	8	5	250.0	32.5000	8,125.00
12102	SOUTH MARGINAL STREET, BRIDGE	N1	HUDSON	03/15/12	1,352,735.00	8	5	305.0	33.0000	10,065.00
12102	SOUTH MARGINAL STREET, BRIDGE	N1	HUDSON	03/15/12	1,352,735.00	8	5	311.0	33.0000	10,263.00
12103	DEMOCRAT ROAD (CR673) OVER I -	S1	GLOUCESTER	03/29/12	1,654,889.00	8	5	80.0	65.0000	5,200.00
12104	ROUTE 27 SOUTH PLAINFIELD BRAN	C1	MIDDLESEX	05/10/12	3,795,000.00	8	2	956.0	42.0000	40,152.00

12106	RE-ADVERTISEMENT OF BROAD AVE	N1	BERGAN	03/29/12	3,599,660.00	6	2	560.0	60.0000	33,600.00

12107	I-78 RAMP C OVER BEAVER BROOK	C1	HUNTERDON	04/05/12	511,652.00	9	2	140.0	55.0000	7,700.00
12111	COKESBURY ROAD OVER I-78 BRIDG	C1	HUNTERDON	04/19/12	2,031,160.20	9	5	194.0	48.2500	9,360.50
12111	COKESBURY ROAD OVER I-78 BRIDG	C1	HUNTERDON	04/19/12	2,031,160.20	9	5	270.0	47.0000	12,690.00
12116		N1	MORRIS	04/19/12	4,705,102.40	8	2	65.0	44.0000	2,860.00
12118	ROUTE 28 FR BR OF GREENBROOK T	C1	SOMERSET	05/03/12	2,284,437.40	8	4	15.0	190.0000	2,850.00
12120	SIGN STRUCTURE REPLACEMENT CON	C1	MERCER	05/10/12	3,481,368.85	5	7	527.0	82.8000	43,635.60
12123	ROUTE 295 /42 /I-76 DIRECT CON	S1	CAMDEN	07/12/12	7,667,886.70	3	10	1,520.0	76.3000	115,976.00
12124	ROUTE 15 SB OVER THE ABANDONED	N1	MORRIS	06/07/12	1,672,146.42	6	5	710.0	25.0000	17,750.00
12126	RTE. 7(1953) HACKENSACK RIVER	N1	HUDSON	07/12/12	33,220,545.26	7	1	1,878.0	20.0000	37,560.00
12127	RE-ADVERTISEMENT OF JAMES STRE	N1	MORRIS	05/31/12	2,254,000.00	9	5	760.0	35.0000	26,600.00
12128	ROUTE 9 & LACEY ROAD INTERSECT	C1	OCEAN	06/14/12	3,938,713.13	6	2	780.0	37.1800	29,000.40
12129	ROUTE 80 PARSIPPANY-TROY HILLS	N1	MORRIS	06/14/12	73,584,417.15	3	2	7,829.0	35.0000	274,015.00
12129	ROUTE 80 PARSIPPANY-TROY HILLS	N1	MORRIS	06/14/12	73,584,417.15	3	2	172.0	25.0000	4,300.00
12129	ROUTE 80 PARSIPPANY-TROY HILLS	N1	MORRIS	06/14/12	73,584,417.15	3	2	157.0	25.0000	3,925.00
12129	ROUTE 80 PARSIPPANY-TROY HILLS	N1	MORRIS	06/14/12	73,584,417.15	3	2	311.0	25.0000	7,775.00
12129	ROUTE 80 PARSIPPANY-TROY HILLS	N1	MORRIS	06/14/12	73,584,417.15	3	2	405.0	25.0000	10,125.00
12129	ROUTE 80 PARSIPPANY-TROY HILLS	N1	MORRIS	06/14/12	73,584,417.15	3	2	303.0	25.0000	7,575.00
12130	ROUTE I-287 SOUTH ST. TO LITTL	N1	MORRIS	06/14/12	27,376,000.00	6	2	278.0	36.5000	10,147.00
12131	ROUTE 36 FROM SOUTH OF MILLER	C1	MONMOUTH	06/07/12	9,028,843.69	4	4	530.0	75.0000	39,750.00
12133	RT 3 W OF RT 17 TO RT 1 & 9, R	N1	HUDSON	08/09/12	8,670,766.43	5	4	190.0	49.8800	9,477.20
12136	COLLINGS AVE (CR-630) OVER I-6	S1	CAMDEN	09/13/12	1,542,157.00	5	5	413.0	20.0000	8,260.00
12139	ROUTE 22 TRAFFIC SIGNAL IMPROV	H1	SOMERSET	09/20/12	7,770,000.00	2	10	6,444.0	47.0000	302,868.00
12140	ROUTE 22 SUSTAINABLE CORRIDOR	C1	SOMERSET	10/11/12	7,888,148.00	12	2	175.0	58.0000	10,150.00
12145	GROVEVILLE ROAD OVER US ROUTE	C1	MERCER	10/11/12	1,788,754.00	14	2	248.0	35.0000	8,680.00

ITEM : 701022P DESCRIPTION : 3" RIGID METALLIC CONDUIT ON STRUCTURE
UNITS : LINEAR FOOT NUMBER OF CONTRACTS : 3 TOTAL QUANTITY : 2,058.0 AVERAGE WEIGHTED PRICE : $27.22

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
11145	ROUTE 168 OVER I-295 BRIDGE DE	S1	CAMDEN	01/12/12	2,389,889.00	10	2	273.0	29.0000	7,917.00
12103	DEMOCRAT ROAD (CR673) OVER I -	S1	GLOUCESTER	03/29/12	1,654,889.00	8	5	1,125.0	27.0000	30,375.00
12130	ROUTE I-287 SOUTH ST. TO LITTL	N1	MORRIS	06/14/12	27,376,000.00	6	2	660.0	26.8500	17,721.00

ITEM : 701024P DESCRIPTION : 4" RIGID METALLIC CONDUIT
UNITS : LINEAR FOOT NUMBER OF CONTRACTS : 2 TOTAL QUANTITY : 543.0 AVERAGE WEIGHTED PRICE : $61.44

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
12123	ROUTE 295 /42 /I-76 DIRECT CON	S1	CAMDEN	07/12/12	7,667,886.70	3	10	499.0	59.8000	29,840.20
12140	ROUTE 22 SUSTAINABLE CORRIDOR	C1	SOMERSET	10/11/12	7,888,148.00	12	2	44.0	80.0000	3,520.00

ITEM : 701027P DESCRIPTION : 2" RIGID NONMETALLIC CONDUIT
UNITS : LINEAR FOOT NUMBER OF CONTRACTS : 3 TOTAL QUANTITY : 4,561.0 AVERAGE WEIGHTED PRICE : $38.11

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
12123	ROUTE 295 /42 /I-76 DIRECT CON	S1	CAMDEN	07/12/12	7,667,886.70	3	10	3,495.0	41.3000	144,343.50
12139	ROUTE 22 TRAFFIC SIGNAL IMPROV	H1	SOMERSET	09/20/12	7,770,000.00	2	10	468.0	40.0000	18,720.00
12140	ROUTE 22 SUSTAINABLE CORRIDOR	C1	SOMERSET	10/11/12	7,888,148.00	12	2	598.0	18.0000	10,764.00

ITEM : 701030P DESCRIPTION : 3" RIGID NONMETALLIC CONDUIT
UNITS : LINEAR FOOT NUMBER OF CONTRACTS : 9 TOTAL QUANTITY : 38,381.0 AVERAGE WEIGHTED PRICE : $15.73

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
11126	RT. I-78 UNION/ESSEX REHAB.CON	N1	UNION	12/01/11	72,335,082.00	5	2	50.0	23.0000	1,150.00
12102	SOUTH MARGINAL STREET, BRIDGE	N1	HUDSON	03/15/12	1,352,735.00	8	5	305.0	22.0000	6,710.00
12104	ROUTE 27 SOUTH PLAINFIELD BRAN	C1	MIDDLESEX	05/10/12	3,795,000.00	8	2	235.0	15.0000	3,525.00
12111	COKESBURY ROAD OVER I-78 BRIDG	C1	HUNTERDON	04/19/12	2,031,160.20	9	5	82.0	23.0000	1,886.00
12115	RT 1 VAR LOCATIONS FROM N OF C	C1	MIDDLESEX	05/03/12	8,577,849.95	8	4	5.0	52.5000	262.50
12120	SIGN STRUCTURE REPLACEMENT CON	C1	MERCER	05/10/12	3,481,368.85	5	7	465.0	33.5700	15,610.05
12123	ROUTE 295 /42 /I-76 DIRECT CON	S1	CAMDEN	07/12/12	7,667,886.70	3	10	325.0	46.8000	15,210.00
12129	ROUTE 80 PARSIPPANY-TROY HILLS	N1	MORRIS	06/14/12	73,584,417.15	3	2	35,462.0	15.0000	531,930.00
12140	ROUTE 22 SUSTAINABLE CORRIDOR	C1	SOMERSET	10/11/12	7,888,148.00	12	2	1,452.0	19.0000	27,588.00

ITEM : 701032P DESCRIPTION : 6" SPLIT STEEL CONDUIT
UNITS : LINEAR FOOT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 20.0 AVERAGE WEIGHTED PRICE : $121.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
12139	ROUTE 22 TRAFFIC SIGNAL IMPROV	H1	SOMERSET	09/20/12	7,770,000.00	2	10	20.0	121.0000	2,420.00

ITEM : 701033P DESCRIPTION : 4" RIGID NONMETALLIC CONDUIT
UNITS : LINEAR FOOT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 80.0 AVERAGE WEIGHTED PRICE : $30.50

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
12111	COKESBURY ROAD OVER I-78 BRIDG	C1	HUNTERDON	04/19/12	2,031,160.20	9	5	80.0	30.5000	2,440.00

ITEM : 701036P DESCRIPTION : 1 1/4" FLEXIBLE METALLIC CONDUIT
UNITS : LINEAR FOOT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 62.0 AVERAGE WEIGHTED PRICE : $45.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
12104	ROUTE 27 SOUTH PLAINFIELD BRAN	C1	MIDDLESEX	05/10/12	3,795,000.00	8	2	62.0	45.0000	2,790.00

ITEM : 701051P DESCRIPTION : 3 - 1 1/4" FLEXIBLE NONMETALLIC CONDUIT
UNITS : LINEAR FOOT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 14,307.0 AVERAGE WEIGHTED PRICE : $18.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
11126	RT. I-78 UNION/ESSEX REHAB.CON	N1	UNION	12/01/11	72,335,082.00	5	2	14,307.0	18.0000	257,526.00

ITEM : 701096M DESCRIPTION : 10" X 36" JUNCTION BOX
UNITS : UNIT NUMBER OF CONTRACTS : 2 TOTAL QUANTITY : 15.0 AVERAGE WEIGHTED PRICE : $1,026.67

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
12126	RTE. 7(1953) HACKENSACK RIVER	N1	HUDSON	07/12/12	33,220,545.26	7	1	13.0	1,000.0000	13,000.00
12127	RE-ADVERTISEMENT OF JAMES STRE	N1	MORRIS	05/31/12	2,254,000.00	9	5	2.0	1,200.0000	2,400.00

ITEM : 701102M DESCRIPTION : 18" X 36" JUNCTION BOX
UNITS : UNIT NUMBER OF CONTRACTS : 20 TOTAL QUANTITY : 245.0 AVERAGE WEIGHTED PRICE : $1,767.49

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
11145	ROUTE 168 OVER I-295 BRIDGE DE	S1	CAMDEN	01/12/12	2,389,889.00	10	2	6.0	2,450.0000	14,700.00
11151	ROUTE 45 CARPENTER STREET TO R	S1	GLOUCESTER	02/09/12	1,439,750.76	4	2	7.0	2,350.0000	16,450.00
12102	SOUTH MARGINAL STREET, BRIDGE	N1	HUDSON	03/15/12	1,352,735.00	8	5	3.0	2,750.0000	8,250.00
12103	DEMOCRAT ROAD (CR673) OVER I -	S1	GLOUCESTER	03/29/12	1,654,889.00	8	5	4.0	2,300.0000	9,200.00
12104	ROUTE 27 SOUTH PLAINFIELD BRAN	C1	MIDDLESEX	05/10/12	3,795,000.00	8	2	12.0	1,620.0000	19,440.00
12111	COKESBURY ROAD OVER I-78 BRIDG	C1	HUNTERDON	04/19/12	2,031,160.20	9	5	2.0	2,020.0000	4,040.00
12116		N1	MORRIS	04/19/12	4,705,102.40	8	2	1.0	2,200.0000	2,200.00
12120	SIGN STRUCTURE REPLACEMENT CON	C1	MERCER	05/10/12	3,481,368.85	5	7	2.0	2,349.8800	4,699.76
12123	ROUTE 295 /42 /I-76 DIRECT CON	S1	CAMDEN	07/12/12	7,667,886.70	3	10	13.0	2,770.0000	36,010.00
12126	RTE. 7(1953) HACKENSACK RIVER	N1	HUDSON	07/12/12	33,220,545.26	7	1	3.0	1,600.0000	4,800.00
12127	RE-ADVERTISEMENT OF JAMES STRE	N1	MORRIS	05/31/12	2,254,000.00	9	5	2.0	1,925.0000	3,850.00
12128	ROUTE 9 & LACEY ROAD INTERSECT	C1	OCEAN	06/14/12	3,938,713.13	6	2	7.0	1,732.5000	12,127.50
12129	ROUTE 80 PARSIPPANY-TROY HILLS	N1	MORRIS	06/14/12	73,584,417.15	3	2	59.0	1,500.0000	88,500.00
12130	ROUTE I-287 SOUTH ST. TO LITTL	N1	MORRIS	06/14/12	27,376,000.00	6	2	19.0	1,650.0000	31,350.00
12131	ROUTE 36 FROM SOUTH OF MILLER	C1	MONMOUTH	06/07/12	9,028,843.69	4	4	9.0	1,875.0000	16,875.00
12133	RT 3 W OF RT 17 TO RT 1 & 9, R	N1	HUDSON	08/09/12	8,670,766.43	5	4	7.0	2,362.5000	16,537.50
12136	COLLINGS AVE (CR-630) OVER I-6	S1	CAMDEN	09/13/12	1,542,157.00	5	5	4.0	2,350.0000	9,400.00
12139	ROUTE 22 TRAFFIC SIGNAL IMPROV	H1	SOMERSET	09/20/12	7,770,000.00	2	10	66.0	1,516.0000	100,056.00
12140	ROUTE 22 SUSTAINABLE CORRIDOR	C1	SOMERSET	10/11/12	7,888,148.00	12	2	15.0	1,770.0000	26,550.00
12145	GROVEVILLE ROAD OVER US ROUTE	C1	MERCER	10/11/12	1,788,754.00	14	2	4.0	2,000.0000	8,000.00

ITEM : 701105M DESCRIPTION : 8" X 8" X 6" METAL JUNCTION BOX
UNITS : UNIT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 10.0 AVERAGE WEIGHTED PRICE : $865.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .

12104	ROUTE 27 SOUTH PLAINFIELD BRAN	C1	MIDDLESEX	05/10/12	3,795,000.00	8	2	10.0	865.0000	8,650.00

ITEM : 701108M DESCRIPTION : 12" X 10" X 8" METAL JUNCTION BOX
UNITS : UNIT NUMBER OF CONTRACTS : 6 TOTAL QUANTITY : 22.0 AVERAGE WEIGHTED PRICE : $1,856.55

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
11126	RT. I-78 UNION/ESSEX REHAB.CON	N1	UNION	12/01/11	72,335,082.00	5	2	1.0	1,306.0000	1,306.00
12104	ROUTE 27 SOUTH PLAINFIELD BRAN	C1	MIDDLESEX	05/10/12	3,795,000.00	8	2	2.0	1,175.0000	2,350.00
12106	RE-ADVERTISEMENT OF BROAD AVE	N1	BERGAN	03/29/12	3,599,660.00	6	2	2.0	5,000.0000	10,000.00
12123	ROUTE 295 /42 /I-76 DIRECT CON	S1	CAMDEN	07/12/12	7,667,886.70	3	10	4.0	1,900.0000	7,600.00
12129	ROUTE 80 PARSIPPANY-TROY HILLS	N1	MORRIS	06/14/12	73,584,417.15	3	2	9.0	1,800.0000	16,200.00
12139	ROUTE 22 TRAFFIC SIGNAL IMPROV	H1	SOMERSET	09/20/12	7,770,000.00	2	10	4.0	847.0000	3,388.00

ITEM : 701116M DESCRIPTION : STAINLESS STEEL JUNCTION BOX
UNITS : UNIT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 1.0 AVERAGE WEIGHTED PRICE : $1,250.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
12140	ROUTE 22 SUSTAINABLE CORRIDOR	C1	SOMERSET	10/11/12	7,888,148.00	12	2	1.0	1,250.0000	1,250.00

ITEM : 701117M DESCRIPTION : JUNCTION BOX FOUNDATION
UNITS : UNIT NUMBER OF CONTRACTS : 7 TOTAL QUANTITY : 273.0 AVERAGE WEIGHTED PRICE : $1,818.37

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
12102	SOUTH MARGINAL STREET, BRIDGE	N1	HUDSON	03/15/12	1,352,735.00	8	5	3.0	1,900.0000	5,700.00
12111	COKESBURY ROAD OVER I-78 BRIDG	C1	HUNTERDON	04/19/12	2,031,160.20	9	5	1.0	2,150.0000	2,150.00
12120	SIGN STRUCTURE REPLACEMENT CON	C1	MERCER	05/10/12	3,481,368.85	5	7	2.0	2,853.4200	5,706.84
12123	ROUTE 295 /42 /I-76 DIRECT CON	S1	CAMDEN	07/12/12	7,667,886.70	3	10	1.0	2,360.0000	2,360.00
12129	ROUTE 80 PARSIPPANY-TROY HILLS	N1	MORRIS	06/14/12	73,584,417.15	3	2	257.0	1,800.0000	462,600.00
12139	ROUTE 22 TRAFFIC SIGNAL IMPROV	H1	SOMERSET	09/20/12	7,770,000.00	2	10	1.0	1,698.0000	1,698.00
12140	ROUTE 22 SUSTAINABLE CORRIDOR	C1	SOMERSET	10/11/12	7,888,148.00	12	2	8.0	2,025.0000	16,200.00

ITEM : 701120M DESCRIPTION : JUNCTION BOX FRAME AND COVER
UNITS : UNIT NUMBER OF CONTRACTS : 7 TOTAL QUANTITY : 15.0 AVERAGE WEIGHTED PRICE : $1,239.53

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
12102	SOUTH MARGINAL STREET, BRIDGE	N1	HUDSON	03/15/12	1,352,735.00	8	5	1.0	850.0000	850.00
12111	COKESBURY ROAD OVER I-78 BRIDG	C1	HUNTERDON	04/19/12	2,031,160.20	9	5	2.0	1,312.0000	2,624.00
12123	ROUTE 295 /42 /I-76 DIRECT CON	S1	CAMDEN	07/12/12	7,667,886.70	3	10	5.0	1,100.0000	5,500.00
12129	ROUTE 80 PARSIPPANY-TROY HILLS	N1	MORRIS	06/14/12	73,584,417.15	3	2	2.0	1,500.0000	3,000.00

12129	ROUTE 80 PARSIPPANY-TROY HILLS	N1	MORRIS	06/14/12	73,584,417.15	3	2	2.0	1,500.0000	3,000.00
12129	ROUTE 80 PARSIPPANY-TROY HILLS	N1	MORRIS	06/14/12	73,584,417.15	3	2	2.0	1,500.0000	3,000.00
12139	ROUTE 22 TRAFFIC SIGNAL IMPROV	H1	SOMERSET	09/20/12	7,770,000.00	2	10	1.0	619.0000	619.00

ITEM : 701123M DESCRIPTION : FOUNDATION, TYPE SFT
UNITS : UNIT NUMBER OF CONTRACTS : 8 TOTAL QUANTITY : 65.0 AVERAGE WEIGHTED PRICE : $1,840.40

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
11151	ROUTE 45 CARPENTER STREET TO R	S1	GLOUCESTER	02/09/12	1,439,750.76	4	2	6.0	1,500.0000	9,000.00
12104	ROUTE 27 SOUTH PLAINFIELD BRAN	C1	MIDDLESEX	05/10/12	3,795,000.00	8	2	5.0	1,300.0000	6,500.00
12123	ROUTE 295 /42 /I-76 DIRECT CON	S1	CAMDEN	07/12/12	7,667,886.70	3	10	25.0	2,750.0000	68,750.00
12128	ROUTE 9 & LACEY ROAD INTERSECT	C1	OCEAN	06/14/12	3,938,713.13	6	2	2.0	1,470.0000	2,940.00
12129	ROUTE 80 PARSIPPANY-TROY HILLS	N1	MORRIS	06/14/12	73,584,417.15	3	2	4.0	1,200.0000	4,800.00
12133	RT 3 W OF RT 17 TO RT 1 & 9, R	N1	HUDSON	08/09/12	8,670,766.43	5	4	2.0	1,323.0000	2,646.00
12139	ROUTE 22 TRAFFIC SIGNAL IMPROV	H1	SOMERSET	09/20/12	7,770,000.00	2	10	16.0	1,140.0000	18,240.00
12140	ROUTE 22 SUSTAINABLE CORRIDOR	C1	SOMERSET	10/11/12	7,888,148.00	12	2	5.0	1,350.0000	6,750.00

ITEM : 701126M DESCRIPTION : FOUNDATION, TYPE MCF
UNITS : UNIT NUMBER OF CONTRACTS : 2 TOTAL QUANTITY : 15.0 AVERAGE WEIGHTED PRICE : $1,218.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
12129	ROUTE 80 PARSIPPANY-TROY HILLS	N1	MORRIS	06/14/12	73,584,417.15	3	2	5.0	1,200.0000	6,000.00
12139	ROUTE 22 TRAFFIC SIGNAL IMPROV	H1	SOMERSET	09/20/12	7,770,000.00	2	10	10.0	1,227.0000	12,270.00

ITEM : 701132M DESCRIPTION : FOUNDATION, TYPE P-MC
UNITS : UNIT NUMBER OF CONTRACTS : 8 TOTAL QUANTITY : 20.0 AVERAGE WEIGHTED PRICE : $2,745.79

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
11151	ROUTE 45 CARPENTER STREET TO R	S1	GLOUCESTER	02/09/12	1,439,750.76	4	2	2.0	2,300.0000	4,600.00
12104	ROUTE 27 SOUTH PLAINFIELD BRAN	C1	MIDDLESEX	05/10/12	3,795,000.00	8	2	3.0	2,525.0000	7,575.00
12123	ROUTE 295 /42 /I-76 DIRECT CON	S1	CAMDEN	07/12/12	7,667,886.70	3	10	2.0	2,880.0000	5,760.00

12128	ROUTE 9 & LACEY ROAD INTERSECT	C1	OCEAN	06/14/12	3,938,713.13	6	2	1.0	2,100.0000	2,100.00
12129	ROUTE 80 PARSIPPANY-TROY HILLS	N1	MORRIS	06/14/12	73,584,417.15	3	2	2.0	3,500.0000	7,000.00
12133	RT 3 W OF RT 17 TO RT 1 & 9, R	N1	HUDSON	08/09/12	8,670,766.43	5	4	1.0	1,632.7500	1,632.75
12139	ROUTE 22 TRAFFIC SIGNAL IMPROV	H1	SOMERSET	09/20/12	7,770,000.00	2	10	8.0	2,956.0000	23,648.00
12140	ROUTE 22 SUSTAINABLE CORRIDOR	C1	SOMERSET	10/11/12	7,888,148.00	12	2	1.0	2,600.0000	2,600.00

ITEM : 701135M DESCRIPTION : FOUNDATION, TYPE SPF
UNITS : UNIT NUMBER OF CONTRACTS : 9 TOTAL QUANTITY : 40.0 AVERAGE WEIGHTED PRICE : $1,295.40

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .

11145	ROUTE 168 OVER I-295 BRIDGE DE	S1	CAMDEN	01/12/12	2,389,889.00	10	2	6.0	1,300.0000	7,800.00
11151	ROUTE 45 CARPENTER STREET TO R	S1	GLOUCESTER	02/09/12	1,439,750.76	4	2	2.0	950.0000	1,900.00
12106	RE-ADVERTISEMENT OF BROAD AVE	N1	BERGAN	03/29/12	3,599,660.00	6	2	1.0	1,100.0000	1,100.00
12123	ROUTE 295 /42 /I-76 DIRECT CON	S1	CAMDEN	07/12/12	7,667,886.70	3	10	13.0	1,960.0000	25,480.00
12128	ROUTE 9 & LACEY ROAD INTERSECT	C1	OCEAN	06/14/12	3,938,713.13	6	2	1.0	1,155.0000	1,155.00
12129	ROUTE 80 PARSIPPANY-TROY HILLS	N1	MORRIS	06/14/12	73,584,417.15	3	2	2.0	800.0000	1,600.00
12130	ROUTE I-287 SOUTH ST. TO LITTL	N1	MORRIS	06/14/12	27,376,000.00	6	2	10.0	820.0000	8,200.00
12133	RT 3 W OF RT 17 TO RT 1 & 9, R	N1	HUDSON	08/09/12	8,670,766.43	5	4	2.0	777.0000	1,554.00
12139	ROUTE 22 TRAFFIC SIGNAL IMPROV	H1	SOMERSET	09/20/12	7,770,000.00	2	10	3.0	1,009.0000	3,027.00

ITEM : 701138M DESCRIPTION : FOUNDATION, TYPE STF
UNITS : UNIT NUMBER OF CONTRACTS : 8 TOTAL QUANTITY : 28.0 AVERAGE WEIGHTED PRICE : $3,757.75

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
12104	ROUTE 27 SOUTH PLAINFIELD BRAN	C1	MIDDLESEX	05/10/12	3,795,000.00	8	2	2.0	3,300.0000	6,600.00
12115	RT 1 VAR LOCATIONS FROM N OF C	C1	MIDDLESEX	05/03/12	8,577,849.95	8	4	1.0	3,550.0000	3,550.00
12116		N1	MORRIS	04/19/12	4,705,102.40	8	2	1.0	2,200.0000	2,200.00
12123	ROUTE 295 /42 /I-76 DIRECT CON	S1	CAMDEN	07/12/12	7,667,886.70	3	10	1.0	8,160.0000	8,160.00
12128	ROUTE 9 & LACEY ROAD INTERSECT	C1	OCEAN	06/14/12	3,938,713.13	6	2	4.0	4,908.7500	19,635.00
12129	ROUTE 80 PARSIPPANY-TROY HILLS	N1	MORRIS	06/14/12	73,584,417.15	3	2	1.0	4,000.0000	4,000.00
12139	ROUTE 22 TRAFFIC SIGNAL IMPROV	H1	SOMERSET	09/20/12	7,770,000.00	2	10	16.0	3,392.0000	54,272.00
12140	ROUTE 22 SUSTAINABLE CORRIDOR	C1	SOMERSET	10/11/12	7,888,148.00	12	2	2.0	3,400.0000	6,800.00

ITEM : 701144M DESCRIPTION : FOUNDATION, TYPE SFK
UNITS : UNIT NUMBER OF CONTRACTS : 6 TOTAL QUANTITY : 19.0 AVERAGE WEIGHTED PRICE : $1,568.21

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
11151	ROUTE 45 CARPENTER STREET TO R	S1	GLOUCESTER	02/09/12	1,439,750.76	4	2	6.0	1,700.0000	10,200.00
12104	ROUTE 27 SOUTH PLAINFIELD BRAN	C1	MIDDLESEX	05/10/12	3,795,000.00	8	2	1.0	1,500.0000	1,500.00
12106	RE-ADVERTISEMENT OF BROAD AVE	N1	BERGAN	03/29/12	3,599,660.00	6	2	1.0	2,200.0000	2,200.00
12123	ROUTE 295 /42 /I-76 DIRECT CON	S1	CAMDEN	07/12/12	7,667,886.70	3	10	1.0	3,080.0000	3,080.00
12129	ROUTE 80 PARSIPPANY-TROY HILLS	N1	MORRIS	06/14/12	73,584,417.15	3	2	2.0	1,500.0000	3,000.00
12139	ROUTE 22 TRAFFIC SIGNAL IMPROV	H1	SOMERSET	09/20/12	7,770,000.00	2	10	8.0	1,227.0000	9,816.00

ITEM : 701153M DESCRIPTION : FOUNDATION, TYPE 1M
UNITS : UNIT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 3.0 AVERAGE WEIGHTED PRICE : $1,250.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
12140	ROUTE 22 SUSTAINABLE CORRIDOR	C1	SOMERSET	10/11/12	7,888,148.00	12	2	3.0	1,250.0000	3,750.00

ITEM : 701156M DESCRIPTION : FOUNDATION, TYPE 2M
UNITS : UNIT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 4.0 AVERAGE WEIGHTED PRICE : $2,500.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
12129	ROUTE 80 PARSIPPANY-TROY HILLS	N1	MORRIS	06/14/12	73,584,417.15	3	2	4.0	2,500.0000	10,000.00

ITEM : 701159M DESCRIPTION : FOUNDATION, TYPE 1M-MC
UNITS : UNIT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 2.0 AVERAGE WEIGHTED PRICE : $1,625.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
12104	ROUTE 27 SOUTH PLAINFIELD BRAN	C1	MIDDLESEX	05/10/12	3,795,000.00	8	2	2.0	1,625.0000	3,250.00

ITEM : 701165M DESCRIPTION : CABLE RACK
UNITS : UNIT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 5.0 AVERAGE WEIGHTED PRICE : $1,538.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
12123	ROUTE 295 /42 /I-76 DIRECT CON	S1	CAMDEN	07/12/12	7,667,886.70	3	10	5.0	1,538.0000	7,690.00

ITEM : 701168M DESCRIPTION : METER CABINET, TYPE T
UNITS : UNIT NUMBER OF CONTRACTS : 5 TOTAL QUANTITY : 6.0 AVERAGE WEIGHTED PRICE : $1,932.71

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
12104	ROUTE 27 SOUTH PLAINFIELD BRAN	C1	MIDDLESEX	05/10/12	3,795,000.00	8	2	2.0	1,550.0000	3,100.00
12123	ROUTE 295 /42 /I-76 DIRECT CON	S1	CAMDEN	07/12/12	7,667,886.70	3	10	1.0	1,810.0000	1,810.00
12129	ROUTE 80 PARSIPPANY-TROY HILLS	N1	MORRIS	06/14/12	73,584,417.15	3	2	1.0	3,000.0000	3,000.00
12133	RT 3 W OF RT 17 TO RT 1 & 9, R	N1	HUDSON	08/09/12	8,670,766.43	5	4	1.0	1,685.2500	1,685.25
12139	ROUTE 22 TRAFFIC SIGNAL IMPROV	H1	SOMERSET	09/20/12	7,770,000.00	2	10	1.0	2,001.0000	2,001.00

ITEM : 701171M DESCRIPTION : METER CABINET, TYPE TL
UNITS : UNIT NUMBER OF CONTRACTS : 7 TOTAL QUANTITY : 16.0 AVERAGE WEIGHTED PRICE : $2,310.97

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
11151	ROUTE 45 CARPENTER STREET TO R	S1	GLOUCESTER	02/09/12	1,439,750.76	4	2	2.0	2,400.0000	4,800.00
12104	ROUTE 27 SOUTH PLAINFIELD BRAN	C1	MIDDLESEX	05/10/12	3,795,000.00	8	2	1.0	2,000.0000	2,000.00
12123	ROUTE 295 /42 /I-76 DIRECT CON	S1	CAMDEN	07/12/12	7,667,886.70	3	10	2.0	2,490.0000	4,980.00
12128	ROUTE 9 & LACEY ROAD INTERSECT	C1	OCEAN	06/14/12	3,938,713.13	6	2	1.0	2,992.5000	2,992.50
12129	ROUTE 80 PARSIPPANY-TROY HILLS	N1	MORRIS	06/14/12	73,584,417.15	3	2	2.0	3,000.0000	6,000.00
12139	ROUTE 22 TRAFFIC SIGNAL IMPROV	H1	SOMERSET	09/20/12	7,770,000.00	2	10	7.0	2,029.0000	14,203.00
12140	ROUTE 22 SUSTAINABLE CORRIDOR	C1	SOMERSET	10/11/12	7,888,148.00	12	2	1.0	2,000.0000	2,000.00

ITEM : 701177M DESCRIPTION : METER CABINET, TYPE 1M-MC
UNITS : UNIT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 2.0 AVERAGE WEIGHTED PRICE : $3,450.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
12104	ROUTE 27 SOUTH PLAINFIELD BRAN	C1	MIDDLESEX	05/10/12	3,795,000.00	8	2	2.0	3,450.0000	6,900.00

ITEM : 701178M DESCRIPTION : METER CABINET, TYPE 2M
UNITS : UNIT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 4.0 AVERAGE WEIGHTED PRICE : $14,500.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
12129	ROUTE 80 PARSIPPANY-TROY HILLS	N1	MORRIS	06/14/12	73,584,417.15	3	2	4.0	14,500.0000	58,000.00

ITEM : 701180M DESCRIPTION : METER CABINET, TYPE 2M-MC
UNITS : UNIT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 1.0 AVERAGE WEIGHTED PRICE : $14,750.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
12102	SOUTH MARGINAL STREET, BRIDGE	N1	HUDSON	03/15/12	1,352,735.00	8	5	1.0	14,750.0000	14,750.00

ITEM : 701183M DESCRIPTION : METER CABINET, TYPE L
UNITS : UNIT NUMBER OF CONTRACTS : 2 TOTAL QUANTITY : 5.0 AVERAGE WEIGHTED PRICE : $2,964.60

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
11126	RT. I-78 UNION/ESSEX REHAB.CON	N1	UNION	12/01/11	72,335,082.00	5	2	1.0	2,823.0000	2,823.00
12129	ROUTE 80 PARSIPPANY-TROY HILLS	N1	MORRIS	06/14/12	73,584,417.15	3	2	4.0	3,000.0000	12,000.00

ITEM : 701187M DESCRIPTION : MODIFY METER CABINET
UNITS : UNIT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 6.0 AVERAGE WEIGHTED PRICE : $331.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
12123	ROUTE 295 /42 /I-76 DIRECT CON	S1	CAMDEN	07/12/12	7,667,886.70	3	10	6.0	331.0000	1,986.00

ITEM : 701192P DESCRIPTION : GROUND WIRE, NO. 8 AWG
UNITS : LINEAR FOOT NUMBER OF CONTRACTS : 7 TOTAL QUANTITY : 3,774.0 AVERAGE WEIGHTED PRICE : $2.48

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
11126	RT. I-78 UNION/ESSEX REHAB.CON	N1	UNION	12/01/11	72,335,082.00	5	2	284.0	2.5000	710.00
12115	RT 1 VAR LOCATIONS FROM N OF C	C1	MIDDLESEX	05/03/12	8,577,849.95	8	4	345.0	2.3500	810.75
12120	SIGN STRUCTURE REPLACEMENT CON	C1	MERCER	05/10/12	3,481,368.85	5	7	1,530.0	2.5100	3,840.30
12128	ROUTE 9 & LACEY ROAD INTERSECT	C1	OCEAN	06/14/12	3,938,713.13	6	2	650.0	2.3100	1,501.50

12130	ROUTE I-287 SOUTH ST. TO LITTL	N1	MORRIS	06/14/12	27,376,000.00	6	2	110.0	2.2000	242.00
12133	RT 3 W OF RT 17 TO RT 1 & 9, R	N1	HUDSON	08/09/12	8,670,766.43	5	4	815.0	2.6300	2,143.45
12136	COLLINGS AVE (CR-630) OVER I-6	S1	CAMDEN	09/13/12	1,542,157.00	5	5	40.0	3.0000	120.00

ITEM : 701195P DESCRIPTION : MULTIPLE LIGHTING WIRE, NO. 2 AWG
UNITS : LINEAR FOOT NUMBER OF CONTRACTS : 7 TOTAL QUANTITY : 295,074.0 AVERAGE WEIGHTED PRICE : $4.78

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
11145	ROUTE 168 OVER I-295 BRIDGE DE	S1	CAMDEN	01/12/12	2,389,889.00	10	2	3,725.0	4.6000	17,135.00
12102	SOUTH MARGINAL STREET, BRIDGE	N1	HUDSON	03/15/12	1,352,735.00	8	5	2,145.0	4.0000	8,580.00

12111	COKESBURY ROAD OVER I-78 BRIDG	C1	HUNTERDON	04/19/12	2,031,160.20	9	5	5,367.0	4.1600	22,326.72
12120	SIGN STRUCTURE REPLACEMENT CON	C1	MERCER	05/10/12	3,481,368.85	5	7	2,285.0	6.7100	15,332.35
12123	ROUTE 295 /42 /I-76 DIRECT CON	S1	CAMDEN	07/12/12	7,667,886.70	3	10	25,592.0	3.2600	83,429.92
12129	ROUTE 80 PARSIPPANY-TROY HILLS	N1	MORRIS	06/14/12	73,584,417.15	3	2	242,402.0	5.0000	1,212,010.00
12140	ROUTE 22 SUSTAINABLE CORRIDOR	C1	SOMERSET	10/11/12	7,888,148.00	12	2	13,558.0	3.7500	50,842.50

ITEM : 701196P DESCRIPTION : MULTIPLE LIGHTING WIRE, NO. 4 AWG
UNITS : LINEAR FOOT NUMBER OF CONTRACTS : 2 TOTAL QUANTITY : 732.0 AVERAGE WEIGHTED PRICE : $3.23

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
12139	ROUTE 22 TRAFFIC SIGNAL IMPROV	H1	SOMERSET	09/20/12	7,770,000.00	2	10	402.0	3.0000	1,206.00
12140	ROUTE 22 SUSTAINABLE CORRIDOR	C1	SOMERSET	10/11/12	7,888,148.00	12	2	330.0	3.5000	1,155.00

ITEM : 701198P DESCRIPTION : MULTIPLE LIGHTING WIRE, NO. 6 AWG
UNITS : LINEAR FOOT NUMBER OF CONTRACTS : 2 TOTAL QUANTITY : 2,976.0 AVERAGE WEIGHTED PRICE : $2.42

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
11126	RT. I-78 UNION/ESSEX REHAB.CON	N1	UNION	12/01/11	72,335,082.00	5	2	656.0	2.5000	1,640.00
12139	ROUTE 22 TRAFFIC SIGNAL IMPROV	H1	SOMERSET	09/20/12	7,770,000.00	2	10	2,320.0	2.4000	5,568.00

ITEM : 701201P DESCRIPTION : MULTIPLE LIGHTING WIRE, NO. 8 AWG
UNITS : LINEAR FOOT NUMBER OF CONTRACTS : 3 TOTAL QUANTITY : 2,365.0 AVERAGE WEIGHTED PRICE : $2.39

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
11151	ROUTE 45 CARPENTER STREET TO R	S1	GLOUCESTER	02/09/12	1,439,750.76	4	2	530.0	2.6000	1,378.00
12115	RT 1 VAR LOCATIONS FROM N OF C	C1	MIDDLESEX	05/03/12	8,577,849.95	8	4	670.0	2.3500	1,574.50
12128	ROUTE 9 & LACEY ROAD INTERSECT	C1	OCEAN	06/14/12	3,938,713.13	6	2	1,165.0	2.3100	2,691.15

ITEM : 701204P DESCRIPTION : MULTIPLE LIGHTING WIRE, NO. 10 AWG

UNITS : LINEAR FOOT NUMBER OF CONTRACTS : 3 TOTAL QUANTITY : 2,502.0 AVERAGE WEIGHTED PRICE : $4.98

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
12104	ROUTE 27 SOUTH PLAINFIELD BRAN	C1	MIDDLESEX	05/10/12	3,795,000.00	8	2	254.0	4.0000	1,016.00
12120	SIGN STRUCTURE REPLACEMENT CON	C1	MERCER	05/10/12	3,481,368.85	5	7	1,835.0	5.6000	10,276.00
12136	COLLINGS AVE (CR-630) OVER I-6	S1	CAMDEN	09/13/12	1,542,157.00	5	5	413.0	2.8500	1,177.05

ITEM : 701210P DESCRIPTION : SERVICE WIRE, NO. 2 AWG
UNITS : LINEAR FOOT NUMBER OF CONTRACTS : 5 TOTAL QUANTITY : 11,799.0 AVERAGE WEIGHTED PRICE : $5.03

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
12123	ROUTE 295 /42 /I-76 DIRECT CON	S1	CAMDEN	07/12/12	7,667,886.70	3	10	2,348.0	3.2600	7,654.48
12126	RTE. 7(1953) HACKENSACK RIVER	N1	HUDSON	07/12/12	33,220,545.26	7	1	1,218.0	5.0000	6,090.00
12129	ROUTE 80 PARSIPPANY-TROY HILLS	N1	MORRIS	06/14/12	73,584,417.15	3	2	2,037.0	7.2500	14,768.25
12139	ROUTE 22 TRAFFIC SIGNAL IMPROV	H1	SOMERSET	09/20/12	7,770,000.00	2	10	4,919.0	5.1000	25,086.90
12140	ROUTE 22 SUSTAINABLE CORRIDOR	C1	SOMERSET	10/11/12	7,888,148.00	12	2	1,277.0	4.5000	5,746.50

ITEM : 701213P DESCRIPTION : SERVICE WIRE, NO. 6 AWG
UNITS : LINEAR FOOT NUMBER OF CONTRACTS : 8 TOTAL QUANTITY : 3,136.0 AVERAGE WEIGHTED PRICE : $3.57

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
11145	ROUTE 168 OVER I-295 BRIDGE DE	S1	CAMDEN	01/12/12	2,389,889.00	10	2	231.0	2.2000	508.20
11151	ROUTE 45 CARPENTER STREET TO R	S1	GLOUCESTER	02/09/12	1,439,750.76	4	2	370.0	2.7500	1,017.50
12104	ROUTE 27 SOUTH PLAINFIELD BRAN	C1	MIDDLESEX	05/10/12	3,795,000.00	8	2	1,069.0	2.8000	2,993.20
12128	ROUTE 9 & LACEY ROAD INTERSECT	C1	OCEAN	06/14/12	3,938,713.13	6	2	150.0	2.6300	394.50
12129	ROUTE 80 PARSIPPANY-TROY HILLS	N1	MORRIS	06/14/12	73,584,417.15	3	2	678.0	6.0000	4,068.00
12133	RT 3 W OF RT 17 TO RT 1 & 9, R	N1	HUDSON	08/09/12	8,670,766.43	5	4	175.0	2.8900	505.75
12136	COLLINGS AVE (CR-630) OVER I-6	S1	CAMDEN	09/13/12	1,542,157.00	5	5	413.0	3.2500	1,342.25
12140	ROUTE 22 SUSTAINABLE CORRIDOR	C1	SOMERSET	10/11/12	7,888,148.00	12	2	50.0	7.2500	362.50

ITEM : 701216P DESCRIPTION : SERVICE WIRE, NO. 8 AWG
UNITS : LINEAR FOOT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 30.0 AVERAGE WEIGHTED PRICE : $2.60

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
11151	ROUTE 45 CARPENTER STREET TO R	S1	GLOUCESTER	02/09/12	1,439,750.76	4	2	30.0	2.6000	78.00

ITEM : 701231M DESCRIPTION : STEP DOWN TRANSFORMER
UNITS : UNIT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 2.0 AVERAGE WEIGHTED PRICE : $7,060.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price

12123	ROUTE 295 /42 /I-76 DIRECT CON	S1	CAMDEN	07/12/12	7,667,886.70	3	10	2.0	7,060.0000	14,120.00

ITEM : 701241P DESCRIPTION : MULTIPLE LIGHTING WIRE, NO. 2/0 AWG
UNITS : LINEAR FOOT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 1,527.0 AVERAGE WEIGHTED PRICE : $6.25

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
12140	ROUTE 22 SUSTAINABLE CORRIDOR	C1	SOMERSET	10/11/12	7,888,148.00	12	2	1,527.0	6.2500	9,543.75

ITEM : 702009M DESCRIPTION : CONTROLLER, 8 PHASE
UNITS : UNIT NUMBER OF CONTRACTS : 7 TOTAL QUANTITY : 12.0 AVERAGE WEIGHTED PRICE : $18,351.08

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
11151	ROUTE 45 CARPENTER STREET TO R	S1	GLOUCESTER	02/09/12	1,439,750.76	4	2	2.0	12,000.0000	24,000.00
12104	ROUTE 27 SOUTH PLAINFIELD BRAN	C1	MIDDLESEX	05/10/12	3,795,000.00	8	2	2.0	16,500.0000	33,000.00
12123	ROUTE 295 /42 /I-76 DIRECT CON	S1	CAMDEN	07/12/12	7,667,886.70	3	10	2.0	10,540.0000	21,080.00
12128	ROUTE 9 & LACEY ROAD INTERSECT	C1	OCEAN	06/14/12	3,938,713.13	6	2	1.0	20,790.0000	20,790.00
12129	ROUTE 80 PARSIPPANY-TROY HILLS	N1	MORRIS	06/14/12	73,584,417.15	3	2	2.0	15,500.0000	31,000.00
12133	RT 3 W OF RT 17 TO RT 1 & 9, R	N1	HUDSON	08/09/12	8,670,766.43	5	4	2.0	17,671.5000	35,343.00
12140	ROUTE 22 SUSTAINABLE CORRIDOR	C1	SOMERSET	10/11/12	7,888,148.00	12	2	1.0	55,000.0000	55,000.00

ITEM : 702012M DESCRIPTION : TRAFFIC SIGNAL STANDARD, ALUMINUM
UNITS : UNIT NUMBER OF CONTRACTS : 11 TOTAL QUANTITY : 75.0 AVERAGE WEIGHTED PRICE : $2,130.56

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .

11151	ROUTE 45 CARPENTER STREET TO R	S1	GLOUCESTER	02/09/12	1,439,750.76	4	2	12.0	1,900.0000	22,800.00
12104	ROUTE 27 SOUTH PLAINFIELD BRAN	C1	MIDDLESEX	05/10/12	3,795,000.00	8	2	6.0	1,675.0000	10,050.00
12106	RE-ADVERTISEMENT OF BROAD AVE	N1	BERGAN	03/29/12	3,599,660.00	6	2	3.0	3,200.0000	9,600.00
12116		N1	MORRIS	04/19/12	4,705,102.40	8	2	1.0	2,200.0000	2,200.00
12123	ROUTE 295 /42 /I-76 DIRECT CON	S1	CAMDEN	07/12/12	7,667,886.70	3	10	8.0	1,700.0000	13,600.00
12128	ROUTE 9 & LACEY ROAD INTERSECT	C1	OCEAN	06/14/12	3,938,713.13	6	2	2.0	1,995.0000	3,990.00
12129	ROUTE 80 PARSIPPANY-TROY HILLS	N1	MORRIS	06/14/12	73,584,417.15	3	2	6.0	2,350.0000	14,100.00
12130	ROUTE I-287 SOUTH ST. TO LITTL	N1	MORRIS	06/14/12	27,376,000.00	6	2	7.0	2,586.0000	18,102.00
12133	RT 3 W OF RT 17 TO RT 1 & 9, R	N1	HUDSON	08/09/12	8,670,766.43	5	4	2.0	2,205.0000	4,410.00
12139	ROUTE 22 TRAFFIC SIGNAL IMPROV	H1	SOMERSET	09/20/12	7,770,000.00	2	10	23.0	2,280.0000	52,440.00
12140	ROUTE 22 SUSTAINABLE CORRIDOR	C1	SOMERSET	10/11/12	7,888,148.00	12	2	5.0	1,700.0000	8,500.00

ITEM : 702015M DESCRIPTION : TRAFFIC SIGNAL STANDARD, STEEL
UNITS : UNIT NUMBER OF CONTRACTS : 7 TOTAL QUANTITY : 27.0 AVERAGE WEIGHTED PRICE : $5,741.19

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .

12104	ROUTE 27 SOUTH PLAINFIELD BRAN	C1	MIDDLESEX	05/10/12	3,795,000.00	8	2	2.0	5,800.0000	11,600.00
12115	RT 1 VAR LOCATIONS FROM N OF C	C1	MIDDLESEX	05/03/12	8,577,849.95	8	4	1.0	6,950.0000	6,950.00
12123	ROUTE 295 /42 /I-76 DIRECT CON	S1	CAMDEN	07/12/12	7,667,886.70	3	10	1.0	5,230.0000	5,230.00
12128	ROUTE 9 & LACEY ROAD INTERSECT	C1	OCEAN	06/14/12	3,938,713.13	6	2	4.0	6,352.5000	25,410.00
12129	ROUTE 80 PARSIPPANY-TROY HILLS	N1	MORRIS	06/14/12	73,584,417.15	3	2	1.0	7,350.0000	7,350.00
12139	ROUTE 22 TRAFFIC SIGNAL IMPROV	H1	SOMERSET	09/20/12	7,770,000.00	2	10	16.0	5,442.0000	87,072.00
12140	ROUTE 22 SUSTAINABLE CORRIDOR	C1	SOMERSET	10/11/12	7,888,148.00	12	2	2.0	5,700.0000	11,400.00

ITEM : 702018M DESCRIPTION : PEDESTRIAN SIGNAL STANDARD
UNITS : UNIT NUMBER OF CONTRACTS : 9 TOTAL QUANTITY : 40.0 AVERAGE WEIGHTED PRICE : $664.60

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
11145	ROUTE 168 OVER I-295 BRIDGE DE	S1	CAMDEN	01/12/12	2,389,889.00	10	2	6.0	490.0000	2,940.00
11151	ROUTE 45 CARPENTER STREET TO R	S1	GLOUCESTER	02/09/12	1,439,750.76	4	2	2.0	750.0000	1,500.00
12106	RE-ADVERTISEMENT OF BROAD AVE	N1	BERGAN	03/29/12	3,599,660.00	6	2	1.0	1,700.0000	1,700.00
12123	ROUTE 295 /42 /I-76 DIRECT CON	S1	CAMDEN	07/12/12	7,667,886.70	3	10	13.0	579.0000	7,527.00
12128	ROUTE 9 & LACEY ROAD INTERSECT	C1	OCEAN	06/14/12	3,938,713.13	6	2	1.0	945.0000	945.00
12129	ROUTE 80 PARSIPPANY-TROY HILLS	N1	MORRIS	06/14/12	73,584,417.15	3	2	2.0	850.0000	1,700.00
12130	ROUTE I-287 SOUTH ST. TO LITTL	N1	MORRIS	06/14/12	27,376,000.00	6	2	10.0	627.0000	6,270.00
12133	RT 3 W OF RT 17 TO RT 1 & 9, R	N1	HUDSON	08/09/12	8,670,766.43	5	4	2.0	798.0000	1,596.00
12139	ROUTE 22 TRAFFIC SIGNAL IMPROV	H1	SOMERSET	09/20/12	7,770,000.00	2	10	3.0	802.0000	2,406.00

ITEM : 702021M DESCRIPTION : TRAFFIC SIGNAL MAST ARM, ALUMINUM
UNITS : UNIT NUMBER OF CONTRACTS : 9 TOTAL QUANTITY : 45.0 AVERAGE WEIGHTED PRICE : $1,789.50

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
11151	ROUTE 45 CARPENTER STREET TO R	S1	GLOUCESTER	02/09/12	1,439,750.76	4	2	9.0	1,500.0000	13,500.00
12104	ROUTE 27 SOUTH PLAINFIELD BRAN	C1	MIDDLESEX	05/10/12	3,795,000.00	8	2	6.0	1,325.0000	7,950.00
12106	RE-ADVERTISEMENT OF BROAD AVE	N1	BERGAN	03/29/12	3,599,660.00	6	2	4.0	1,970.0000	7,880.00
12115	RT 1 VAR LOCATIONS FROM N OF C	C1	MIDDLESEX	05/03/12	8,577,849.95	8	4	1.0	3,175.0000	3,175.00
12123	ROUTE 295 /42 /I-76 DIRECT CON	S1	CAMDEN	07/12/12	7,667,886.70	3	10	5.0	1,200.0000	6,000.00
12129	ROUTE 80 PARSIPPANY-TROY HILLS	N1	MORRIS	06/14/12	73,584,417.15	3	2	5.0	2,300.0000	11,500.00
12133	RT 3 W OF RT 17 TO RT 1 & 9, R	N1	HUDSON	08/09/12	8,670,766.43	5	4	2.0	1,758.7500	3,517.50
12139	ROUTE 22 TRAFFIC SIGNAL IMPROV	H1	SOMERSET	09/20/12	7,770,000.00	2	10	10.0	2,318.0000	23,180.00

12140	ROUTE 22 SUSTAINABLE CORRIDOR	C1	SOMERSET	10/11/12	7,888,148.00	12	2	3.0	1,275.0000	3,825.00

ITEM : 702024M DESCRIPTION : TRAFFIC SIGNAL MAST ARM, STEEL
UNITS : UNIT NUMBER OF CONTRACTS : 7 TOTAL QUANTITY : 27.0 AVERAGE WEIGHTED PRICE : $4,298.30

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
12104	ROUTE 27 SOUTH PLAINFIELD BRAN	C1	MIDDLESEX	05/10/12	3,795,000.00	8	2	2.0	5,000.0000	10,000.00

12115	RT 1 VAR LOCATIONS FROM N OF C	C1	MIDDLESEX	05/03/12	8,577,849.95	8	4	1.0	4,900.0000	4,900.00
12123	ROUTE 295 /42 /I-76 DIRECT CON	S1	CAMDEN	07/12/12	7,667,886.70	3	10	1.0	3,190.0000	3,190.00
12128	ROUTE 9 & LACEY ROAD INTERSECT	C1	OCEAN	06/14/12	3,938,713.13	6	2	4.0	5,722.5000	22,890.00
12129	ROUTE 80 PARSIPPANY-TROY HILLS	N1	MORRIS	06/14/12	73,584,417.15	3	2	1.0	4,650.0000	4,650.00
12139	ROUTE 22 TRAFFIC SIGNAL IMPROV	H1	SOMERSET	09/20/12	7,770,000.00	2	10	16.0	3,764.0000	60,224.00
12140	ROUTE 22 SUSTAINABLE CORRIDOR	C1	SOMERSET	10/11/12	7,888,148.00	12	2	2.0	5,100.0000	10,200.00

ITEM : 702027P DESCRIPTION : TRAFFIC SIGNAL CABLE, 2 CONDUCTOR
UNITS : LINEAR FOOT NUMBER OF CONTRACTS : 5 TOTAL QUANTITY : 5,937.0 AVERAGE WEIGHTED PRICE : $2.53

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
12115	RT 1 VAR LOCATIONS FROM N OF C	C1	MIDDLESEX	05/03/12	8,577,849.95	8	4	545.0	2.9000	1,580.50
12128	ROUTE 9 & LACEY ROAD INTERSECT	C1	OCEAN	06/14/12	3,938,713.13	6	2	950.0	2.3600	2,242.00
12129	ROUTE 80 PARSIPPANY-TROY HILLS	N1	MORRIS	06/14/12	73,584,417.15	3	2	312.0	2.5000	780.00
12133	RT 3 W OF RT 17 TO RT 1 & 9, R	N1	HUDSON	08/09/12	8,670,766.43	5	4	1,140.0	2.5700	2,929.80
12139	ROUTE 22 TRAFFIC SIGNAL IMPROV	H1	SOMERSET	09/20/12	7,770,000.00	2	10	2,990.0	2.5000	7,475.00

ITEM : 702030P DESCRIPTION : TRAFFIC SIGNAL CABLE, 5 CONDUCTOR
UNITS : LINEAR FOOT NUMBER OF CONTRACTS : 8 TOTAL QUANTITY : 15,720.0 AVERAGE WEIGHTED PRICE : $2.96

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
12106	RE-ADVERTISEMENT OF BROAD AVE	N1	BERGAN	03/29/12	3,599,660.00	6	2	710.0	3.0000	2,130.00
12115	RT 1 VAR LOCATIONS FROM N OF C	C1	MIDDLESEX	05/03/12	8,577,849.95	8	4	200.0	3.4000	680.00
12128	ROUTE 9 & LACEY ROAD INTERSECT	C1	OCEAN	06/14/12	3,938,713.13	6	2	2,025.0	2.8900	5,852.25
12129	ROUTE 80 PARSIPPANY-TROY HILLS	N1	MORRIS	06/14/12	73,584,417.15	3	2	312.0	3.6000	1,123.20
12130	ROUTE I-287 SOUTH ST. TO LITTL	N1	MORRIS	06/14/12	27,376,000.00	6	2	1,000.0	2.3000	2,300.00
12133	RT 3 W OF RT 17 TO RT 1 & 9, R	N1	HUDSON	08/09/12	8,670,766.43	5	4	4,470.0	2.9400	13,141.80
12139	ROUTE 22 TRAFFIC SIGNAL IMPROV	H1	SOMERSET	09/20/12	7,770,000.00	2	10	5,830.0	3.1000	18,073.00
12140	ROUTE 22 SUSTAINABLE CORRIDOR	C1	SOMERSET	10/11/12	7,888,148.00	12	2	1,173.0	2.7500	3,225.75

ITEM : 702033P DESCRIPTION : TRAFFIC SIGNAL CABLE, 10 CONDUCTOR
UNITS : LINEAR FOOT NUMBER OF CONTRACTS : 12 TOTAL QUANTITY : 42,643.0 AVERAGE WEIGHTED PRICE : $3.21

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
11145	ROUTE 168 OVER I-295 BRIDGE DE	S1	CAMDEN	01/12/12	2,389,889.00	10	2	2,359.0	2.3000	5,425.70
11151	ROUTE 45 CARPENTER STREET TO R	S1	GLOUCESTER	02/09/12	1,439,750.76	4	2	6,015.0	2.5000	15,037.50
12104	ROUTE 27 SOUTH PLAINFIELD BRAN	C1	MIDDLESEX	05/10/12	3,795,000.00	8	2	2,078.0	2.7500	5,714.50
12106	RE-ADVERTISEMENT OF BROAD AVE	N1	BERGAN	03/29/12	3,599,660.00	6	2	310.0	4.0000	1,240.00
12115	RT 1 VAR LOCATIONS FROM N OF C	C1	MIDDLESEX	05/03/12	8,577,849.95	8	4	570.0	4.0000	2,280.00
12123	ROUTE 295 /42 /I-76 DIRECT CON	S1	CAMDEN	07/12/12	7,667,886.70	3	10	5,085.0	2.0500	10,424.25
12128	ROUTE 9 & LACEY ROAD INTERSECT	C1	OCEAN	06/14/12	3,938,713.13	6	2	2,925.0	3.4100	9,974.25
12129	ROUTE 80 PARSIPPANY-TROY HILLS	N1	MORRIS	06/14/12	73,584,417.15	3	2	1,843.0	4.2000	7,740.60

12130	ROUTE I-287 SOUTH ST. TO LITTL	N1	MORRIS	06/14/12	27,376,000.00	6	2	2,000.0	3.4000	6,800.00
12133	RT 3 W OF RT 17 TO RT 1 & 9, R	N1	HUDSON	08/09/12	8,670,766.43	5	4	345.0	3.6200	1,248.90
12139	ROUTE 22 TRAFFIC SIGNAL IMPROV	H1	SOMERSET	09/20/12	7,770,000.00	2	10	16,310.0	3.8000	61,978.00
12140	ROUTE 22 SUSTAINABLE CORRIDOR	C1	SOMERSET	10/11/12	7,888,148.00	12	2	2,803.0	3.2000	8,969.60

ITEM : 702036M DESCRIPTION : TRAFFIC SIGNAL HEAD
UNITS : UNIT NUMBER OF CONTRACTS : 11 TOTAL QUANTITY : 349.0 AVERAGE WEIGHTED PRICE : $1,078.70

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
11145	ROUTE 168 OVER I-295 BRIDGE DE	S1	CAMDEN	01/12/12	2,389,889.00	10	2	10.0	970.0000	9,700.00
11151	ROUTE 45 CARPENTER STREET TO R	S1	GLOUCESTER	02/09/12	1,439,750.76	4	2	46.0	950.0000	43,700.00
12104	ROUTE 27 SOUTH PLAINFIELD BRAN	C1	MIDDLESEX	05/10/12	3,795,000.00	8	2	17.0	930.0000	15,810.00
12106	RE-ADVERTISEMENT OF BROAD AVE	N1	BERGAN	03/29/12	3,599,660.00	6	2	8.0	3,150.0000	25,200.00
12115	RT 1 VAR LOCATIONS FROM N OF C	C1	MIDDLESEX	05/03/12	8,577,849.95	8	4	8.0	1,850.0000	14,800.00
12123	ROUTE 295 /42 /I-76 DIRECT CON	S1	CAMDEN	07/12/12	7,667,886.70	3	10	113.0	905.0000	102,265.00
12128	ROUTE 9 & LACEY ROAD INTERSECT	C1	OCEAN	06/14/12	3,938,713.13	6	2	20.0	1,149.7500	22,995.00
12129	ROUTE 80 PARSIPPANY-TROY HILLS	N1	MORRIS	06/14/12	73,584,417.15	3	2	18.0	800.0000	14,400.00
12133	RT 3 W OF RT 17 TO RT 1 & 9, R	N1	HUDSON	08/09/12	8,670,766.43	5	4	12.0	1,559.2500	18,711.00
12139	ROUTE 22 TRAFFIC SIGNAL IMPROV	H1	SOMERSET	09/20/12	7,770,000.00	2	10	86.0	1,135.0000	97,610.00
12140	ROUTE 22 SUSTAINABLE CORRIDOR	C1	SOMERSET	10/11/12	7,888,148.00	12	2	11.0	1,025.0000	11,275.00

ITEM : 702039M DESCRIPTION : PEDESTRIAN SIGNAL HEAD
UNITS : UNIT NUMBER OF CONTRACTS : 11 TOTAL QUANTITY : 218.0 AVERAGE WEIGHTED PRICE : $778.63

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
11145	ROUTE 168 OVER I-295 BRIDGE DE	S1	CAMDEN	01/12/12	2,389,889.00	10	2	14.0	690.0000	9,660.00
11151	ROUTE 45 CARPENTER STREET TO R	S1	GLOUCESTER	02/09/12	1,439,750.76	4	2	34.0	600.0000	20,400.00
12104	ROUTE 27 SOUTH PLAINFIELD BRAN	C1	MIDDLESEX	05/10/12	3,795,000.00	8	2	12.0	910.0000	10,920.00
12106	RE-ADVERTISEMENT OF BROAD AVE	N1	BERGAN	03/29/12	3,599,660.00	6	2	6.0	1,100.0000	6,600.00
12123	ROUTE 295 /42 /I-76 DIRECT CON	S1	CAMDEN	07/12/12	7,667,886.70	3	10	78.0	756.0000	58,968.00
12128	ROUTE 9 & LACEY ROAD INTERSECT	C1	OCEAN	06/14/12	3,938,713.13	6	2	8.0	1,050.0000	8,400.00
12129	ROUTE 80 PARSIPPANY-TROY HILLS	N1	MORRIS	06/14/12	73,584,417.15	3	2	4.0	1,100.0000	4,400.00
12130	ROUTE I-287 SOUTH ST. TO LITTL	N1	MORRIS	06/14/12	27,376,000.00	6	2	10.0	770.0000	7,700.00
12133	RT 3 W OF RT 17 TO RT 1 & 9, R	N1	HUDSON	08/09/12	8,670,766.43	5	4	10.0	934.5000	9,345.00
12139	ROUTE 22 TRAFFIC SIGNAL IMPROV	H1	SOMERSET	09/20/12	7,770,000.00	2	10	36.0	768.0000	27,648.00
12140	ROUTE 22 SUSTAINABLE CORRIDOR	C1	SOMERSET	10/11/12	7,888,148.00	12	2	6.0	950.0000	5,700.00

ITEM : 702042M DESCRIPTION : PUSH BUTTON
UNITS : UNIT NUMBER OF CONTRACTS : 12 TOTAL QUANTITY : 168.0 AVERAGE WEIGHTED PRICE : $164.01

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
11145	ROUTE 168 OVER I-295 BRIDGE DE	S1	CAMDEN	01/12/12	2,389,889.00	10	2	4.0	203.0000	812.00
11151	ROUTE 45 CARPENTER STREET TO R	S1	GLOUCESTER	02/09/12	1,439,750.76	4	2	9.0	150.0000	1,350.00
12104	ROUTE 27 SOUTH PLAINFIELD BRAN	C1	MIDDLESEX	05/10/12	3,795,000.00	8	2	6.0	215.0000	1,290.00
12115	RT 1 VAR LOCATIONS FROM N OF C	C1	MIDDLESEX	05/03/12	8,577,849.95	8	4	1.0	280.0000	280.00
12122	RT 35, CHERRY TREE LANE TO RT	C1	MONMOUTH	05/17/12	3,881,143.65	5	4	1.0	165.0000	165.00

12123	ROUTE 295 /42 /I-76 DIRECT CON	S1	CAMDEN	07/12/12	7,667,886.70	3	10	103.0	123.0000	12,669.00
12128	ROUTE 9 & LACEY ROAD INTERSECT	C1	OCEAN	06/14/12	3,938,713.13	6	2	4.0	199.5000	798.00
12129	ROUTE 80 PARSIPPANY-TROY HILLS	N1	MORRIS	06/14/12	73,584,417.15	3	2	4.0	300.0000	1,200.00
12130	ROUTE I-287 SOUTH ST. TO LITTL	N1	MORRIS	06/14/12	27,376,000.00	6	2	10.0	125.0000	1,250.00
12133	RT 3 W OF RT 17 TO RT 1 & 9, R	N1	HUDSON	08/09/12	8,670,766.43	5	4	6.0	351.7500	2,110.50

12139	ROUTE 22 TRAFFIC SIGNAL IMPROV	H1	SOMERSET	09/20/12	7,770,000.00	2	10	14.0	295.0000	4,130.00
12140	ROUTE 22 SUSTAINABLE CORRIDOR	C1	SOMERSET	10/11/12	7,888,148.00	12	2	6.0	250.0000	1,500.00

ITEM : 702043M DESCRIPTION : PUSH BUTTON SIGN
UNITS : UNIT NUMBER OF CONTRACTS : 2 TOTAL QUANTITY : 7.0 AVERAGE WEIGHTED PRICE : $42.94

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
12122	RT 35, CHERRY TREE LANE TO RT	C1	MONMOUTH	05/17/12	3,881,143.65	5	4	1.0	30.0000	30.00
12123	ROUTE 295 /42 /I-76 DIRECT CON	S1	CAMDEN	07/12/12	7,667,886.70	3	10	6.0	45.1000	270.60

ITEM : 702045M DESCRIPTION : IMAGE DETECTOR
UNITS : UNIT NUMBER OF CONTRACTS : 18 TOTAL QUANTITY : 193.0 AVERAGE WEIGHTED PRICE : $6,201.52

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
11141	RT 9 VAR LOCATIONS FROM S OF A	C1	MONMOUTH	12/15/11	6,213,113.13	9	4	18.0	6,011.6300	108,209.34
11145	ROUTE 168 OVER I-295 BRIDGE DE	S1	CAMDEN	01/12/12	2,389,889.00	10	2	4.0	6,000.0000	24,000.00
11148	RT 120 MP 0.0 TO MP 2.09 N OF	N1	BERGAN	02/16/12	2,199,410.64	8	4	5.0	7,915.0000	39,575.00
11151	ROUTE 45 CARPENTER STREET TO R	S1	GLOUCESTER	02/09/12	1,439,750.76	4	2	14.0	4,500.0000	63,000.00
12104	ROUTE 27 SOUTH PLAINFIELD BRAN	C1	MIDDLESEX	05/10/12	3,795,000.00	8	2	5.0	4,850.0000	24,250.00
12105	RT. 46 E OF FOREST RD. TO W OF	N1	MORRIS	03/29/12	4,313,000.00	6	4	4.0	8,500.0000	34,000.00
12112		C1	MIDDLESEX	04/19/12	2,980,000.00	7	4	2.0	7,855.0000	15,710.00
12114	RT 34/35 COLTS NECK AND WALL T	C1	MONMOUTH	06/07/12	3,041,313.13	5	4	12.0	5,955.2500	71,463.00
12115	RT 1 VAR LOCATIONS FROM N OF C	C1	MIDDLESEX	05/03/12	8,577,849.95	8	4	23.0	6,500.0000	149,500.00
12116		N1	MORRIS	04/19/12	4,705,102.40	8	2	34.0	7,095.0000	241,230.00
12118	ROUTE 28 FR BR OF GREENBROOK T	C1	SOMERSET	05/03/12	2,284,437.40	8	4	14.0	6,165.0000	86,310.00
12122	RT 35, CHERRY TREE LANE TO RT	C1	MONMOUTH	05/17/12	3,881,143.65	5	4	7.0	6,500.0000	45,500.00
12128	ROUTE 9 & LACEY ROAD INTERSECT	C1	OCEAN	06/14/12	3,938,713.13	6	2	3.0	7,665.0000	22,995.00
12129	ROUTE 80 PARSIPPANY-TROY HILLS	N1	MORRIS	06/14/12	73,584,417.15	3	2	6.0	6,300.0000	37,800.00
12130	ROUTE I-287 SOUTH ST. TO LITTL	N1	MORRIS	06/14/12	27,376,000.00	6	2	12.0	6,840.0000	82,080.00
12133	RT 3 W OF RT 17 TO RT 1 & 9, R	N1	HUDSON	08/09/12	8,670,766.43	5	4	1.0	5,370.7500	5,370.75
12139	ROUTE 22 TRAFFIC SIGNAL IMPROV	H1	SOMERSET	09/20/12	7,770,000.00	2	10	25.0	5,020.0000	125,500.00
12140	ROUTE 22 SUSTAINABLE CORRIDOR	C1	SOMERSET	10/11/12	7,888,148.00	12	2	4.0	5,100.0000	20,400.00

ITEM : 702048M DESCRIPTION : LOOP DETECTOR
UNITS : LINEAR FOOT NUMBER OF CONTRACTS : 3 TOTAL QUANTITY : 4,196.0 AVERAGE WEIGHTED PRICE : $22.19

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .

12112		C1	MIDDLESEX	04/19/12	2,980,000.00	7	4	2,250.0	19.6000	44,100.00
12115	RT 1 VAR LOCATIONS FROM N OF C	C1	MIDDLESEX	05/03/12	8,577,849.95	8	4	1,096.0	23.0000	25,208.00
12139	ROUTE 22 TRAFFIC SIGNAL IMPROV	H1	SOMERSET	09/20/12	7,770,000.00	2	10	850.0	28.0000	23,800.00

ITEM : 702054M DESCRIPTION : TEMPORARY TRAFFIC SIGNAL SYSTEM, LOCATIO
UNITS : LUMP SUM NUMBER OF CONTRACTS : 3 TOTAL QUANTITY : 3.0 AVERAGE WEIGHTED PRICE : $53,500.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
11143	ROUTE 202 OVER PASSAIC RIVER C	S1	MORRIS	12/15/11	2,565,600.96	6	2	1.0	10,500.0000	10,500.00
12104	ROUTE 27 SOUTH PLAINFIELD BRAN	C1	MIDDLESEX	05/10/12	3,795,000.00	8	2	1.0	85,000.0000	85,000.00
12106	RE-ADVERTISEMENT OF BROAD AVE	N1	BERGAN	03/29/12	3,599,660.00	6	2	1.0	65,000.0000	65,000.00

ITEM : 702057M DESCRIPTION : INTERIM TRAFFIC SIGNAL SYSTEM, LOCATION
UNITS : LUMP SUM NUMBER OF CONTRACTS : 14 TOTAL QUANTITY : 14.0 AVERAGE WEIGHTED PRICE : $14,650.50

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
11143	ROUTE 202 OVER PASSAIC RIVER C	S1	MORRIS	12/15/11	2,565,600.96	6	2	1.0	8,000.0000	8,000.00
11145	ROUTE 168 OVER I-295 BRIDGE DE	S1	CAMDEN	01/12/12	2,389,889.00	10	2	1.0	44,000.0000	44,000.00
11145	ROUTE 168 OVER I-295 BRIDGE DE	S1	CAMDEN	01/12/12	2,389,889.00	10	2	1.0	53,000.0000	53,000.00
12104	ROUTE 27 SOUTH PLAINFIELD BRAN	C1	MIDDLESEX	05/10/12	3,795,000.00	8	2	1.0	30,000.0000	30,000.00
12113	RE-ADVERTISEMENT OF ROUTE 33 B	C1	MERCER	04/19/12	655,417.00	5	2	1.0	7,500.0000	7,500.00
12113	RE-ADVERTISEMENT OF ROUTE 33 B	C1	MERCER	04/19/12	655,417.00	5	2	1.0	7,500.0000	7,500.00
12127	RE-ADVERTISEMENT OF JAMES STRE	N1	MORRIS	05/31/12	2,254,000.00	9	5	1.0	5,400.0000	5,400.00
12127	RE-ADVERTISEMENT OF JAMES STRE	N1	MORRIS	05/31/12	2,254,000.00	9	5	1.0	4,900.0000	4,900.00
12127	RE-ADVERTISEMENT OF JAMES STRE	N1	MORRIS	05/31/12	2,254,000.00	9	5	1.0	6,800.0000	6,800.00
12127	RE-ADVERTISEMENT OF JAMES STRE	N1	MORRIS	05/31/12	2,254,000.00	9	5	1.0	4,900.0000	4,900.00
12128	ROUTE 9 & LACEY ROAD INTERSECT	C1	OCEAN	06/14/12	3,938,713.13	6	2	1.0	8,610.0000	8,610.00
12129	ROUTE 80 PARSIPPANY-TROY HILLS	N1	MORRIS	06/14/12	73,584,417.15	3	2	1.0	6,500.0000	6,500.00
12133	RT 3 W OF RT 17 TO RT 1 & 9, R	N1	HUDSON	08/09/12	8,670,766.43	5	4	1.0	8,998.5000	8,998.50
12133	RT 3 W OF RT 17 TO RT 1 & 9, R	N1	HUDSON	08/09/12	8,670,766.43	5	4	1.0	8,998.5000	8,998.50

ITEM : 702059M DESCRIPTION : GPS UNIT
UNITS : UNIT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 2.0 AVERAGE WEIGHTED PRICE : $5,000.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
12113	RE-ADVERTISEMENT OF ROUTE 33 B	C1	MERCER	04/19/12	655,417.00	5	2	2.0	5,000.0000	10,000.00

ITEM : 702060M DESCRIPTION : CONTROLLER TURN-ON
UNITS : UNIT NUMBER OF CONTRACTS : 8 TOTAL QUANTITY : 33.0 AVERAGE WEIGHTED PRICE : $2,184.82

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .

11145	ROUTE 168 OVER I-295 BRIDGE DE	S1	CAMDEN	01/12/12	2,389,889.00	10	2	2.0	1,900.0000	3,800.00
11151	ROUTE 45 CARPENTER STREET TO R	S1	GLOUCESTER	02/09/12	1,439,750.76	4	2	2.0	1,950.0000	3,900.00
12104	ROUTE 27 SOUTH PLAINFIELD BRAN	C1	MIDDLESEX	05/10/12	3,795,000.00	8	2	2.0	4,375.0000	8,750.00
12123	ROUTE 295 /42 /I-76 DIRECT CON	S1	CAMDEN	07/12/12	7,667,886.70	3	10	21.0	1,700.0000	35,700.00
12128	ROUTE 9 & LACEY ROAD INTERSECT	C1	OCEAN	06/14/12	3,938,713.13	6	2	1.0	5,040.0000	5,040.00
12129	ROUTE 80 PARSIPPANY-TROY HILLS	N1	MORRIS	06/14/12	73,584,417.15	3	2	2.0	2,750.0000	5,500.00
12133	RT 3 W OF RT 17 TO RT 1 & 9, R	N1	HUDSON	08/09/12	8,670,766.43	5	4	2.0	2,404.5000	4,809.00
12140	ROUTE 22 SUSTAINABLE CORRIDOR	C1	SOMERSET	10/11/12	7,888,148.00	12	2	1.0	4,600.0000	4,600.00

ITEM : 702072M DESCRIPTION : TRAFFIC SIGNAL ASSEMBLY, TYPE 20S-1
UNITS : UNIT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 5.0 AVERAGE WEIGHTED PRICE : $5,350.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
12130	ROUTE I-287 SOUTH ST. TO LITTL	N1	MORRIS	06/14/12	27,376,000.00	6	2	5.0	5,350.0000	26,750.00

ITEM : 702100M DESCRIPTION : UNINTERRUPTIBLE POWER SOURCE UNIT W/CONT
UNITS : UNIT NUMBER OF CONTRACTS : 2 TOTAL QUANTITY : 3.0 AVERAGE WEIGHTED PRICE : $6,310.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .

12123	ROUTE 295 /42 /I-76 DIRECT CON	S1	CAMDEN	07/12/12	7,667,886.70	3	10	1.0	6,130.0000	6,130.00
12129	ROUTE 80 PARSIPPANY-TROY HILLS	N1	MORRIS	06/14/12	73,584,417.15	3	2	2.0	6,400.0000	12,800.00

ITEM : 703003M DESCRIPTION : LIGHTING STANDARD ALUMINUM
UNITS : UNIT NUMBER OF CONTRACTS : 8 TOTAL QUANTITY : 312.0 AVERAGE WEIGHTED PRICE : $2,429.75

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
12102	SOUTH MARGINAL STREET, BRIDGE	N1	HUDSON	03/15/12	1,352,735.00	8	5	4.0	1,700.0000	6,800.00
12111	COKESBURY ROAD OVER I-78 BRIDG	C1	HUNTERDON	04/19/12	2,031,160.20	9	5	2.0	1,225.0000	2,450.00
12120	SIGN STRUCTURE REPLACEMENT CON	C1	MERCER	05/10/12	3,481,368.85	5	7	3.0	2,349.8800	7,049.64
12123	ROUTE 295 /42 /I-76 DIRECT CON	S1	CAMDEN	07/12/12	7,667,886.70	3	10	19.0	2,110.0000	40,090.00
12129	ROUTE 80 PARSIPPANY-TROY HILLS	N1	MORRIS	06/14/12	73,584,417.15	3	2	272.0	2,500.0000	680,000.00
12136	COLLINGS AVE (CR-630) OVER I-6	S1	CAMDEN	09/13/12	1,542,157.00	5	5	2.0	2,100.0000	4,200.00
12139	ROUTE 22 TRAFFIC SIGNAL IMPROV	H1	SOMERSET	09/20/12	7,770,000.00	2	10	2.0	1,746.0000	3,492.00
12140	ROUTE 22 SUSTAINABLE CORRIDOR	C1	SOMERSET	10/11/12	7,888,148.00	12	2	8.0	1,750.0000	14,000.00

ITEM : 703011M DESCRIPTION : RELOCATE LIGHTING STANDARD
UNITS : UNIT NUMBER OF CONTRACTS : 2 TOTAL QUANTITY : 3.0 AVERAGE WEIGHTED PRICE : $4,118.33

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
12111	COKESBURY ROAD OVER I-78 BRIDG	C1	HUNTERDON	04/19/12	2,031,160.20	9	5	1.0	1,355.0000	1,355.00

12140	ROUTE 22 SUSTAINABLE CORRIDOR	C1	SOMERSET	10/11/12	7,888,148.00	12	2		2.0	5,500.0000	11,000.00

ITEM : 703012M DESCRIPTION : LIGHTING MAST ARM ALUMINUM
UNITS : UNIT NUMBER OF CONTRACTS : 10 TOTAL QUANTITY : 184.0 AVERAGE WEIGHTED PRICE : $768.62

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
12102	SOUTH MARGINAL STREET, BRIDGE	N1	HUDSON	03/15/12	1,352,735.00	8	5		4.0	600.0000	2,400.00
12104	ROUTE 27 SOUTH PLAINFIELD BRAN	C1	MIDDLESEX	05/10/12	3,795,000.00	8	2		1.0	700.0000	700.00
12111	COKESBURY ROAD OVER I-78 BRIDG	C1	HUNTERDON	04/19/12	2,031,160.20	9	5		2.0	610.0000	1,220.00
12120	SIGN STRUCTURE REPLACEMENT CON	C1	MERCER	05/10/12	3,481,368.85	5	7		2.0	1,063.0400	2,126.08
12123	ROUTE 295 /42 /I-76 DIRECT CON	S1	CAMDEN	07/12/12	7,667,886.70	3	10		2.0	327.0000	654.00
12128	ROUTE 9 & LACEY ROAD INTERSECT	C1	OCEAN	06/14/12	3,938,713.13	6	2		1.0	1,191.7500	1,191.75
12129	ROUTE 80 PARSIPPANY-TROY HILLS	N1	MORRIS	06/14/12	73,584,417.15	3	2		160.0	780.0000	124,800.00
12136	COLLINGS AVE (CR-630) OVER I-6	S1	CAMDEN	09/13/12	1,542,157.00	5	5		2.0	700.0000	1,400.00
12139	ROUTE 22 TRAFFIC SIGNAL IMPROV	H1	SOMERSET	09/20/12	7,770,000.00	2	10		3.0	795.0000	2,385.00
12140	ROUTE 22 SUSTAINABLE CORRIDOR	C1	SOMERSET	10/11/12	7,888,148.00	12	2		7.0	650.0000	4,550.00

ITEM : 703015M DESCRIPTION : LIGHTING MAST ARM STEEL
UNITS : UNIT NUMBER OF CONTRACTS : 3 TOTAL QUANTITY : 4.0 AVERAGE WEIGHTED PRICE : $2,834.31

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
12128	ROUTE 9 & LACEY ROAD INTERSECT	C1	OCEAN	06/14/12	3,938,713.13	6	2		1.0	2,021.2500	2,021.25
12129	ROUTE 80 PARSIPPANY-TROY HILLS	N1	MORRIS	06/14/12	73,584,417.15	3	2		1.0	6,200.0000	6,200.00
12139	ROUTE 22 TRAFFIC SIGNAL IMPROV	H1	SOMERSET	09/20/12	7,770,000.00	2	10		2.0	1,558.0000	3,116.00

ITEM : 703018M DESCRIPTION : LUMINAIRE

UNITS : UNIT NUMBER OF CONTRACTS : 11 TOTAL QUANTITY : 338.0 AVERAGE WEIGHTED PRICE : $1,125.78

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
12102	SOUTH MARGINAL STREET, BRIDGE	N1	HUDSON	03/15/12	1,352,735.00	8	5		4.0	1,100.0000	4,400.00
12104	ROUTE 27 SOUTH PLAINFIELD BRAN	C1	MIDDLESEX	05/10/12	3,795,000.00	8	2		1.0	1,100.0000	1,100.00
12111	COKESBURY ROAD OVER I-78 BRIDG	C1	HUNTERDON	04/19/12	2,031,160.20	9	5		2.0	1,225.0000	2,450.00
12115	RT 1 VAR LOCATIONS FROM N OF C	C1	MIDDLESEX	05/03/12	8,577,849.95	8	4		2.0	2,600.0000	5,200.00
12120	SIGN STRUCTURE REPLACEMENT CON	C1	MERCER	05/10/12	3,481,368.85	5	7		3.0	1,404.3400	4,213.02
12123	ROUTE 295 /42 /I-76 DIRECT CON	S1	CAMDEN	07/12/12	7,667,886.70	3	10		2.0	827.0000	1,654.00
12128	ROUTE 9 & LACEY ROAD INTERSECT	C1	OCEAN	06/14/12	3,938,713.13	6	2		2.0	834.7500	1,669.50
12129	ROUTE 80 PARSIPPANY-TROY HILLS	N1	MORRIS	06/14/12	73,584,417.15	3	2		275.0	1,100.0000	302,500.00
12136	COLLINGS AVE (CR-630) OVER I-6	S1	CAMDEN	09/13/12	1,542,157.00	5	5		2.0	475.0000	950.00
12139	ROUTE 22 TRAFFIC SIGNAL IMPROV	H1	SOMERSET	09/20/12	7,770,000.00	2	10		36.0	1,341.0000	48,276.00
12140	ROUTE 22 SUSTAINABLE CORRIDOR	C1	SOMERSET	10/11/12	7,888,148.00	12	2		9.0	900.0000	8,100.00

ITEM : 703021M DESCRIPTION : SIGN LIGHTING, STRUCTURE NO. ___
UNITS : LUMP SUM NUMBER OF CONTRACTS : 35 TOTAL QUANTITY : 35.0 AVERAGE WEIGHTED PRICE : $32,068.66

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
11126	RT. I-78 UNION/ESSEX REHAB.CON	N1	UNION	12/01/11	72,335,082.00	5	2	1.0	8,300.0000	8,300.00
11126	RT. I-78 UNION/ESSEX REHAB.CON	N1	UNION	12/01/11	72,335,082.00	5	2	1.0	13,461.0000	13,461.00
11126	RT. I-78 UNION/ESSEX REHAB.CON	N1	UNION	12/01/11	72,335,082.00	5	2	1.0	7,247.0000	7,247.00
11126	RT. I-78 UNION/ESSEX REHAB.CON	N1	UNION	12/01/11	72,335,082.00	5	2	1.0	7,247.0000	7,247.00
11145	ROUTE 168 OVER I-295 BRIDGE DE	S1	CAMDEN	01/12/12	2,389,889.00	10	2	1.0	31,000.0000	31,000.00
12111	COKESBURY ROAD OVER I-78 BRIDG	C1	HUNTERDON	04/19/12	2,031,160.20	9	5	1.0	7,009.0000	7,009.00
12120	SIGN STRUCTURE REPLACEMENT CON	C1	MERCER	05/10/12	3,481,368.85	5	7	1.0	30,324.6700	30,324.67
12120	SIGN STRUCTURE REPLACEMENT CON	C1	MERCER	05/10/12	3,481,368.85	5	7	1.0	44,267.2900	44,267.29
12120	SIGN STRUCTURE REPLACEMENT CON	C1	MERCER	05/10/12	3,481,368.85	5	7	1.0	26,833.4100	26,833.41
12120	SIGN STRUCTURE REPLACEMENT CON	C1	MERCER	05/10/12	3,481,368.85	5	7	1.0	28,187.4000	28,187.40
12120	SIGN STRUCTURE REPLACEMENT CON	C1	MERCER	05/10/12	3,481,368.85	5	7	1.0	37,100.1600	37,100.16
12120	SIGN STRUCTURE REPLACEMENT CON	C1	MERCER	05/10/12	3,481,368.85	5	7	1.0	31,141.5300	31,141.53
12120	SIGN STRUCTURE REPLACEMENT CON	C1	MERCER	05/10/12	3,481,368.85	5	7	1.0	30,923.3300	30,923.33
12120	SIGN STRUCTURE REPLACEMENT CON	C1	MERCER	05/10/12	3,481,368.85	5	7	1.0	31,203.0800	31,203.08
12120	SIGN STRUCTURE REPLACEMENT CON	C1	MERCER	05/10/12	3,481,368.85	5	7	1.0	29,049.0100	29,049.01
12120	SIGN STRUCTURE REPLACEMENT CON	C1	MERCER	05/10/12	3,481,368.85	5	7	1.0	34,269.1200	34,269.12
12129	ROUTE 80 PARSIPPANY-TROY HILLS	N1	MORRIS	06/14/12	73,584,417.15	3	2	1.0	37,000.0000	37,000.00
12129	ROUTE 80 PARSIPPANY-TROY HILLS	N1	MORRIS	06/14/12	73,584,417.15	3	2	1.0	30,000.0000	30,000.00
12129	ROUTE 80 PARSIPPANY-TROY HILLS	N1	MORRIS	06/14/12	73,584,417.15	3	2	1.0	26,000.0000	26,000.00
12129	ROUTE 80 PARSIPPANY-TROY HILLS	N1	MORRIS	06/14/12	73,584,417.15	3	2	1.0	19,000.0000	19,000.00
12129	ROUTE 80 PARSIPPANY-TROY HILLS	N1	MORRIS	06/14/12	73,584,417.15	3	2	1.0	37,000.0000	37,000.00
12129	ROUTE 80 PARSIPPANY-TROY HILLS	N1	MORRIS	06/14/12	73,584,417.15	3	2	1.0	40,000.0000	40,000.00
12129	ROUTE 80 PARSIPPANY-TROY HILLS	N1	MORRIS	06/14/12	73,584,417.15	3	2	1.0	35,000.0000	35,000.00
12129	ROUTE 80 PARSIPPANY-TROY HILLS	N1	MORRIS	06/14/12	73,584,417.15	3	2	1.0	28,000.0000	28,000.00
12129	ROUTE 80 PARSIPPANY-TROY HILLS	N1	MORRIS	06/14/12	73,584,417.15	3	2	1.0	35,000.0000	35,000.00
12129	ROUTE 80 PARSIPPANY-TROY HILLS	N1	MORRIS	06/14/12	73,584,417.15	3	2	1.0	62,000.0000	62,000.00
12129	ROUTE 80 PARSIPPANY-TROY HILLS	N1	MORRIS	06/14/12	73,584,417.15	3	2	1.0	20,000.0000	20,000.00
12129	ROUTE 80 PARSIPPANY-TROY HILLS	N1	MORRIS	06/14/12	73,584,417.15	3	2	1.0	33,000.0000	33,000.00
12129	ROUTE 80 PARSIPPANY-TROY HILLS	N1	MORRIS	06/14/12	73,584,417.15	3	2	1.0	63,000.0000	63,000.00
12129	ROUTE 80 PARSIPPANY-TROY HILLS	N1	MORRIS	06/14/12	73,584,417.15	3	2	1.0	60,000.0000	60,000.00
12129	ROUTE 80 PARSIPPANY-TROY HILLS	N1	MORRIS	06/14/12	73,584,417.15	3	2	1.0	40,000.0000	40,000.00
12129	ROUTE 80 PARSIPPANY-TROY HILLS	N1	MORRIS	06/14/12	73,584,417.15	3	2	1.0	40,000.0000	40,000.00
12130	ROUTE I-287 SOUTH ST. TO LITTL	N1	MORRIS	06/14/12	27,376,000.00	6	2	1.0	9,840.0000	9,840.00
12140	ROUTE 22 SUSTAINABLE CORRIDOR	C1	SOMERSET	10/11/12	7,888,148.00	12	2	1.0	55,000.0000	55,000.00
12140	ROUTE 22 SUSTAINABLE CORRIDOR	C1	SOMERSET	10/11/12	7,888,148.00	12	2	1.0	55,000.0000	55,000.00

ITEM : 703024M DESCRIPTION : UNDERDECK LIGHTING TYPE W
UNITS : UNIT NUMBER OF CONTRACTS : 2 TOTAL QUANTITY : 18.0 AVERAGE WEIGHTED PRICE : $1,580.56

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
12104	ROUTE 27 SOUTH PLAINFIELD BRAN	C1	MIDDLESEX	05/10/12	3,795,000.00	8	2	10.0	1,725.0000	17,250.00

12129	ROUTE 80 PARSIPPANY-TROY HILLS	N1	MORRIS	06/14/12	73,584,417.15	3	2	8.0	1,400.0000	11,200.00

ITEM : 703033P DESCRIPTION : TEMPORARY HIGHWAY LIGHTING SYSTEM
UNITS : LUMP SUM NUMBER OF CONTRACTS : 6 TOTAL QUANTITY : 6.0 AVERAGE WEIGHTED PRICE : $25,427.50

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
11126	RT. I-78 UNION/ESSEX REHAB.CON	N1	UNION	12/01/11	72,335,082.00	5	2	1.0	34,549.0000	34,549.00
11145	ROUTE 168 OVER I-295 BRIDGE DE	S1	CAMDEN	01/12/12	2,389,889.00	10	2	1.0	18,500.0000	18,500.00
12102	SOUTH MARGINAL STREET, BRIDGE	N1	HUDSON	03/15/12	1,352,735.00	8	5	1.0	29,500.0000	29,500.00
12104	ROUTE 27 SOUTH PLAINFIELD BRAN	C1	MIDDLESEX	05/10/12	3,795,000.00	8	2	1.0	9,000.0000	9,000.00
12111	COKESBURY ROAD OVER I-78 BRIDG	C1	HUNTERDON	04/19/12	2,031,160.20	9	5	1.0	11,016.0000	11,016.00
12129	ROUTE 80 PARSIPPANY-TROY HILLS	N1	MORRIS	06/14/12	73,584,417.15	3	2	1.0	50,000.0000	50,000.00

ITEM : 704002M DESCRIPTION : ITS CONDUIT, TYPE A
UNITS : LINEAR FOOT NUMBER OF CONTRACTS : 4 TOTAL QUANTITY : 70,775.0 AVERAGE WEIGHTED PRICE : $28.21

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
12123	ROUTE 295 /42 /I-76 DIRECT CON	S1	CAMDEN	07/12/12	7,667,886.70	3	10	13,417.0	56.0000	751,352.00
12129	ROUTE 80 PARSIPPANY-TROY HILLS	N1	MORRIS	06/14/12	73,584,417.15	3	2	18,077.0	18.0000	325,386.00
12139	ROUTE 22 TRAFFIC SIGNAL IMPROV	H1	SOMERSET	09/20/12	7,770,000.00	2	10	5,808.0	27.0000	156,816.00
12140	ROUTE 22 SUSTAINABLE CORRIDOR	C1	SOMERSET	10/11/12	7,888,148.00	12	2	33,473.0	22.8000	763,184.40

ITEM : 704003M DESCRIPTION : JUNCTION BOX ITS TYPE A
UNITS : UNIT NUMBER OF CONTRACTS : 7 TOTAL QUANTITY : 126.0 AVERAGE WEIGHTED PRICE : $4,205.50

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
11126	RT. I-78 UNION/ESSEX REHAB.CON	N1	UNION	12/01/11	72,335,082.00	5	2	23.0	3,439.0000	79,097.00
12104	ROUTE 27 SOUTH PLAINFIELD BRAN	C1	MIDDLESEX	05/10/12	3,795,000.00	8	2	1.0	4,900.0000	4,900.00
12123	ROUTE 295 /42 /I-76 DIRECT CON	S1	CAMDEN	07/12/12	7,667,886.70	3	10	16.0	4,550.0000	72,800.00
12129	ROUTE 80 PARSIPPANY-TROY HILLS	N1	MORRIS	06/14/12	73,584,417.15	3	2	7.0	3,500.0000	24,500.00
12133	RT 3 W OF RT 17 TO RT 1 & 9, R	N1	HUDSON	08/09/12	8,670,766.43	5	4	5.0	3,076.5000	15,382.50
12139	ROUTE 22 TRAFFIC SIGNAL IMPROV	H1	SOMERSET	09/20/12	7,770,000.00	2	10	21.0	3,753.0000	78,813.00
12140	ROUTE 22 SUSTAINABLE CORRIDOR	C1	SOMERSET	10/11/12	7,888,148.00	12	2	53.0	4,800.0000	254,400.00

ITEM : 704006M DESCRIPTION : JUNCTION BOX ITS TYPE B
UNITS : UNIT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 3.0 AVERAGE WEIGHTED PRICE : $2,593.50

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
12133	RT 3 W OF RT 17 TO RT 1 & 9, R	N1	HUDSON	08/09/12	8,670,766.43	5	4	3.0	2,593.5000	7,780.50

LIST OF PROJECT ITEMS AWARDED 01/01/2012 to 12/31/2012

ITEM : 704009M DESCRIPTION : JUNCTION BOX ITS TYPE C
UNITS : UNIT NUMBER OF CONTRACTS : 3 TOTAL QUANTITY : 89.0 AVERAGE WEIGHTED PRICE : $2,427.64

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
12123	ROUTE 295 /42 /I-76 DIRECT CON	S1	CAMDEN	07/12/12	7,667,886.70	3	10	71.0	2,580.0000	183,180.00
12139	ROUTE 22 TRAFFIC SIGNAL IMPROV	H1	SOMERSET	09/20/12	7,770,000.00	2	10	10.0	1,688.0000	16,880.00
12140	ROUTE 22 SUSTAINABLE CORRIDOR	C1	SOMERSET	10/11/12	7,888,148.00	12	2	8.0	2,000.0000	16,000.00

ITEM : 704010M DESCRIPTION : JUNCTION BOX ITS TYPE D
UNITS : UNIT NUMBER OF CONTRACTS : 4 TOTAL QUANTITY : 60.0 AVERAGE WEIGHTED PRICE : $5,516.30

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
12123	ROUTE 295 /42 /I-76 DIRECT CON	S1	CAMDEN	07/12/12	7,667,886.70	3	10	27.0	6,290.0000	169,830.00
12129	ROUTE 80 PARSIPPANY-TROY HILLS	N1	MORRIS	06/14/12	73,584,417.15	3	2	3.0	6,500.0000	19,500.00
12139	ROUTE 22 TRAFFIC SIGNAL IMPROV	H1	SOMERSET	09/20/12	7,770,000.00	2	10	11.0	4,068.0000	44,748.00
12140	ROUTE 22 SUSTAINABLE CORRIDOR	C1	SOMERSET	10/11/12	7,888,148.00	12	2	19.0	5,100.0000	96,900.00

ITEM : 704011M DESCRIPTION : METER CABINET ITS
UNITS : UNIT NUMBER OF CONTRACTS : 3 TOTAL QUANTITY : 43.0 AVERAGE WEIGHTED PRICE : $1,805.02

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
12123	ROUTE 295 /42 /I-76 DIRECT CON	S1	CAMDEN	07/12/12	7,667,886.70	3	10	18.0	1,100.0000	19,800.00
12139	ROUTE 22 TRAFFIC SIGNAL IMPROV	H1	SOMERSET	09/20/12	7,770,000.00	2	10	17.0	2,568.0000	43,656.00
12140	ROUTE 22 SUSTAINABLE CORRIDOR	C1	SOMERSET	10/11/12	7,888,148.00	12	2	8.0	1,770.0000	14,160.00

ITEM : 704014M DESCRIPTION : FOUNDATION, ITS
UNITS : UNIT NUMBER OF CONTRACTS : 3 TOTAL QUANTITY : 29.0 AVERAGE WEIGHTED PRICE : $1,915.17

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
12123	ROUTE 295 /42 /I-76 DIRECT CON	S1	CAMDEN	07/12/12	7,667,886.70	3	10	18.0	2,120.0000	38,160.00
12123	ROUTE 295 /42 /I-76 DIRECT CON	S1	CAMDEN	07/12/12	7,667,886.70	3	10	3.0	2,660.0000	7,980.00
12140	ROUTE 22 SUSTAINABLE CORRIDOR	C1	SOMERSET	10/11/12	7,888,148.00	12	2	8.0	1,175.0000	9,400.00

ITEM : 704015M DESCRIPTION : FOUNDATION ITS TYPE A
UNITS : UNIT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 1.0 AVERAGE WEIGHTED PRICE : $4,320.75

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
12133	RT 3 W OF RT 17 TO RT 1 & 9, R	N1	HUDSON	08/09/12	8,670,766.43	5	4	1.0	4,320.7500	4,320.75

ITEM : 704021M DESCRIPTION : FOUNDATION ITS TYPE C
UNITS : UNIT NUMBER OF CONTRACTS : 2 TOTAL QUANTITY : 2.0 AVERAGE WEIGHTED PRICE : $2,344.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
12123	ROUTE 295 /42 /I-76 DIRECT CON	S1	CAMDEN	07/12/12	7,667,886.70	3	10	1.0	2,560.0000	2,560.00
12139	ROUTE 22 TRAFFIC SIGNAL IMPROV	H1	SOMERSET	09/20/12	7,770,000.00	2	10	1.0	2,128.0000	2,128.00

ITEM : 704022M DESCRIPTION : FOUNDATION ITS TYPE C-MC
UNITS : UNIT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 6.0 AVERAGE WEIGHTED PRICE : $2,128.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
12139	ROUTE 22 TRAFFIC SIGNAL IMPROV	H1	SOMERSET	09/20/12	7,770,000.00	2	10	6.0	2,128.0000	12,768.00

ITEM : 704023M DESCRIPTION : FOUNDATION ITS TYPE D-MC
UNITS : UNIT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 1.0 AVERAGE WEIGHTED PRICE : $2,128.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
12139	ROUTE 22 TRAFFIC SIGNAL IMPROV	H1	SOMERSET	09/20/12	7,770,000.00	2	10	1.0	2,128.0000	2,128.00

ITEM : 704024M DESCRIPTION : FOUNDATION ITS TYPE D
UNITS : UNIT NUMBER OF CONTRACTS : 3 TOTAL QUANTITY : 24.0 AVERAGE WEIGHTED PRICE : $1,582.83

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
12123	ROUTE 295 /42 /I-76 DIRECT CON	S1	CAMDEN	07/12/12	7,667,886.70	3	10	18.0	1,520.0000	27,360.00
12139	ROUTE 22 TRAFFIC SIGNAL IMPROV	H1	SOMERSET	09/20/12	7,770,000.00	2	10	1.0	2,128.0000	2,128.00
12140	ROUTE 22 SUSTAINABLE CORRIDOR	C1	SOMERSET	10/11/12	7,888,148.00	12	2	5.0	1,700.0000	8,500.00

ITEM : 704028M DESCRIPTION : CONTROLLER MODIFICATIONS
UNITS : LUMP SUM NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 1.0 AVERAGE WEIGHTED PRICE : $19,000.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
12129	ROUTE 80 PARSIPPANY-TROY HILLS	N1	MORRIS	06/14/12	73,584,417.15	3	2	1.0	19,000.0000	19,000.00

ITEM : 704029M DESCRIPTION : COMMUNICATION HUB MODIFICATIONS
UNITS : UNIT NUMBER OF CONTRACTS : 9 TOTAL QUANTITY : 9.0 AVERAGE WEIGHTED PRICE : $14,016.06

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
11126	RT. I-78 UNION/ESSEX REHAB.CON	N1	UNION	12/01/11	72,335,082.00	5	2	1.0	17,748.0000	17,748.00
12123	ROUTE 295 /42 /I-76 DIRECT CON	S1	CAMDEN	07/12/12	7,667,886.70	3	10	1.0	14,820.0000	14,820.00
12123	ROUTE 295 /42 /I-76 DIRECT CON	S1	CAMDEN	07/12/12	7,667,886.70	3	10	1.0	9,660.0000	9,660.00

12123	ROUTE 295 /42 /I-76 DIRECT CON	S1	CAMDEN	07/12/12	7,667,886.70	3	10	1.0	15,580.0000	15,580.00
12123	ROUTE 295 /42 /I-76 DIRECT CON	S1	CAMDEN	07/12/12	7,667,886.70	3	10	1.0	21,130.0000	21,130.00
12129	ROUTE 80 PARSIPPANY-TROY HILLS	N1	MORRIS	06/14/12	73,584,417.15	3	2	1.0	15,500.0000	15,500.00
12129	ROUTE 80 PARSIPPANY-TROY HILLS	N1	MORRIS	06/14/12	73,584,417.15	3	2	1.0	4,000.0000	4,000.00
12129	ROUTE 80 PARSIPPANY-TROY HILLS	N1	MORRIS	06/14/12	73,584,417.15	3	2	1.0	7,200.0000	7,200.00
12133	RT 3 W OF RT 17 TO RT 1 & 9, R	N1	HUDSON	08/09/12	8,670,766.43	5	4	1.0	20,506.5000	20,506.50

ITEM : 704031M DESCRIPTION : MINI-HUB CABINET
UNITS : UNIT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 3.0 AVERAGE WEIGHTED PRICE : $19,820.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
12123	ROUTE 295 /42 /I-76 DIRECT CON	S1	CAMDEN	07/12/12	7,667,886.70	3	10	3.0	19,820.0000	59,460.00

ITEM : 704033P DESCRIPTION : CONTROL CENTER SYSTEM, LOCATION NO. ___
UNITS : LUMP SUM NUMBER OF CONTRACTS : 17 TOTAL QUANTITY : 17.0 AVERAGE WEIGHTED PRICE : $19,391.01

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
12123	ROUTE 295 /42 /I-76 DIRECT CON	S1	CAMDEN	07/12/12	7,667,886.70	3	10	1.0	65,850.0000	65,850.00
12123	ROUTE 295 /42 /I-76 DIRECT CON	S1	CAMDEN	07/12/12	7,667,886.70	3	10	1.0	38,090.0000	38,090.00
12129	ROUTE 80 PARSIPPANY-TROY HILLS	N1	MORRIS	06/14/12	73,584,417.15	3	2	1.0	24,000.0000	24,000.00
12129	ROUTE 80 PARSIPPANY-TROY HILLS	N1	MORRIS	06/14/12	73,584,417.15	3	2	1.0	4,800.0000	4,800.00
12129	ROUTE 80 PARSIPPANY-TROY HILLS	N1	MORRIS	06/14/12	73,584,417.15	3	2	1.0	24,000.0000	24,000.00
12133	RT 3 W OF RT 17 TO RT 1 & 9, R	N1	HUDSON	08/09/12	8,670,766.43	5	4	1.0	54,416.2500	54,416.25
12133	RT 3 W OF RT 17 TO RT 1 & 9, R	N1	HUDSON	08/09/12	8,670,766.43	5	4	1.0	11,592.0000	11,592.00
12133	RT 3 W OF RT 17 TO RT 1 & 9, R	N1	HUDSON	08/09/12	8,670,766.43	5	4	1.0	8,694.0000	8,694.00
12133	RT 3 W OF RT 17 TO RT 1 & 9, R	N1	HUDSON	08/09/12	8,670,766.43	5	4	1.0	11,592.0000	11,592.00
12139	ROUTE 22 TRAFFIC SIGNAL IMPROV	H1	SOMERSET	09/20/12	7,770,000.00	2	10	1.0	13,279.0000	13,279.00
12139	ROUTE 22 TRAFFIC SIGNAL IMPROV	H1	SOMERSET	09/20/12	7,770,000.00	2	10	1.0	9,318.0000	9,318.00
12139	ROUTE 22 TRAFFIC SIGNAL IMPROV	H1	SOMERSET	09/20/12	7,770,000.00	2	10	1.0	11,232.0000	11,232.00
12139	ROUTE 22 TRAFFIC SIGNAL IMPROV	H1	SOMERSET	09/20/12	7,770,000.00	2	10	1.0	9,984.0000	9,984.00
12140	ROUTE 22 SUSTAINABLE CORRIDOR	C1	SOMERSET	10/11/12	7,888,148.00	12	2	1.0	6,400.0000	6,400.00
12140	ROUTE 22 SUSTAINABLE CORRIDOR	C1	SOMERSET	10/11/12	7,888,148.00	12	2	1.0	17,500.0000	17,500.00
12140	ROUTE 22 SUSTAINABLE CORRIDOR	C1	SOMERSET	10/11/12	7,888,148.00	12	2	1.0	4,500.0000	4,500.00
12140	ROUTE 22 SUSTAINABLE CORRIDOR	C1	SOMERSET	10/11/12	7,888,148.00	12	2	1.0	14,400.0000	14,400.00

ITEM : 704034P DESCRIPTION : MODIFY CONTROL CENTER SYSTEM
UNITS : LUMP SUM NUMBER OF CONTRACTS : 3 TOTAL QUANTITY : 3.0 AVERAGE WEIGHTED PRICE : $21,036.67

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
11126	RT. I-78 UNION/ESSEX REHAB.CON	N1	UNION	12/01/11	72,335,082.00	5	2	1.0	15,610.0000	15,610.00
12104	ROUTE 27 SOUTH PLAINFIELD BRAN	C1	MIDDLESEX	05/10/12	3,795,000.00	8	2	1.0	40,000.0000	40,000.00
12129	ROUTE 80 PARSIPPANY-TROY HILLS	N1	MORRIS	06/14/12	73,584,417.15	3	2	1.0	7,500.0000	7,500.00

ITEM : 704035M DESCRIPTION : FOUNDATION CSS
UNITS : UNIT NUMBER OF CONTRACTS : 3 TOTAL QUANTITY : 13.0 AVERAGE WEIGHTED PRICE : $6,372.23

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
12123	ROUTE 295 /42 /I-76 DIRECT CON	S1	CAMDEN	07/12/12	7,667,886.70	3	10	2.0	8,160.0000	16,320.00
12139	ROUTE 22 TRAFFIC SIGNAL IMPROV	H1	SOMERSET	09/20/12	7,770,000.00	2	10	8.0	5,988.0000	47,904.00
12140	ROUTE 22 SUSTAINABLE CORRIDOR	C1	SOMERSET	10/11/12	7,888,148.00	12	2	3.0	6,205.0000	18,615.00

ITEM : 704047M DESCRIPTION : CAMERA (OTHER THAN STANDARD)
UNITS : UNIT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 1.0 AVERAGE WEIGHTED PRICE : $12,000.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
12104	ROUTE 27 SOUTH PLAINFIELD BRAN	C1	MIDDLESEX	05/10/12	3,795,000.00	8	2	1.0	12,000.0000	12,000.00

ITEM : 704048M DESCRIPTION : CAMERA STANDARD TYPE A
UNITS : UNIT NUMBER OF CONTRACTS : 3 TOTAL QUANTITY : 13.0 AVERAGE WEIGHTED PRICE : $30,906.77

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
12123	ROUTE 295 /42 /I-76 DIRECT CON	S1	CAMDEN	07/12/12	7,667,886.70	3	10	2.0	29,340.0000	58,680.00
12139	ROUTE 22 TRAFFIC SIGNAL IMPROV	H1	SOMERSET	09/20/12	7,770,000.00	2	10	8.0	30,251.0000	242,008.00
12140	ROUTE 22 SUSTAINABLE CORRIDOR	C1	SOMERSET	10/11/12	7,888,148.00	12	2	3.0	33,700.0000	101,100.00

ITEM : 704057M DESCRIPTION : CAMERA STANDARD TYPE D
UNITS : UNIT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 2.0 AVERAGE WEIGHTED PRICE : $1,200.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
12104	ROUTE 27 SOUTH PLAINFIELD BRAN	C1	MIDDLESEX	05/10/12	3,795,000.00	8	2	2.0	1,200.0000	2,400.00

ITEM : 704060M DESCRIPTION : CAMERA
UNITS : UNIT NUMBER OF CONTRACTS : 4 TOTAL QUANTITY : 14.0 AVERAGE WEIGHTED PRICE : $5,948.29

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
12104	ROUTE 27 SOUTH PLAINFIELD BRAN	C1	MIDDLESEX	05/10/12	3,795,000.00	8	2	1.0	9,000.0000	9,000.00
12123	ROUTE 295 /42 /I-76 DIRECT CON	S1	CAMDEN	07/12/12	7,667,886.70	3	10	2.0	8,000.0000	16,000.00
12139	ROUTE 22 TRAFFIC SIGNAL IMPROV	H1	SOMERSET	09/20/12	7,770,000.00	2	10	8.0	4,547.0000	36,376.00
12140	ROUTE 22 SUSTAINABLE CORRIDOR	C1	SOMERSET	10/11/12	7,888,148.00	12	2	3.0	7,300.0000	21,900.00

ITEM : 704063M DESCRIPTION : CONTROLLER, CAMERA
UNITS : UNIT NUMBER OF CONTRACTS : 4 TOTAL QUANTITY : 13.0 AVERAGE WEIGHTED PRICE : $16,100.08

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
12104	ROUTE 27 SOUTH PLAINFIELD BRAN	C1	MIDDLESEX	05/10/12	3,795,000.00	8	2	1.0	16,000.0000	16,000.00
12123	ROUTE 295 /42 /I-76 DIRECT CON	S1	CAMDEN	07/12/12	7,667,886.70	3	10	2.0	9,140.0000	18,280.00
12139	ROUTE 22 TRAFFIC SIGNAL IMPROV	H1	SOMERSET	09/20/12	7,770,000.00	2	10	7.0	19,003.0000	133,021.00
12140	ROUTE 22 SUSTAINABLE CORRIDOR	C1	SOMERSET	10/11/12	7,888,148.00	12	2	3.0	14,000.0000	42,000.00

ITEM : 704066P DESCRIPTION : FIBER OPTIC CABLE TYPE A
UNITS : LINEAR FOOT NUMBER OF CONTRACTS : 6 TOTAL QUANTITY : 191,580.0 AVERAGE WEIGHTED PRICE : $5.07

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
11126	RT. I-78 UNION/ESSEX REHAB.CON	N1	UNION	12/01/11	72,335,082.00	5	2	20,924.0	3.5000	73,234.00
12123	ROUTE 295 /42 /I-76 DIRECT CON	S1	CAMDEN	07/12/12	7,667,886.70	3	10	5,532.0	3.3700	18,642.84
12129	ROUTE 80 PARSIPPANY-TROY HILLS	N1	MORRIS	06/14/12	73,584,417.15	3	2	59,544.0	7.0000	416,808.00
12133	RT 3 W OF RT 17 TO RT 1 & 9, R	N1	HUDSON	08/09/12	8,670,766.43	5	4	10,516.0	4.3100	45,323.96
12139	ROUTE 22 TRAFFIC SIGNAL IMPROV	H1	SOMERSET	09/20/12	7,770,000.00	2	10	59,989.0	3.9000	233,957.10
12140	ROUTE 22 SUSTAINABLE CORRIDOR	C1	SOMERSET	10/11/12	7,888,148.00	12	2	35,075.0	5.2500	184,143.75

ITEM : 704081P DESCRIPTION : FIBER OPTIC CABLE TYPE F
UNITS : LINEAR FOOT NUMBER OF CONTRACTS : 5 TOTAL QUANTITY : 27,480.0 AVERAGE WEIGHTED PRICE : $9.11

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
11126	RT. I-78 UNION/ESSEX REHAB.CON	N1	UNION	12/01/11	72,335,082.00	5	2	3,324.0	12.0000	39,888.00
12123	ROUTE 295 /42 /I-76 DIRECT CON	S1	CAMDEN	07/12/12	7,667,886.70	3	10	12,986.0	2.7100	35,192.06

12129	ROUTE 80 PARSIPPANY-TROY HILLS	N1	MORRIS	06/14/12	73,584,417.15	3	2	930.0	37.0000	34,410.00
12139	ROUTE 22 TRAFFIC SIGNAL IMPROV	H1	SOMERSET	09/20/12	7,770,000.00	2	10	4,746.0	4.2000	19,933.20
12140	ROUTE 22 SUSTAINABLE CORRIDOR	C1	SOMERSET	10/11/12	7,888,148.00	12	2	5,494.0	22.0000	120,868.00

ITEM : 704084M DESCRIPTION : CONTROLLER, CTSS
UNITS : UNIT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 8.0 AVERAGE WEIGHTED PRICE : $29,719.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
12139	ROUTE 22 TRAFFIC SIGNAL IMPROV	H1	SOMERSET	09/20/12	7,770,000.00	2	10	8.0	29,719.0000	237,752.00

ITEM : 704085M DESCRIPTION : FIBER OPTIC SIGN
UNITS : UNIT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 1.0 AVERAGE WEIGHTED PRICE : $11,350.00
Total # Of Work Bid

DP #	Description	Reg	County	Bid Date	Contract Bid	Bids	Type	Quanity	Unit Price	Total Price
12140	ROUTE 22 SUSTAINABLE CORRIDOR	C1	SOMERSET	10/11/12	7,888,148.00	12	2	1.0	11,350.0000	11,350.00

ITEM : 704087M DESCRIPTION : CTSS CONTROLLER UNIT
UNITS : UNIT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 10.0 AVERAGE WEIGHTED PRICE : $15,417.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
12139	ROUTE 22 TRAFFIC SIGNAL IMPROV	H1	SOMERSET	09/20/12	7,770,000.00	2	10	10.0	15,417.0000	154,170.00

ITEM : 704090M DESCRIPTION : CONTROLLER, CTSS TURN ON
UNITS : UNIT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 18.0 AVERAGE WEIGHTED PRICE : $2,187.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
12139	ROUTE 22 TRAFFIC SIGNAL IMPROV	H1	SOMERSET	09/20/12	7,770,000.00	2	10	18.0	2,187.0000	39,366.00

ITEM : 704091M DESCRIPTION : ADAPTIVE SIGNAL PROCESSOR, CTSS
UNITS : UNIT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 23.0 AVERAGE WEIGHTED PRICE : $34,700.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
12123	ROUTE 295 /42 /I-76 DIRECT CON	S1	CAMDEN	07/12/12	7,667,886.70	3	10	23.0	34,700.0000	798,100.00

ITEM : 704092M DESCRIPTION : ADAPTIVE IMAGE DETECTOR, CTSS
UNITS : UNIT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 84.0 AVERAGE WEIGHTED PRICE : $3,300.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
12123	ROUTE 295 /42 /I-76 DIRECT CON	S1	CAMDEN	07/12/12	7,667,886.70	3	10	84.0	3,300.0000	277,200.00

ITEM : 704093M DESCRIPTION : FOUNDATION TTS TYPE A
UNITS : UNIT NUMBER OF CONTRACTS : 3 TOTAL QUANTITY : 8.0 AVERAGE WEIGHTED PRICE : $2,029.50

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price

12123	ROUTE 295 /42 /I-76 DIRECT CON	S1	CAMDEN	07/12/12	7,667,886.70	3	10	4.0	2,500.0000	10,000.00
12139	ROUTE 22 TRAFFIC SIGNAL IMPROV	H1	SOMERSET	09/20/12	7,770,000.00	2	10	1.0	2,186.0000	2,186.00
12140	ROUTE 22 SUSTAINABLE CORRIDOR	C1	SOMERSET	10/11/12	7,888,148.00	12	2	3.0	1,350.0000	4,050.00

ITEM : 704106M DESCRIPTION : CONTROLLER MODIFICATIONS, CAMERA

UNITS : UNIT NUMBER OF CONTRACTS : 3 TOTAL QUANTITY : 21.0 AVERAGE WEIGHTED PRICE : $10,365.90

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
11126	RT. I-78 UNION/ESSEX REHAB.CON	N1	UNION	12/01/11	72,335,082.00	5	2	2.0	9,322.0000	18,644.00
12123	ROUTE 295 /42 /I-76 DIRECT CON	S1	CAMDEN	07/12/12	7,667,886.70	3	10	16.0	10,190.0000	163,040.00
12129	ROUTE 80 PARSIPPANY-TROY HILLS	N1	MORRIS	06/14/12	73,584,417.15	3	2	3.0	12,000.0000	36,000.00

ITEM : 704108M DESCRIPTION : CONTROLLER, TTS
UNITS : UNIT NUMBER OF CONTRACTS : 2 TOTAL QUANTITY : 7.0 AVERAGE WEIGHTED PRICE : $17,711.43

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
12139	ROUTE 22 TRAFFIC SIGNAL IMPROV	H1	SOMERSET	09/20/12	7,770,000.00	2	10	4.0	28,895.0000	115,580.00
12140	ROUTE 22 SUSTAINABLE CORRIDOR	C1	SOMERSET	10/11/12	7,888,148.00	12	2	3.0	2,800.0000	8,400.00

ITEM : 704109M DESCRIPTION : CONTROLLER MODIFICATIONS, TTS
UNITS : UNIT NUMBER OF CONTRACTS : 2 TOTAL QUANTITY : 6.0 AVERAGE WEIGHTED PRICE : $10,605.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
11126	RT. I-78 UNION/ESSEX REHAB.CON	N1	UNION	12/01/11	72,335,082.00	5	2	2.0	8,795.0000	17,590.00
12123	ROUTE 295 /42 /I-76 DIRECT CON	S1	CAMDEN	07/12/12	7,667,886.70	3	10	4.0	11,510.0000	46,040.00

ITEM : 704111M DESCRIPTION : TTS DETECTOR TYPE A
UNITS : UNIT NUMBER OF CONTRACTS : 3 TOTAL QUANTITY : 30.0 AVERAGE WEIGHTED PRICE : $9,145.80

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
12123	ROUTE 295 /42 /I-76 DIRECT CON	S1	CAMDEN	07/12/12	7,667,886.70	3	10	8.0	6,890.0000	55,120.00
12139	ROUTE 22 TRAFFIC SIGNAL IMPROV	H1	SOMERSET	09/20/12	7,770,000.00	2	10	13.0	11,708.0000	152,204.00
12140	ROUTE 22 SUSTAINABLE CORRIDOR	C1	SOMERSET	10/11/12	7,888,148.00	12	2	9.0	7,450.0000	67,050.00

ITEM : 704117M DESCRIPTION : TTS DETECTOR TYPE C
UNITS : UNIT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 27.0 AVERAGE WEIGHTED PRICE : $16,270.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
12123	ROUTE 295 /42 /I-76 DIRECT CON	S1	CAMDEN	07/12/12	7,667,886.70	3	10	27.0	16,270.0000	439,290.00

ITEM : 704118M DESCRIPTION : TTS DETECTOR
UNITS : UNIT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 16.0 AVERAGE WEIGHTED PRICE : $3,960.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .

CAPITAL CONTRACTS BID PRICE HISTORY
LIST OF PROJECT ITEMS AWARDED 01/01/2012 to 12/31/2012

12123	ROUTE 295 /42 /I-76 DIRECT CON	S1	CAMDEN	07/12/12	7,667,886.70	3	10	16.0	3,960.0000	63,360.00

ITEM : 704123M DESCRIPTION : WEATHER STATION ROADWAY DEVICES 1 LANES
UNITS : UNIT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 1.0 AVERAGE WEIGHTED PRICE : $15,221.25

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
11141	RT 9 VAR LOCATIONS FROM S OF A	C1	MONMOUTH	12/15/11	6,213,113.13	9	4	1.0	15,221.2500	15,221.25

ITEM : 704157M DESCRIPTION : FOUNDATION DMS GROUND MOUNTED
UNITS : UNIT NUMBER OF CONTRACTS : 3 TOTAL QUANTITY : 7.0 AVERAGE WEIGHTED PRICE : $4,502.57

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
12123	ROUTE 295 /42 /I-76 DIRECT CON	S1	CAMDEN	07/12/12	7,667,886.70	3	10	5.0	3,010.0000	15,050.00
12139	ROUTE 22 TRAFFIC SIGNAL IMPROV	H1	SOMERSET	09/20/12	7,770,000.00	2	10	1.0	13,068.0000	13,068.00
12140	ROUTE 22 SUSTAINABLE CORRIDOR	C1	SOMERSET	10/11/12	7,888,148.00	12	2	1.0	3,400.0000	3,400.00

ITEM : 704169M DESCRIPTION : DMS STANDARD GROUND MOUNTED
UNITS : UNIT NUMBER OF CONTRACTS : 3 TOTAL QUANTITY : 7.0 AVERAGE WEIGHTED PRICE : $8,509.29

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
12123	ROUTE 295 /42 /I-76 DIRECT CON	S1	CAMDEN	07/12/12	7,667,886.70	3	10	5.0	7,590.0000	37,950.00
12139	ROUTE 22 TRAFFIC SIGNAL IMPROV	H1	SOMERSET	09/20/12	7,770,000.00	2	10	1.0	12,015.0000	12,015.00
12140	ROUTE 22 SUSTAINABLE CORRIDOR	C1	SOMERSET	10/11/12	7,888,148.00	12	2	1.0	9,600.0000	9,600.00

ITEM : 704171M DESCRIPTION : DMS SIGN
UNITS : UNIT NUMBER OF CONTRACTS : 3 TOTAL QUANTITY : 15.0 AVERAGE WEIGHTED PRICE : $58,646.13

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
12123	ROUTE 295 /42 /I-76 DIRECT CON	S1	CAMDEN	07/12/12	7,667,886.70	3	10	8.0	58,730.0000	469,840.00
12139	ROUTE 22 TRAFFIC SIGNAL IMPROV	H1	SOMERSET	09/20/12	7,770,000.00	2	10	2.0	74,926.0000	149,852.00
12140	ROUTE 22 SUSTAINABLE CORRIDOR	C1	SOMERSET	10/11/12	7,888,148.00	12	2	5.0	52,000.0000	260,000.00

ITEM : 704183M DESCRIPTION : CONTROLLER, DMS
UNITS : UNIT NUMBER OF CONTRACTS : 3 TOTAL QUANTITY : 15.0 AVERAGE WEIGHTED PRICE : $25,273.20

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
12123	ROUTE 295 /42 /I-76 DIRECT CON	S1	CAMDEN	07/12/12	7,667,886.70	3	10	8.0	23,380.0000	187,040.00
12139	ROUTE 22 TRAFFIC SIGNAL IMPROV	H1	SOMERSET	09/20/12	7,770,000.00	2	10	2.0	11,029.0000	22,058.00
12140	ROUTE 22 SUSTAINABLE CORRIDOR	C1	SOMERSET	10/11/12	7,888,148.00	12	2	5.0	34,000.0000	170,000.00

ITEM : 704185M DESCRIPTION : CONTROLLER MODIFICATIONS, DMS
UNITS : UNIT NUMBER OF CONTRACTS : 3 TOTAL QUANTITY : 12.0 AVERAGE WEIGHTED PRICE : $9,350.33

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
11126	RT. I-78 UNION/ESSEX REHAB.CON	N1	UNION	12/01/11	72,335,082.00	5	2	3.0	10,818.0000	32,454.00

12123	ROUTE 295 /42 /I-76 DIRECT CON	S1	CAMDEN	07/12/12	7,667,886.70	3	10	5.0	8,350.0000	41,750.00
12129	ROUTE 80 PARSIPPANY-TROY HILLS	N1	MORRIS	06/14/12	73,584,417.15	3	2	4.0	9,500.0000	38,000.00

ITEM : 704186M DESCRIPTION : CONTROLLER, WIM
UNITS : UNIT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 1.0 AVERAGE WEIGHTED PRICE : $68,700.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
12115	RT 1 VAR LOCATIONS FROM N OF C	C1	MIDDLESEX	05/03/12	8,577,849.95	8	4	1.0	68,700.0000	68,700.00

ITEM : 704198M DESCRIPTION : WIM ROADWAY DEVICES 4 LANES
UNITS : UNIT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 1.0 AVERAGE WEIGHTED PRICE : $85,400.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
12115	RT 1 VAR LOCATIONS FROM N OF C	C1	MIDDLESEX	05/03/12	8,577,849.95	8	4	1.0	85,400.0000	85,400.00

ITEM : 704203M DESCRIPTION : TVS ROADWAY LOOPS __ LANES
UNITS : UNIT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 11.0 AVERAGE WEIGHTED PRICE : $1,460.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
12130	ROUTE I-287 SOUTH ST. TO LITTL	N1	MORRIS	06/14/12	27,376,000.00	6	2	11.0	1,460.0000	16,060.00

ITEM : 704215M DESCRIPTION : FIBER CROSSCONNECT CABINET
UNITS : UNIT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 1.0 AVERAGE WEIGHTED PRICE : $20,548.50

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
12133	RT 3 W OF RT 17 TO RT 1 & 9, R	N1	HUDSON	08/09/12	8,670,766.43	5	4	1.0	20,548.5000	20,548.50

ITEM : 704235M DESCRIPTION : WIRELESS LINK
UNITS : UNIT NUMBER OF CONTRACTS : 3 TOTAL QUANTITY : 64.0 AVERAGE WEIGHTED PRICE : $5,491.14

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price

12123	ROUTE 295 /42 /I-76 DIRECT CON	S1	CAMDEN	07/12/12	7,667,886.70	3	10	55.0	5,400.0000	297,000.00
12139	ROUTE 22 TRAFFIC SIGNAL IMPROV	H1	SOMERSET	09/20/12	7,770,000.00	2	10	8.0	5,777.0000	46,216.00
12139	ROUTE 22 TRAFFIC SIGNAL IMPROV	H1	SOMERSET	09/20/12	7,770,000.00	2	10	1.0	8,217.0000	8,217.00

ITEM : 704238M DESCRIPTION : PATCH PANEL
UNITS : UNIT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 1.0 AVERAGE WEIGHTED PRICE : $9,161.25

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
12133	RT 3 W OF RT 17 TO RT 1 & 9, R	N1	HUDSON	08/09/12	8,670,766.43	5	4	1.0	9,161.2500	9,161.25

ITEM : 704275M DESCRIPTION : RECURRING ELECTRICAL SERVICE CHARGES-ITS
UNITS : MONTH NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 12.0 AVERAGE WEIGHTED PRICE : $1,980.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
12123	ROUTE 295 /42 /I-76 DIRECT CON	S1	CAMDEN	07/12/12	7,667,886.70	3	10	12.0	1,980.0000	23,760.00

ITEM : 704276M DESCRIPTION : RECURRING COMMUNICATIONS SERV CHARGE-ITS
UNITS : MONTH NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 12.0 AVERAGE WEIGHTED PRICE : $1,650.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
12123	ROUTE 295 /42 /I-76 DIRECT CON	S1	CAMDEN	07/12/12	7,667,886.70	3	10	12.0	1,650.0000	19,800.00

ITEM : 706005P DESCRIPTION : REMOVAL, RELOCATION OF ELECTRICAL
UNITS : LUMP SUM NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 1.0 AVERAGE WEIGHTED PRICE : $130,000.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
12126	RTE. 7(1953) HACKENSACK RIVER	N1	HUDSON	07/12/12	33,220,545.26	7	1	1.0	130,000.0000	130,000.00

ITEM : 801006M DESCRIPTION : SELECTIVE THINNING
UNITS : SQUARE YARD NUMBER OF CONTRACTS : 5 TOTAL QUANTITY : 4,672.0 AVERAGE WEIGHTED PRICE : $7.89

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
11143	ROUTE 202 OVER PASSAIC RIVER C	S1	MORRIS	12/15/11	2,565,600.96	6	2	181.0	30.0000	5,430.00
12127	RE-ADVERTISEMENT OF JAMES STRE	N1	MORRIS	05/31/12	2,254,000.00	9	5	2,000.0	3.0000	6,000.00
12130	ROUTE I-287 SOUTH ST. TO LITTL	N1	MORRIS	06/14/12	27,376,000.00	6	2	1,000.0	6.0000	6,000.00
12131	ROUTE 36 FROM SOUTH OF MILLER	C1	MONMOUTH	06/07/12	9,028,843.69	4	4	100.0	55.0000	5,500.00
12140	ROUTE 22 SUSTAINABLE CORRIDOR	C1	SOMERSET	10/11/12	7,888,148.00	12	2	1,391.0	10.0000	13,910.00

ITEM : 801012M DESCRIPTION : SELECTIVE CLEARING
UNITS : SQUARE YARD NUMBER OF CONTRACTS : 3 TOTAL QUANTITY : 641.0 AVERAGE WEIGHTED PRICE : $16.20

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
12103	DEMOCRAT ROAD (CR673) OVER I -	S1	GLOUCESTER	03/29/12	1,654,889.00	8	5	150.0	5.0000	750.00
12127	RE-ADVERTISEMENT OF JAMES STRE	N1	MORRIS	05/31/12	2,254,000.00	9	5	227.0	25.0000	5,675.00
12140	ROUTE 22 SUSTAINABLE CORRIDOR	C1	SOMERSET	10/11/12	7,888,148.00	12	2	264.0	15.0000	3,960.00

ITEM : 802033M DESCRIPTION : TREE REMOVAL, OVER 30" TO 36" DIAMETER
UNITS : UNIT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 2.0 AVERAGE WEIGHTED PRICE : $1,500.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
12104	ROUTE 27 SOUTH PLAINFIELD BRAN	C1	MIDDLESEX	05/10/12	3,795,000.00	8	2	2.0	1,500.0000	3,000.00

ITEM : 804006P DESCRIPTION : TOPSOILING, 4" THICK
UNITS : SQUARE YARD NUMBER OF CONTRACTS : 18 TOTAL QUANTITY : 17,852.0 AVERAGE WEIGHTED PRICE : $4.86

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
11141	RT 9 VAR LOCATIONS FROM S OF A	C1	MONMOUTH	12/15/11	6,213,113.13	9	4	791.0	8.8400	6,992.44

11143	ROUTE 202 OVER PASSAIC RIVER C	S1	MORRIS	12/15/11	2,565,600.96	6	2	205.0	4.0000	820.00
11145	ROUTE 168 OVER I-295 BRIDGE DE	S1	CAMDEN	01/12/12	2,389,889.00	10	2	239.0	5.0000	1,195.00
11148	RT 120 MP 0.0 TO MP 2.09 N OF	N1	BERGAN	02/16/12	2,199,410.64	8	4	10.0	50.0000	500.00
11151	ROUTE 45 CARPENTER STREET TO R	S1	GLOUCESTER	02/09/12	1,439,750.76	4	2	42.0	25.0000	1,050.00
12103	DEMOCRAT ROAD (CR673) OVER I -	S1	GLOUCESTER	03/29/12	1,654,889.00	8	5	1,171.0	4.0000	4,684.00
12105	RT. 46 E OF FOREST RD. TO W OF	N1	MORRIS	03/29/12	4,313,000.00	6	4	8.0	40.0000	320.00
12107	I-78 RAMP C OVER BEAVER BROOK	C1	HUNTERDON	04/05/12	511,652.00	9	2	10.0	13.0000	130.00
12111	COKESBURY ROAD OVER I-78 BRIDG	C1	HUNTERDON	04/19/12	2,031,160.20	9	5	541.0	6.0000	3,246.00
12114	RT 34/35 COLTS NECK AND WALL T	C1	MONMOUTH	06/07/12	3,041,313.13	5	4	58.0	25.8300	1,498.14
12115	RT 1 VAR LOCATIONS FROM N OF C	C1	MIDDLESEX	05/03/12	8,577,849.95	8	4	511.0	5.0000	2,555.00
12120	SIGN STRUCTURE REPLACEMENT CON	C1	MERCER	05/10/12	3,481,368.85	5	7	500.0	18.1200	9,060.00
12122	RT 35, CHERRY TREE LANE TO RT	C1	MONMOUTH	05/17/12	3,881,143.65	5	4	20.0	5.0000	100.00
12124	ROUTE 15 SB OVER THE ABANDONED	N1	MORRIS	06/07/12	1,672,146.42	6	5	321.0	5.0000	1,605.00
12127	RE-ADVERTISEMENT OF JAMES STRE	N1	MORRIS	05/31/12	2,254,000.00	9	5	44.0	15.0000	660.00
12133	RT 3 W OF RT 17 TO RT 1 & 9, R	N1	HUDSON	08/09/12	8,670,766.43	5	4	12,430.0	3.8300	47,606.90
12136	COLLINGS AVE (CR-630) OVER I-6	S1	CAMDEN	09/13/12	1,542,157.00	5	5	154.0	5.0000	770.00
12141	WELDON ROAD - ESPANONG ROAD OV	N1	MORRIS	09/20/12	2,720,000.00	10	2	797.0	5.0000	3,985.00

ITEM : 804009P DESCRIPTION : TOPSOILING, 6" THICK
UNITS : SQUARE YARD NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 602.0 AVERAGE WEIGHTED PRICE : $10.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price

11147	RTE I-80 MEDIAN CROSSOVER PROT	N4	MORRIS	01/12/12	1,750,194.00	4	7	602.0	10.0000	6,020.00

ITEM : 804013P DESCRIPTION : TOPSOILING, 12" THICK
UNITS : SQUARE YARD NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 1,072.0 AVERAGE WEIGHTED PRICE : $10.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
11147	RTE I-80 MEDIAN CROSSOVER PROT	N4	MORRIS	01/12/12	1,750,194.00	4	7	1,072.0	10.0000	10,720.00

ITEM : 804015P DESCRIPTION : BORROW TOPSOIL
UNITS : CUBIC YARD NUMBER OF CONTRACTS : 11 TOTAL QUANTITY : 3,036.0 AVERAGE WEIGHTED PRICE : $36.84

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
11126	RT. I-78 UNION/ESSEX REHAB.CON	N1	UNION	12/01/11	72,335,082.00	5	2	1,576.0	37.0000	58,312.00
11135	RT 322 RACCOON CREEK BRDG./ MU	S1	GLOUCESTER	08/16/12	8,110,989.68	4	5	43.0	25.0000	1,075.00
11143	ROUTE 202 OVER PASSAIC RIVER C	S1	MORRIS	12/15/11	2,565,600.96	6	2	23.0	40.0000	920.00
11151	ROUTE 45 CARPENTER STREET TO R	S1	GLOUCESTER	02/09/12	1,439,750.76	4	2	6.0	150.0000	900.00
12104	ROUTE 27 SOUTH PLAINFIELD BRAN	C1	MIDDLESEX	05/10/12	3,795,000.00	8	2	299.0	25.0000	7,475.00
12111	COKESBURY ROAD OVER I-78 BRIDG	C1	HUNTERDON	04/19/12	2,031,160.20	9	5	28.0	35.0000	980.00
12114	RT 34/35 COLTS NECK AND WALL T	C1	MONMOUTH	06/07/12	3,041,313.13	5	4	5.0	10.1300	50.65
12115	RT 1 VAR LOCATIONS FROM N OF C	C1	MIDDLESEX	05/03/12	8,577,849.95	8	4	13.0	75.0000	975.00
12120	SIGN STRUCTURE REPLACEMENT CON	C1	MERCER	05/10/12	3,481,368.85	5	7	56.0	66.9300	3,748.08
12139	ROUTE 22 TRAFFIC SIGNAL IMPROV	H1	SOMERSET	09/20/12	7,770,000.00	2	10	572.0	40.0000	22,880.00
12140	ROUTE 22 SUSTAINABLE CORRIDOR	C1	SOMERSET	10/11/12	7,888,148.00	12	2	415.0	35.0000	14,525.00

ITEM : 804019P DESCRIPTION : PLANTING SOIL BED, 24" THICK
UNITS : SQUARE YARD NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 5,006.0 AVERAGE WEIGHTED PRICE : $25.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .

12129	ROUTE 80 PARSIPPANY-TROY HILLS	N1	MORRIS	06/14/12	73,584,417.15	3	2	5,006.0	25.0000	125,150.00

ITEM : 805003M DESCRIPTION : TURF REPAIR STRIP
UNITS : LINEAR FOOT NUMBER OF CONTRACTS : 5 TOTAL QUANTITY : 62,435.0 AVERAGE WEIGHTED PRICE : $2.33

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
11135	RT 322 RACCOON CREEK BRDG./ MU	S1	GLOUCESTER	08/16/12	8,110,989.68	4	5	200.0	2.2500	450.00
11147	RTE I-80 MEDIAN CROSSOVER PROT	N4	MORRIS	01/12/12	1,750,194.00	4	7	300.0	5.0000	1,500.00
12124	ROUTE 15 SB OVER THE ABANDONED	N1	MORRIS	06/07/12	1,672,146.42	6	5	732.0	5.0000	3,660.00
12130	ROUTE I-287 SOUTH ST. TO LITTL	N1	MORRIS	06/14/12	27,376,000.00	6	2	60,680.0	2.2500	136,530.00
12145	GROVEVILLE ROAD OVER US ROUTE	C1	MERCER	10/11/12	1,788,754.00	14	2	523.0	6.0000	3,138.00

ITEM : 806003P DESCRIPTION : FERTILIZING AND SEEDING, TYPE A
UNITS : SQUARE YARD NUMBER OF CONTRACTS : 2 TOTAL QUANTITY : 52.0 AVERAGE WEIGHTED PRICE : $5.96

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
11151	ROUTE 45 CARPENTER STREET TO R	S1	GLOUCESTER	02/09/12	1,439,750.76	4	2	42.0	5.0000	210.00
12107	I-78 RAMP C OVER BEAVER BROOK	C1	HUNTERDON	04/05/12	511,652.00	9	2	10.0	10.0000	100.00

ITEM : 806006P DESCRIPTION : FERTILIZING AND SEEDING, TYPE A-3
UNITS : SQUARE YARD NUMBER OF CONTRACTS : 4 TOTAL QUANTITY : 576.0 AVERAGE WEIGHTED PRICE : $3.37

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
11148	RT 120 MP 0.0 TO MP 2.09 N OF	N1	BERGAN	02/16/12	2,199,410.64	8	4	10.0	10.0000	100.00
12105	RT. 46 E OF FOREST RD. TO W OF	N1	MORRIS	03/29/12	4,313,000.00	6	4	8.0	20.0000	160.00
12114	RT 34/35 COLTS NECK AND WALL T	C1	MONMOUTH	06/07/12	3,041,313.13	5	4	58.0	10.9700	636.26
12120	SIGN STRUCTURE REPLACEMENT CON	C1	MERCER	05/10/12	3,481,368.85	5	7	500.0	2.0900	1,045.00

ITEM : 806018P DESCRIPTION : FERTILIZING AND SEEDING, TYPE F
UNITS : SQUARE YARD NUMBER OF CONTRACTS : 2 TOTAL QUANTITY : 12.0 AVERAGE WEIGHTED PRICE : $11.67

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
11148	RT 120 MP 0.0 TO MP 2.09 N OF	N1	BERGAN	02/16/12	2,199,410.64	8	4	10.0	10.0000	100.00
12105	RT. 46 E OF FOREST RD. TO W OF	N1	MORRIS	03/29/12	4,313,000.00	6	4	2.0	20.0000	40.00

ITEM : 807003M DESCRIPTION : TOPSOIL STABILIZATION, TYPE 1 MAT
UNITS : SQUARE YARD NUMBER OF CONTRACTS : 6 TOTAL QUANTITY : 8,559.0 AVERAGE WEIGHTED PRICE : $6.08

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
11135	RT 322 RACCOON CREEK BRDG./ MU	S1	GLOUCESTER	08/16/12	8,110,989.68	4	5	2,108.0	3.0000	6,324.00
11147	RTE I-80 MEDIAN CROSSOVER PROT	N4	MORRIS	01/12/12	1,750,194.00	4	7	2,742.0	8.0000	21,936.00
12120	SIGN STRUCTURE REPLACEMENT CON	C1	MERCER	05/10/12	3,481,368.85	5	7	1,000.0	13.9400	13,940.00
12124	ROUTE 15 SB OVER THE ABANDONED	N1	MORRIS	06/07/12	1,672,146.42	6	5	321.0	5.0000	1,605.00
12129	ROUTE 80 PARSIPPANY-TROY HILLS	N1	MORRIS	06/14/12	73,584,417.15	3	2	1,828.0	3.7500	6,855.00
12140	ROUTE 22 SUSTAINABLE CORRIDOR	C1	SOMERSET	10/11/12	7,888,148.00	12	2	560.0	2.5000	1,400.00

ITEM : 807006M DESCRIPTION : TOPSOIL STABILIZATION, TYPE 2 MAT
UNITS : SQUARE YARD NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 50.0 AVERAGE WEIGHTED PRICE : $3.50

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price

12104	ROUTE 27 SOUTH PLAINFIELD BRAN	C1	MIDDLESEX	05/10/12	3,795,000.00	8	2	50.0	3.5000	175.00

ITEM : 807009M DESCRIPTION : TOPSOIL STABILIZATION, TYPE 3 MAT
UNITS : SQUARE YARD NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 107.0 AVERAGE WEIGHTED PRICE : $10.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
12129	ROUTE 80 PARSIPPANY-TROY HILLS	N1	MORRIS	06/14/12	73,584,417.15	3	2	107.0	10.0000	1,070.00

ITEM : 808003P DESCRIPTION : SODDING
UNITS : SQUARE YARD NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 2,547.0 AVERAGE WEIGHTED PRICE : $6.30

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
12128	ROUTE 9 & LACEY ROAD INTERSECT	C1	OCEAN	06/14/12	3,938,713.13	6	2	2,547.0	6.3000	16,046.10

ITEM : 809003M DESCRIPTION : STRAW MULCHING
UNITS : SQUARE YARD NUMBER OF CONTRACTS : 6 TOTAL QUANTITY : 3,313.0 AVERAGE WEIGHTED PRICE : $3.08

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
11147	RTE I-80 MEDIAN CROSSOVER PROT	N4	MORRIS	01/12/12	1,750,194.00	4	7	2,742.0	3.0000	8,226.00
11148	RT 120 MP 0.0 TO MP 2.09 N OF	N1	BERGAN	02/16/12	2,199,410.64	8	4	10.0	10.0000	100.00
11151	ROUTE 45 CARPENTER STREET TO R	S1	GLOUCESTER	02/09/12	1,439,750.76	4	2	42.0	5.0000	210.00
12105	RT. 46 E OF FOREST RD. TO W OF	N1	MORRIS	03/29/12	4,313,000.00	6	4	9.0	20.0000	180.00
12107	I-78 RAMP C OVER BEAVER BROOK	C1	HUNTERDON	04/05/12	511,652.00	9	2	10.0	9.0000	90.00
12120	SIGN STRUCTURE REPLACEMENT CON	C1	MERCER	05/10/12	3,481,368.85	5	7	500.0	2.7900	1,395.00

ITEM : 809009M DESCRIPTION : STONE MULCHING
UNITS : SQUARE YARD NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 187.0 AVERAGE WEIGHTED PRICE : $10.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
12140	ROUTE 22 SUSTAINABLE CORRIDOR	C1	SOMERSET	10/11/12	7,888,148.00	12	2	187.0	10.0000	1,870.00

ITEM : 809018M DESCRIPTION : WOOD MULCHING
UNITS : SQUARE YARD NUMBER OF CONTRACTS : 5 TOTAL QUANTITY : 225.0 AVERAGE WEIGHTED PRICE : $4.27

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
11126	RT. I-78 UNION/ESSEX REHAB.CON	N1	UNION	12/01/11	72,335,082.00	5	2	25.0	4.0000	100.00
12104	ROUTE 27 SOUTH PLAINFIELD BRAN	C1	MIDDLESEX	05/10/12	3,795,000.00	8	2	29.0	3.5000	101.50
12128	ROUTE 9 & LACEY ROAD INTERSECT	C1	OCEAN	06/14/12	3,938,713.13	6	2	39.0	4.2000	163.80
12130	ROUTE I-287 SOUTH ST. TO LITTL	N1	MORRIS	06/14/12	27,376,000.00	6	2	4.0	5.0000	20.00
12140	ROUTE 22 SUSTAINABLE CORRIDOR	C1	SOMERSET	10/11/12	7,888,148.00	12	2	128.0	4.5000	576.00

CAPITAL CONTRACTS BID PRICE HISTORY
LIST OF PROJECT ITEMS AWARDED 01/01/2012 to 12/31/2012

ITEM : 810003M DESCRIPTION : MOWING
UNITS : NUMBER OF CONTRACTS : 5 TOTAL QUANTITY : 15.0 AVERAGE WEIGHTED PRICE : $440.33

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
11135	RT 322 RACCOON CREEK BRDG./ MU	S1	GLOUCESTER	08/16/12	8,110,989.68	4	5	2.0	200.0000	400.00
11147	RTE I-80 MEDIAN CROSSOVER PROT	N4	MORRIS	01/12/12	1,750,194.00	4	7	1.0	130.0000	130.00
12104	ROUTE 27 SOUTH PLAINFIELD BRAN	C1	MIDDLESEX	05/10/12	3,795,000.00	8	2	4.0	500.0000	2,000.00
12129	ROUTE 80 PARSIPPANY-TROY HILLS	N1	MORRIS	06/14/12	73,584,417.15	3	2	5.0	500.0000	2,500.00
12140	ROUTE 22 SUSTAINABLE CORRIDOR	C1	SOMERSET	10/11/12	7,888,148.00	12	2	3.0	525.0000	1,575.00

ITEM : 811004M DESCRIPTION : LARGE DECIDUOUS TREE, 2 1/2-3" CALIPER,
UNITS : UNIT NUMBER OF CONTRACTS : 2 TOTAL QUANTITY : 38.0 AVERAGE WEIGHTED PRICE : $295.53

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
11135	RT 322 RACCOON CREEK BRDG./ MU	S1	GLOUCESTER	08/16/12	8,110,989.68	4	5	25.0	275.0000	6,875.00
12104	ROUTE 27 SOUTH PLAINFIELD BRAN	C1	MIDDLESEX	05/10/12	3,795,000.00	8	2	13.0	335.0000	4,355.00

ITEM : 811006M DESCRIPTION : LARGE DECIDUOUS TREE, 2-2 1/2" CALIPER,
UNITS : UNIT NUMBER OF CONTRACTS : 4 TOTAL QUANTITY : 243.0 AVERAGE WEIGHTED PRICE : $273.77

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
11126	RT. I-78 UNION/ESSEX REHAB.CON	N1	UNION	12/01/11	72,335,082.00	5	2	10.0	248.0000	2,480.00
11135	RT 322 RACCOON CREEK BRDG./ MU	S1	GLOUCESTER	08/16/12	8,110,989.68	4	5	15.0	225.0000	3,375.00
12129	ROUTE 80 PARSIPPANY-TROY HILLS	N1	MORRIS	06/14/12	73,584,417.15	3	2	182.0	275.0000	50,050.00
12140	ROUTE 22 SUSTAINABLE CORRIDOR	C1	SOMERSET	10/11/12	7,888,148.00	12	2	36.0	295.0000	10,620.00

ITEM : 811019M DESCRIPTION : LARGE DECIDUOUS TREE, 8-10' HIGH, MULTI-
UNITS : UNIT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 6.0 AVERAGE WEIGHTED PRICE : $185.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
12140	ROUTE 22 SUSTAINABLE CORRIDOR	C1	SOMERSET	10/11/12	7,888,148.00	12	2	6.0	185.0000	1,110.00

ITEM : 811024M DESCRIPTION : SMALL DECIDUOUS TREE, 2-2 1/2" CALIPER,
UNITS : UNIT NUMBER OF CONTRACTS : 3 TOTAL QUANTITY : 127.0 AVERAGE WEIGHTED PRICE : $264.76

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
11135	RT 322 RACCOON CREEK BRDG./ MU	S1	GLOUCESTER	08/16/12	8,110,989.68	4	5	5.0	225.0000	1,125.00
12129	ROUTE 80 PARSIPPANY-TROY HILLS	N1	MORRIS	06/14/12	73,584,417.15	3	2	100.0	270.0000	27,000.00
12140	ROUTE 22 SUSTAINABLE CORRIDOR	C1	SOMERSET	10/11/12	7,888,148.00	12	2	22.0	250.0000	5,500.00

ITEM : 811027M DESCRIPTION : SMALL DECIDUOUS TREE, 1 1/4-1 1/2" CALIP
UNITS : UNIT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 16.0 AVERAGE WEIGHTED PRICE : $175.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
11135	RT 322 RACCOON CREEK BRDG./ MU	S1	GLOUCESTER	08/16/12	8,110,989.68	4	5	16.0	175.0000	2,800.00

ITEM : 811030M DESCRIPTION : SMALL DECIDUOUS TREE, 5-6' HIGH, B&B
UNITS : UNIT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 21.0 AVERAGE WEIGHTED PRICE : $150.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
12140	ROUTE 22 SUSTAINABLE CORRIDOR	C1	SOMERSET	10/11/12	7,888,148.00	12	2	21.0	150.0000	3,150.00

ITEM : 811031M DESCRIPTION : SMALL DECIDUOUS TREE, 7-8' HIGH, B&B
UNITS : UNIT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 8.0 AVERAGE WEIGHTED PRICE : $200.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
12104	ROUTE 27 SOUTH PLAINFIELD BRAN	C1	MIDDLESEX	05/10/12	3,795,000.00	8	2	8.0	200.0000	1,600.00

ITEM : 811037M DESCRIPTION : EVERGREEN TREE, 7-8' HIGH B&B
UNITS : UNIT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 65.0 AVERAGE WEIGHTED PRICE : $200.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
12129	ROUTE 80 PARSIPPANY-TROY HILLS	N1	MORRIS	06/14/12	73,584,417.15	3	2	65.0	200.0000	13,000.00

ITEM : 811039M DESCRIPTION : EVERGREEN TREE, 6-7' HIGH, B&B
UNITS : UNIT NUMBER OF CONTRACTS : 2 TOTAL QUANTITY : 36.0 AVERAGE WEIGHTED PRICE : $273.72

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
11126	RT. I-78 UNION/ESSEX REHAB.CON	N1	UNION	12/01/11	72,335,082.00	5	2	14.0	311.0000	4,354.00
12140	ROUTE 22 SUSTAINABLE CORRIDOR	C1	SOMERSET	10/11/12	7,888,148.00	12	2	22.0	250.0000	5,500.00

ITEM : 811042M DESCRIPTION : EVERGREEN TREE, 5-6' HIGH, B&B
UNITS : UNIT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 1.0 AVERAGE WEIGHTED PRICE : $157.50

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
12128	ROUTE 9 & LACEY ROAD INTERSECT	C1	OCEAN	06/14/12	3,938,713.13	6	2	1.0	157.5000	157.50

ITEM : 811048M DESCRIPTION : EVERGREEN TREE, 3-4' HIGH, B&B
UNITS : UNIT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 116.0 AVERAGE WEIGHTED PRICE : $70.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
12129	ROUTE 80 PARSIPPANY-TROY HILLS	N1	MORRIS	06/14/12	73,584,417.15	3	2	116.0	70.0000	8,120.00

ITEM : 811061M DESCRIPTION : DECIDUOUS SHRUB, 30-36" HIGH, B&B
UNITS : UNIT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 6.0 AVERAGE WEIGHTED PRICE : $50.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
12129	ROUTE 80 PARSIPPANY-TROY HILLS	N1	MORRIS	06/14/12	73,584,417.15	3	2	6.0	50.0000	300.00

ITEM : 811063M DESCRIPTION : DECIDUOUS SHRUB, 18-24" HIGH, #3 CONTAIN
UNITS : UNIT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 77.0 AVERAGE WEIGHTED PRICE : $45.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
12129	ROUTE 80 PARSIPPANY-TROY HILLS	N1	MORRIS	06/14/12	73,584,417.15	3	2	77.0	45.0000	3,465.00

ITEM : 811072M DESCRIPTION : EVERGREEN SHRUB, 30-36" HIGH, B&B
UNITS : UNIT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 38.0 AVERAGE WEIGHTED PRICE : $56.50

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
12129	ROUTE 80 PARSIPPANY-TROY HILLS	N1	MORRIS	06/14/12	73,584,417.15	3	2	38.0	56.5000	2,147.00

ITEM : 811093M DESCRIPTION : EVERGREEN SHRUB, 18-24" SPREAD, #3 CONTA
UNITS : UNIT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 26.0 AVERAGE WEIGHTED PRICE : $38.85

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
12128	ROUTE 9 & LACEY ROAD INTERSECT	C1	OCEAN	06/14/12	3,938,713.13	6	2	26.0	38.8500	1,010.10

ITEM : 811097M DESCRIPTION : EVERGREEN SHRUB, 4-5' HIGH, B&B
UNITS : UNIT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 97.0 AVERAGE WEIGHTED PRICE : $120.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
12139	ROUTE 22 TRAFFIC SIGNAL IMPROV	H1	SOMERSET	09/20/12	7,770,000.00	2	10	97.0	120.0000	11,640.00

ITEM : 811099M DESCRIPTION : GROUND COVER OR VINE, #1 CONTAINER
UNITS : UNIT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 4.0 AVERAGE WEIGHTED PRICE : $50.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
12129	ROUTE 80 PARSIPPANY-TROY HILLS	N1	MORRIS	06/14/12	73,584,417.15	3	2	4.0	50.0000	200.00

ITEM : 811102M DESCRIPTION : GROUND COVER OR VINE, 4" SQUARE OR ROUND
UNITS : UNIT NUMBER OF CONTRACTS : 2 TOTAL QUANTITY : 1,838.0 AVERAGE WEIGHTED PRICE : $8.92

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
12129	ROUTE 80 PARSIPPANY-TROY HILLS	N1	MORRIS	06/14/12	73,584,417.15	3	2	1,738.0	8.0000	13,904.00
12130	ROUTE I-287 SOUTH ST. TO LITTL	N1	MORRIS	06/14/12	27,376,000.00	6	2	100.0	25.0000	2,500.00

ITEM : 811111M DESCRIPTION : PERENNIAL, #1 CONTAINER
UNITS : UNIT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 7,320.0 AVERAGE WEIGHTED PRICE : $16.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
12129	ROUTE 80 PARSIPPANY-TROY HILLS	N1	MORRIS	06/14/12	73,584,417.15	3	2	7,320.0	16.0000	117,120.00

ITEM : 811114M DESCRIPTION : PERENNIAL, #SP5 CONTAINER
UNITS : UNIT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 1,123.0 AVERAGE WEIGHTED PRICE : $16.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
12129	ROUTE 80 PARSIPPANY-TROY HILLS	N1	MORRIS	06/14/12	73,584,417.15	3	2	1,123.0	16.0000	17,968.00

ITEM : 811117M DESCRIPTION : PERENNIAL, #SP4 CONTAINER
UNITS : UNIT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 2,952.0 AVERAGE WEIGHTED PRICE : $9.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
12129	ROUTE 80 PARSIPPANY-TROY HILLS	N1	MORRIS	06/14/12	73,584,417.15	3	2	2,952.0	9.0000	26,568.00

ITEM : 811120M DESCRIPTION : PERENNIAL, 2" PLUG
UNITS : UNIT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 8,914.0 AVERAGE WEIGHTED PRICE : $2.50

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price

12129	ROUTE 80 PARSIPPANY-TROY HILLS	N1	MORRIS	06/14/12	73,584,417.15	3	2	8,914.0	2.5000	22,285.00

ITEM : 811138M DESCRIPTION : PLANT ESTABLISHMENT PERIOD
UNITS : LUMP SUM NUMBER OF CONTRACTS : 4 TOTAL QUANTITY : 4.0 AVERAGE WEIGHTED PRICE : $7,625.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
12104	ROUTE 27 SOUTH PLAINFIELD BRAN	C1	MIDDLESEX	05/10/12	3,795,000.00	8	2	1.0	6,000.0000	6,000.00
12129	ROUTE 80 PARSIPPANY-TROY HILLS	N1	MORRIS	06/14/12	73,584,417.15	3	2	1.0	16,000.0000	16,000.00
12130	ROUTE I-287 SOUTH ST. TO LITTL	N1	MORRIS	06/14/12	27,376,000.00	6	2	1.0	500.0000	500.00
12140	ROUTE 22 SUSTAINABLE CORRIDOR	C1	SOMERSET	10/11/12	7,888,148.00	12	2	1.0	8,000.0000	8,000.00

ITEM : 811150M DESCRIPTION : LANDSCAPE ACCENT WALL
UNITS : SQUARE FOOT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 293.0 AVERAGE WEIGHTED PRICE : $75.28

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
12128	ROUTE 9 & LACEY ROAD INTERSECT	C1	OCEAN	06/14/12	3,938,713.13	6	2	293.0	75.2800	22,057.04

ITEM : 903006M DESCRIPTION : MISCELLANEOUS CONCRETE
UNITS : CUBIC YARD NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 20.0 AVERAGE WEIGHTED PRICE : $500.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
11135	RT 322 RACCOON CREEK BRDG./ MU	S1	GLOUCESTER	08/16/12	8,110,989.68	4	5	20.0	500.0000	10,000.00

ITEM : MMG008M DESCRIPTION : TRAFFIC CONTROL TRUCK WITH MOUNTED CRASH
UNITS : DAY NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 10.0 AVERAGE WEIGHTED PRICE : $410.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .

12107	I-78 RAMP C OVER BEAVER BROOK	C1	HUNTERDON	04/05/12	511,652.00	9	2	10.0	410.0000	4,100.00